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PELAWAAN TENDER

KERJA-KERJA MENURAP SEMULA JALAN DI JALAN 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2,
1/2A, 1/2B, 1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN 1/3Z, SEKSYEN 1,
ZON 17, BANDAR BARU BANGI, DAERAH HULU LANGAT SERTA KERJA-KERJA YANG
BERKAITAN DENGANNYA

1.

Tawaran adalah dipelawa kepada kontraktor-kontraktor yang memiliki Sijil Perakuan
Pendaftaran Kontraktor (SPPK) dan Sijil Perolehan Kerja Kerajaan (SPKK) dari Lembaga
Pembangunan Industri Pembinaan Malaysia (CIDB) dalam gred G4, kategori dan
pengkhususan CEO01 & CE21 berkaitan dan memiliki Sijil Taraf Bumiputera dari
Bahagian Pembangunan Kontraktor dan Usahawan (BPKU) bagi perolehan yang
berkenaan. Kontraktor / syarikat juga perlu berdaftar dengan Unit Perancang Ekonomi
(UPEN) Selangor dan masih dibenarkan membuat tawaran buat masa ini bagi kerja yang
berkenaan.

Pembelian Dokumen Tawaran hanya boleh dibuat secara atas talian dengan harga
RM300.00 senaskah (tidak akan dikembalikan). Dokumen Tawaran boleh diperolehi
dengan cara memuat turun dokumen di laman sesawang Sistem Tender Online Selangor
2.0 setelah pembayaran berjaya dilakukan.

Pembelian Dokumen Tawaran secara atas talian diwajibkan melampirkan salinan resit
asal bayaran semasa tarikh tutup tender. Resit tersebut hendaklah dilampirkan di muka
surat hadapan dokumen. Kegagalan berbuat demikian boleh menyebabkan Dokumen
Tawaran ditolak.

Tempoh penjualan Dokumen Tawaran adalah pada 19 MEI 2025 HINGGA 9 JUN 2025.
Dokumen Tawaran tidak akan dikeluarkan selepas dari tarikh tersebut.

Dokumen Tawaran yang telah diisi dengan lengkap hendaklah dimasukkan ke dalam
sampul surat berlakri yang dicatatkan dengan bilangan tender T9/2025 serta tajuk
tawaran dan hendaklah dimasukkan ke dalam peti tawaran pada masa dan tempat yang
ditetapkan dalam Tawaran lklan Tender. Kegagalan pihak Petender mematuhi syarat-
syarat yang ditetapkan boleh menyebabkan tawaran tersebut tidak sah dan DITOLAK.

Jika Dokumen Tawaran tidak diserahkan dengan tangan, Petender hendaklah
menghantar Dokumen tersebut dengan menggunakan perkhidmatan Pos Berdaftar/
Kurier dan memastikan Dokumen tersebut selamat tiba sebelum atau pada masa yang
ditetapkan di alamat:

Yang Dipertua
Majlis Perbandaran Kajang
(Peti Sebut Harga/ Tender)
Tingkat 4
Bahagian Pengurusan Kontrak dan Ukur Bahan
Menara MPKj, Jalan Cempaka Putih
Off Jalan Semenyih
43000 Kajang
Selangor Darul Ehsan

Sebarang kelewatan yang timbul dalam urusan tersebut tidak akan dilayan.

Pihak Bahagian Pengurusan Kontrak dan Ukur Bahan tidak akan
bertanggungjawab ke atas sebarang kelewatan atau kesilapan Petender melihat
tarikh tutup tender semasa membuat penghantaran dokumen tawaran.



9. Petender diwajibkan menghantar Profil Syarikat yang lengkap termasuk penyata
kewangan bagi tempoh tiga (3) bulan terkini, dilampirkan bersama Dokumen Tawaran
yang telah lengkap.

10. Pihak Majlis Perbandaran Kajang tidak terikat untuk menerima mana-mana tender.

Sekian dimaklumkan.

Yang Dipertua
Majlis Perbandaran Kajang
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SENARAI SEMAKAN

(KERJA)

Sila tandakan I"| Bagi Dokumen-dokumenYang Disertakan.

Lampiran C

Bil. Perkara/Dokumen Untuk Ditanda | Untuk Ditanda Oleh
Oleh Syarikat Jawatankuasa
Pembuka Tender

1. | Salinan bukti resit pembayaran (Sistem Tender Online
Selangor 2.0)

2. | Salinan Sijil Akuan Pendaftaran Dari Suruhanjaya
Syarikat Malaysia (SSM)

3. | Salinan Sijil Akuan Pendaftaran Dari Kementerian
Kewangan (KKM) (Bekalan/Perkhidmatan)

4. | Salinan Sijil Akuan Bumiputera Dari Kementerian
Kewangan (KKM) (Bekalan/Perkhidmatan)

5. | Salinan Sijil  Akuan Pembuat Dari Kementerian
Kewangan (KKM) (Bekalan/Perkhidmatan)

6. | Salinan Sijil | 1) Salinan Sijil Perolehan Kerja
Pendaftaran Kerajaan (SPKK) (Kerja)

Dari CIDB: 2) Salinan Sijil Perakuan Pendaftaran
Kontraktor (SPPK) (Kerja)
3) Salinan Sijil Taraf Bumiputra (STB)

7. | Salinan Sijil Perakuan Pendaftaran Kontraktor Bahagian
Pembangunan Kontraktor Dan Usahawan (BPKU)
(Kerja)

8. | Bukti Pendaftaran Dengan UPEN

9. | Salinan Bukti Pendaftaran SST dengan Jabatan Kastam
Diraja Malaysia (JKDM) (Sekiranya berdaftar)

10. | Borang Tender Telah Diisi Dengan Lengkap (termasuk
nilai tawaran dan tempoh siap) dan Ditandatangani
Surat Akuan Pembida; (Tawaran Tender akan ditolak

11. | sekiranya lampiran ini tidak lengkap dan tidak
ditandatangani)

Surat Akuan Pembida Berjaya; (Tawaran Tender akan

12. | ditolak sekiranya lampiran ini tidak lengkap dan tidak
ditandatangani)

Borang Pengisytiharan Pemunya Benefisial; (Tawaran

13. | Tender akan ditolak sekiranya lampiran ini tidak
lengkap dan tidak ditandatangani)

14, Surat Akuan Syarikat Dalam Menangani Jenayah

Pemerdagangan Orang Dan Buruh Paksa; (Tawaran




lengkap dan tidak ditandatangani)

Tender akan ditolak sekiranya lampiran ini tidak

15. | Borang Tender

16. | Borang Maklumat Petender

17. | Pematuhan Kepada Spesifikasi

18. | Borang Penyerahan Contoh Dan Katalog (jika berkaitan)

19. | Cadangan Penyelenggaraan/Penyenggaraan (jika perlu)

20. | Senarai Kakitangan Teknikal (jika berkaitan)

Salinan Penyata Bulanan
21. | Akaun Bank bagi tiga (3)
bulan terakhir:

1) Februari 2025

(Penyata bank yang telah 2) Mac 2025

disahkan oleh pihak bank

yang mengeluarkan
penyata tersebut)

3) April 2025

22. | Lain-lain Sekiranya Ada

PENGESAHAN OLEH SYARIKAT

Dengan ini saya mengesahkan bahawa saya telah
membaca dan memahami semua syarat-syarat dan
terma yang dinyatakan di dalam Dokumen Tender.
Semua maklumat yang dikemukakan adalah benar.

Tandatangan

Nama s

Jawatan

Tarikh

Cop rasmi

syarikat

UNTUK KEGUNAAN JABATAN

Jawatankuasa Pembuka Tender mengesahkan
penerimaan dokumen bertanda kecuali bagi
perkara bil. .................. (jika ada).

Tandatangan

Nama

Jawatan

Tarikh

Tandatangan

Nama

Jawatan

Tarikh

Tandatangan

Nama

Jawatan

Tarikh




MAJLIS PERBANDARAN KAJANG

SENARAI SEMAKAN MENGEMUKAKAN TENDER
PANDUAN KEPADA PETENDER

KERJA-KERJA MENURAP SEMULA JALAN DI JALAN 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2, 1/2A,
1/2B, 1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN 1/3Z, SEKSYEN 1, ZON 17,
BANDAR BARU BANGI, DAERAH HULU LANGAT SERTA KERJA-KERJA YANG BERKAITAN

DENGANNYA

NOTA:

a. Senarai semakan ini adalah bertujuan bagi menolong Petender mengemukakan satu tender yang
lengkap dan tanpa sebarang kesilapan. Semua Petender adalah dinasihatkan supaya
menggunakan senarai semakan ini bagi menyemak tender mereka sebelum menyerahkan tender
masing-masing.

b. Segala usaha telah diambil untuk menyenaraikan perkara-perkara yang lazimnya perlu diambil
tindakan oleh seorang Petender dalam mengemukakan tendernya. Walaupun begitu, adalah
menjadi tanggungjawab Petender sepenuhnya bagi menentukan lengkapnya sesuatu tender yang
dikemukakannya itu.

C. Petender adalah digalakkan menggunakan senarai semakan ini sebagai panduan bahawa
sesuatu tindakan perlu diambil atau peringatan bahawa tindakan telah diambil untuk memastikan
kesempurnaan tender yang dikemukakan.

d. Petender adalah bertanggungjawab sepenuhnya bagi memastikan setiap dokumen tender yang

dibelinya adalah lengkap dan jika terdapat apa-apa ketidaksempurnaan pada dokumen atau
muka surat di dalam dokumen tender berkenaan berdasarkan semakan oleh petender dengan
Senarai Semakan Kandungan Dokumen Tender, adalah menjadi tanggungjawab petender untuk
merujuk kepada pejabat ini supaya pembetulan kepada ketidaksempurnaan tersebut dapat
dibuat.



ARAHAN KEPADA PETENDER
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1.1.

1.2.

ARAHAN KEPADA PETENDER

Arahan Kepada Petender ini, dalam mana mempengaruhi pelaksanaan Kontrak,
hendaklah menjadi sebahagian daripada Kontrak.

Petender hendaklah membaca Syarat-Syarat Membuat Tender sebagaimana
lampiran kepada Borang Tender.

DEFINISI KERAJAAN/MAJIKAN

2.1.

2.2.

Istilah “Kerajaan” / “MPKj” di mana jua terdapat dalam Dokumen Tender hendaklah
bermaksud “Majlis Perbandaran Kajang” melainkan jika konteksnya bermaksud
Kerajaan Malaysia atau melainkan jika ia memerlukan sebaliknya. Singkatan MPK]
digunakan secara meluas di dalam Dokumen Tender dan ia bermaksud “Majlis
Perbandaran Kajang”.

Sekiranya didapati dalam Dokumen Tender, istilah “Majikan” atau “Pemaju” atau
“‘Pelanggan” juga bermakna “Majlis Perbandaran Kajang” melainkan jika ia
konteksnya memerlukan sebaliknya.

DOKUMEN TENDER

3.1.

3.2.

3.3.

3.4.

3.5.

Setiap petender akan menerima satu (1) set Dokumen Tender lengkap beserta
Lukisan Tender (muat turun secara atas talian Sistem Tender Online Selangor 2.0).

Petender adalah bertanggungjawab sepenuhnya bagi memastikan setiap dokumen
tender yang dibelinya adalah lengkap dan jika terdapat apa-apa ketidaksempurnaan
pada dokumen atau muka surat di dalam dokumen tender berkenaan berdasarkan
semakan oleh petender dengan Senarai Semakan Kandungan Dokumen Tender,
adalah menjadi tanggungjawab petender untuk merujuk kepada pejabat yang
menyediakan dokumen tender supaya pembetulan kepada ketidaksempurnaan
tersebut dapat dibuat.

Petender adalah dikehendaki mengisi sepenuhnya perkara-perkara berikut yang
menjadi sebahagian daripada Tender iaitu:

i) Senarai Semakan Mengemukakan Tender Untuk Kegunaan Petender.

Petender dikehendaki mengisi, melengkapkan dan mengembalikan perkara-perkara
berikut:

i) Semua Seksyen dalam Dokumen Tender kecuali Lukisan Tender.
i)  Borang-borang Maklumat/ Latar Belakang Petender.

*(Rujuk kepada Senarai Semakan Mengemukakan Tender)
Bagi Dokumen Tender yang dibekalkan dengan salinan softcopy Senarai Kuantiti,

Petender hendaklah menghargakan dan mengembalikannya bersama-sama
Dokumen Tender pada Tarikh Tutup Tender.

AKP 1/17


https://tender.selangor.my/

3.6.

ARAHAN KEPADA PETENDER

Jika tender dihantar dengan menggunakan perkhidmatan pos berdaftar, Petender
hendaklah memastikan dokumen tersebut selamat tiba pada alamat yang telah
ditetapkan sebelum atau pada Tarikh Tutup Tender selewat-lewatnya pada pukul
12.00 tengah hari. Sebarang kelewatan yang timbul dalam urusan tersebut tidak akan
dilayan.

TEMPOH SIAP KERJA MAKSIMA

4.1.

Petender hendaklah menawarkan Tempoh Siap Kerja yang telah ditetapkan selama
DUA PULUH LIMA (25) MINGGU. Petender yang menawarkan tempoh siap kerja
melebihi tempoh di atas tidak akan dipertimbangkan.

LAWATAN TAPAK

5.1.

5.2.

5.3.

5.4.

Lawatan tapak adalah sebagaimana yang dinyatakan di dalam iklan tender.

Jika dinyatakan lawatan tapak sebagai WAJIB, petender adalah diwajibkan untuk
menghadiri lawatan tapak tersebut pada masa dan tempat yang telah ditetapkan.
Kegagalan Petender untuk menghadiri lawatan tapak akan menyebabkan Petender
gagal untuk memasuki tender.

Hanya penama dalam Perakuan Pendaftaran Kontraktor (PPK) dan Sijil Perolehan
Kerja Kerajaan (SPKK), Pusat Pendaftaran Kontraktor-Kontraktor Kerja, Bekalan Dan
Perkhidmatan Negeri Sabah (PUKONSA) atau Unit Pendaftaran Kontraktor dan Juru
Perunding Sarawak (UPKJ) yang dibenarkan untuk menyertai lawatan tapak.

Sebarang tuntutan akibat kesilapan dalam menentukan kaedah pembinaan atau
menghargakan tender disebabkan kekurangan pengetahuan mengenai keadaan
tapak bina tidak akan dilayan.

DOKUMEN MEJA TERKAWAL

Petender boleh merujuk Dokumen Meja Tawaran di laman sesawang Majlis Perbandaran
Kajang (MPKj) di http://www.mpkj.gov.my/ms atau di:

Tempat: Bahagian Pengurusan Kontrak Dan Ukur Bahan

Jabatan Khidmat Pengurusan

Tingkat 4, Menara MPK]

Jalan Cempaka Putih Off Jalan Semenyih
43000 Kajang, Selangor Darul Ehsan

Masa: Isnin hingga Khamis : 9.00am — 1.00pm

2.00pm —4.00pm

Jumaat :9.00am — 12.15pm
2.45pm — 4.00pm
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ARAHAN KEPADA PETENDER

*Petender adalah diingatkan supaya tidak mengemukakan Dokumen Meja Terkawal
sebagai Dokumen Tawaran. Sekiranya Petender menggunakan Dokumen Meja
Terkawal sebagai Dokumen Tawaran, dokumen tersebut akan DITOLAK.

SENARAI KUANTITI/RINGKASAN TENDER

7.1

7.2.

7.3.

7.4.

Senarai Kuantiti / Ringkasan Tender hendaklah dihargakan dengan DAKWAT HITAM
yang kekal dan tidak luntur. Jumlah amaun yang dihargakan dalam Senarai Kuantiti
/ Ringkasan Tender oleh Petender hendaklah sama dengan amaun yang dinyatakan
di dalam Borang Tender.

*Jika berlaku kesilapan dalam mengisi maklumat, Penyebut Harga hendaklah
menandatangani ringkas semua pembetulan.

Sekiranya Petender tidak menghargakan atau meletakkan tanda (-) pada mana-
mana item di dalam Kerja Awalan/Senarai Kuantiti/Ringkasan Tender, nilai/kadar
harga item tersebut adalah dianggap telah termasuk di dalam nilai’/kadar harga bagi
item-item lain di dalam dokumen tersebut.

Petender yang berjaya hendaklah, dalam masa (7) hari apabila diminta oleh Pegawai
Penguasa atau Jurukur Bahan bagi pihaknya mengemukakan pecahan terperinci unit
harga untuk sebarang item, kumpulan item atau semua item yang terkandung di
dalam Senarai Kuantiti, pecahan harga tersebut hendaklah mengandungi harga
untuk buruh, bahan, loji, peralatan dan sebagainya.

Tiada sebarang perubahan, tambahan atau sebarang nota dibenarkan dibuat kepada
Dokumen Tender dan/atau Senarai Kuantiti ini yang mengubah teks yang tercetak.

PERCANGGAHAN DOKUMEN TENDER

8.1.

8.2.

Sekiranya Petender mendapati ada percanggahan di antara Lukisan Tender, Senarai
Kuantiti dan/atau Spesifikasi, Petender hendaklah dengan serta merta merujuk
kepada pejabat yang mengeluarkan tender:

* Bahagian Pengurusan Kontrak Dan Ukur Bahan
Jabatan Khidmat Pengurusan

Tingkat 4, Menara MPK]

Jalan Cempaka Putih, Off Jalan Semenyih

43000 Kajang, Selangor Darul Ehsan

(No. Tel : 03-8737 7899)

Bahagian ini yang akan menyelesaikan dan/atau mengarahkan yang mana perlu

diikuti. Penyelesaian atau arahan tersebut hanya sah jika dibuat dalam bentuk
Addendum secara rasmi seperti yang dinyatakan di dalam para 9.0 di bawah.
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10.

ARAHAN KEPADA PETENDER

ADENDUM

9.1.

9.2.

9.3.

Sebelum tarikh akhir bagi penyerahan Tender, pejabat yang mengeluarkan tender
boleh mengeluarkan Adendum untuk menerangkan atau membetulkan sebahagian
atau keseluruhan Dokumen Tender. Setiap Adendum yang dikeluarkan akan
diedarkan kepada Petender dan menjadi sebahagian daripada Dokumen Tender.

Penerimaan setiap Adendum mestilah diberitahu melalui Borang Pengesahan
Penerimaan Adendum yang disertakan bersama-sama Adendum. Petender
hendaklah mengembalikan Salinan Borang Pengesahan Penerimaan Adendum
sebaik sahaja Adendum diterima.

Adendum hendaklah dikemukakan bersama-sama Dokumen Tender. Kegagalan
petender berbuat demikian akan menyebabkan Tender berkenaan DITOLAK.

PENYERAHAN TENDER

10.1. Dokumen Tender hendaklah dilengkapkan dan dimasukkan di dalam sampul surat

serta dilakrikan tanpa meletakkan tanda pengenalan Petender pada bahagian luar
sampul surat tersebut. Sampul surat yang berlakri tersebut hendaklah dicatatkan
dengan nama projek berikut di bahagian atas sebelah kanan iaitu:

KERJA-KERJA MENURAP SEMULA JALAN DI JALAN 1/1, 1/5, 1/6, 1/8A, 1/8B,
1/8D, 1/2, 1/2A, 1/2B, 1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN
1/3Z, SEKSYEN 1, ZON 17, BANDAR BARU BANGI, DAERAH HULU LANGAT
SERTA KERJA-KERJA YANG BERKAITAN DENGANNYA

NO. TENDER: MPKj T9/2025
dan dihantar sendiri dengan tangan atau melalui perkhidmatan pos berdaftar kepada:

Yang Dipertua Majlis Perbandaran Kajang
(Peti Sebut Harga/ Tender)
Tingkat 4
Bahagian Pengurusan Kontrak Dan Ukur Bahan
Jabatan Khidmat Pengurusan
Menara MPKj
Jalan Cempaka Putih, Off Jalan Semenyih
43000 Kajang, Selangor Darul Ehsan

dan hendaklah dimasukkan ke dalam Peti Tender tidak lewat atau pada pukul 12.00
tengahari pada tarikh tutup tender. Mana-mana Tender yang sampai selepas masa
dan Tarikh yang ditetapkan, atas sebarang sebab dan alasan tidak akan
dipertimbangkan. Tanpa sebarang obligasi, Kerajaan tidak bertanggungjawab ke atas
mana-mana Tender yang telah dihantar tetapi didapati hilang atau lewat diterima.
Bukti pos tidak akan diterima sebagai bukti penghantaran mana-mana Tender.
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ARAHAN KEPADA PETENDER

11. INTERPRETASI SECARA LISAN

11.1.

Interpretasi secara lisan kepada mana-mana bahagian Dokumen Tender atas
permintaan dan/atau diterima Petender hendaklah tidak di ambil kira sebagai
membetulkan sebarang peruntukan dan syarat-syarat yang terkandung di dalam
Dokumen Tender. Sebarang pemberitahuan atau pembetulan kepada mana-mana
bahagian di dalam Dokumen Tender akan dibuat secara bertulis oleh YANG

DIPERTUA di dalam bentuk Adendum seperti yang dinyatakan di para 8 dan 9 di

atas.

12. NOTIS KEPADA PETENDER

12.1.

Setiap notis yang hendak diberi kepada Petender akan dihantar ke alamat yang
dinyatakan dalam Perakuan Pendaftaran Kontraktor (PPK) sama ada melalui pos
atau pos berdaftar atau pos laju atau serahan tangan atau e-mel atau faksimili.
Kaedah pemberitahuan ini hendaklah disifatkan sebagai Penyampaian Notis yang
sempurna.

13. BANTAHAN OLEH PETENDER

13.1.

Bantahan rasmi secara bertulis yang disertai dengan butir-butir lengkap berkaitan
dengan Dokumen Tender, Spesifikasi, Lukisan dan/atau Senarai Kuantiti yang
menjurus kepada sesuatu jenama (jenis) tertentu boleh dibuat oleh Petender dalam
tempoh Empat Belas (14) hari dari tarikh dokumen tender mula dijual. Bantahan yang
diterima selepas tempoh tersebut tidak akan dipertimbangkan. Bantahan hendaklah
dialamatkan kepada pejabat yang mengeluarkan tender.

Bantahan hendaklah dialamatkan kepada:

* Bahagian Pengurusan Kontrak Dan Ukur Bahan
Jabatan Khidmat Pengurusan

Tingkat 4, Menara MPKj

Jalan Cempaka Putih

Off Jalan Semenyih

43000 Kajang, Selangor Darul Ehsan

No. Tel: 03-8737 7899

14. PETENDER USAHASAMA

14.1.

Perjanjian Usahasama.

Petender yang berhasrat untuk memasuki tender secara usahasama hendaklah
mengemukakan Perjanjian Usahasama semasa mengemukakan dokumen
tender. Perjanjian tersebut hendaklah mengandungi pegangan ekuiti setiap
rakan usahasama dan bertanggungjawab secara fjointly & severally’ dan
ditandatangani oleh kesemua rakan usahasama dan disetemkan.
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14.2.

14.3.

14.4.

14.5.

14.6.

ARAHAN KEPADA PETENDER

i) Bagi tender kerja yang disertai oleh beberapa syarikat tempatan secara
usahasama, kesemuanya hendaklah berdaftar dengan LPIPM dan mempunyai
PPK dan SPKK, PUKONSA atau UPKJ dalam gred, kategori dan pengkhususan
yang ditetapkan mengikut nilai tender.

iii)  Bagi perolehan yang dikhaskan kepada Bumiputera, syarikat usahasama yang
menyertainya mestilah kesemuanya bertaraf Bumiputera dan mempunyai Sijil
Taraf Bumiputera (STB) yang sah daripada PUSAT KHIDMAT KONTRAKTOR
(PKK), Kementerian Pembangunan Usahawan. Manakala bagi perolehan yang
tidak dikhaskan kepada Bumiputera maka syarikat usahasama yang dibenarkan
menyertai perolehan boleh terdiri sama ada kesemuanya bertaraf Bumiputera
atau salah satu bertaraf Bumiputera atau kesemuanya bukan Bumiputera.

Borang-Borang Maklumat Dan Dokumen Wajib/Sokongan

)] Petender dikehendaki mengisi borang-borang maklumat seperti di perenggan
1.2 Bahagian B: Tatacara Penilaian Tender Kerja Kecil secara berasingan.
Petender juga hendaklah mengemukakan dokumen-dokumen sokongan seperti
yang dinyatakan di perenggan 1.4 secara berasingan untuk menyokong
maklumat-maklumat yang dinyatakan.

Kelayakan Asas Petender

)] Borang Tender/Surat Akuan Pembida (Integrity Pact) hendaklah ditandatangani
oleh kesemua rakan usahasama sepertimana di dalam Surat Perjanjian
Usahasama.

Pengiraan Kecukupan Modal Minimum

)] Penilaian Modal Minimum bagi petender usahasama/gabungan dianalisa
secara berasingan dan digabungkan mengikut faktor ekuiti masing-masing.

Prestasi Kerja Semasa

i) Prestasi kerja semasa bagi petender usahasama/gabungan dianalisa
berasaskan kerja-kerja semasa yang dilaksanakan oleh setiap abhli
usahasama/gabungan.Status prestasi kerja semasa petender
usahasama/gabungan adalah berdasarkan kepada prestasi terendah ahli
usahasama/gabungan.

Beban Kerja Semasa

)] Beban kerja semasa bagi petender usahasama/gabungan dianalisa secara
berasingan berasaskan jumlah nilai baki kerja dalam tangan oleh setiap ahli
usahasama/gabungan. Penilaian beban adalah berdasarkan kepada nilai baki
kerja tertinggi ahli usahasama/gabungan dan rujukan kepada Laporan Penyelia
Projek mengenai kemajuan kerja petender usahasama/gabungan.
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15.

16.

17.

18.

19.

20.

ARAHAN KEPADA PETENDER

14.7. Pengalaman Kerja

)] Pengalaman kerja petender usahama/gabungan adalah berdasarkan
pengalaman yang digabungkan.

TEMPOH SAH LAKU TENDER

Tender hendaklah terus sah selama tempoh Sembilan Puluh (90) hari dari Tarikh Tutup
Tender dan Petender tidak dibenarkan sama sekali menarik diri dalam tempoh tersebut.
Seandainya Petender menarik diri dalam Tempoh Sah Tender atau sebarang tempoh yang
dilanjutkan atau enggan menerima sesuatu tender setelah ditawarkan kepadanya, tindakan
tatatertib akan diambil terhadapnya.

KEPUTUSAN TENDER ADALAH MUKTAMAD

Kerajaan tidak terikat untuk menerima mana-mana tawaran dari petender-petender.
Keputusan mengenai tender yang dikeluarkan adalah muktamad. Sebarang surat
menyurat mengenai keputusan tender tidak akan dilayan.

PENERIMAAN ATAU PENOLAKAN TENDER

17.1. Kerajaan berhak untuk menolak mana-mana atau keseluruhan Tender. Mana-mana
tender yang tidak lengkap, tidak jelas atau tidak mematuhi arahan, tidak akan
dipertimbangkan.

17.2. Pihak Kerajaan adalah tidak terikat untuk menyetujuterima Tender terendah atau
sebarang tender, dan juga tidak perlu memberikan sebarang alasan terhadap mana-
mana Tender yang ditolak.

IKLAN

Petender tidak dibenarkan menyiarkan apa-apa maklumat mengenai tender di dalam
sebarang media.

KOS TENDER

Kerajaan tidak akan dipertanggungjawabkan untuk membayar apa-apa kos atau
perbelanjaan atau kerugian yang dialami oleh Petender di dalam penyediaan atau
penghantaran tender beliau.

PELARASAN HARGA DAN KADAR HARGA

Ringkasan Tender dan / atau Jadual Kadar Harga atau Senarai Kuantiti akan diteliti dan
diselaraskan oleh Kerajaan untuk memastikan kemunasabahannya sebelum tender
disetuju terima sebagaimana yang diperuntukkan di bawah Fasal 26 Syarat-Syarat Kontrak
JKR203/JKR 203A. Harga dan kadar harga yang diselaraskan hendaklah tidak mengubah
jumlah harga di Borang Tender.
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21.

22.

ARAHAN KEPADA PETENDER

PELAKSANAAN ‘INTEGRITY PACT’ DALAM PEROLEHAN KERAJAAN

21.1.

21.2.

21.3.

Petender wajib mengemukakan Surat Akuan Pembida seperti di Lampiran A
bersama-sama dengan Dokumen Tender di mana Petender berwaad untuk tidak
akan menawarkan atau memberi rasuah kepada mana-mana individu lain sebagai
sogokan untuk dipilih dalam tender tersebut. Surat Akuan Pembida ini hendaklah
dilengkapkan dan ditandatangani oleh Pegawai Syarikat yang Ditauliahkan.

Surat Akuan Pembida tersebut adalah menjadi salah satu dokumen WAJIB dalam
penilaian tender peringkat pertama. Sekiranya petender gagal mengemukakan Surat
Akuan Pembida yang telah dilengkapkan dan ditandatangani, petender tersebut akan
dinilai sebagai gagal dalam penilaian peringkat pertama dan penilaian seterusnya
tidak akan dilaksanakan.

Petender yang berjaya wajib mengemukakan dan menandatangani Surat Akuan
Pembida Berjaya seperti di Lampiran Al beserta dengan Surat Setuju Terima yang
telah ditandatangani di mana ia berwaad tidak akan memberi rasuah sebagai
ganjaran kerana mendapatkan kontrak. Surat Akuan ini akan menjadi sebahagian
daripada Dokumen Kontrak.

PENGISYTIHARAN PEMUNYA BENEFISIAL DAN SURAT AKUAN SYARIKAT DALAM
MENANGANI JENAYAH PEMERDAGANGAN ORANG DAN BURUH PAKSA

22.1.

22.2.

Pekeliling Perbendaharaan /Perolehan Kerajaan 1.6 telah dikemaskini selaras
dengan peruntukan perundangan di bawah Akta Syarikat (pindaan) 2024 [Akta
A1701] dan Akta Antipemerdagangan Orang dan Antipenyeludupan Migran 2007
[Akta 670].

Akta Syarikat (pindaan) 2024 [Akta A1701]

i) Akta A1701 yang diwartakan pada 2 Februari 2024 telah mewajibkan setiap
Syarikat yang berdaftar dengan Suruhanjaya Syarikat Malaysia (SSM) untuk
mengisytiharkan Pemunya Benefisial (Beneficial Owners — BO) bagi memerangi
aktiviti-aktiviti pengubahan wang haram, pembiayaan keganasan, rasuah dan
pengelakan cukai perniagaan di Malaysia.

i) Tafsiran dan kriteria BO boleh dirujuk kepada Guideline For The Reporting
Framework For Beneficial Ownership Of Legal Persons yang boleh dimuat turun
dari laman sesawang SSM iaitu www.ssm.com.my.

iii) Penyebut Harga/Petender* hendaklah melaksanakan pengisytiharan BO
dengan mengemukakan Borang Pengisytiharan BO seperti di Lampiran B untuk
menyertai perolehan Kerajaan yang bernilai melebihi RM50 ribu.

iv) Penyebut Harga/Petender* hendaklah memastikan BO diisi dengan lengkap,
ditandatangani dan dikemukakan atau dimuat naik bersama dokumen tawaran
sebut harga/tender* secara manual atau secara dalam talian sepertimana yang
telah ditetapkan.
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23.

22.3.

22.4.

ARAHAN KEPADA PETENDER

v) Kegagalan penyebut harga/petender* untuk mengemukakan BO akan
menyebabkan sebut harga/tender yang disertai ditolak.

Akta Antipemerdagangan Orang dan Antipenyeludupan Migran 2007 [Akta 670]

i) Selaras dengan Akta 670 satu akaun atau pengisytiharan oleh Penyebut
Harga/Petender* perlu dilaksanakan bagi meningkatkan kesedaran tentang hak
pekerja, perlindungan dan akses kepada remed..

i) Penyebut Harga/Petender* yang menyertai perolehan Kerajaan adalah
diwajibkan untuk menandatangani Surat Akuan Syarikat Dalam Menangani
Jenayah Pemerdagangan Orang Dan Buruh Paksa (SA) seperti Lampiran C.

iil) Penyebut Harga/Petender* hendaklah memastikan SA diisi dengan lengkap,
ditandatangani dan dikemukakan atau dimuat naik bersama dokumen tawaran
sebut harga/tender secara manual atau secara dalam talian sepertimana yang
telah ditetapkan.

iv) Kegagalan Penyebut Harga/Petender* untuk mengemukakan SA akan
menyebabkan sebut harga/tender* yang disertai ditolak.

v) Kegagalan penyebut harga/petender* untuk mengemukakan BO akan
menyebabkan sebut harga/tender yang disertai ditolak.

Bagi sebut harga/tender* yang disertai oleh beberapa syarikat yang berdaftar dengan
SSM secara usahasama, kesemua syarikat hendaklah mengemukakan BO dan SA
semasa mengemukakan tawaran.

PERINGATAN MENGENAI KESALAHAN RASUAH

23.1.

Semua Petender adalah diingatkan supaya tidak terlibat dalam aktiviti jenayah rasuah
berkaitan dengan perolehan ini. Sehubungan dengan itu para petender diberi
peringatan seperti berikut:

Sebarang perbuatan atau percubaan rasuah untuk menawar atau memberi, meminta
atau menerima apa-apa suapan rasuah kepada dan daripada mana-mana orang
berkaitan perolehan ini merupakan suatu kesalahan jenayah di bawah Akta
Suruhanjaya Pencegahan Rasuah Malaysia 2009 (Akta 694).

Sekiranya mana-mana pihak ada menawar atau memberi apa-apa suapan kepada
mana-mana anggota pentadbiran awam, maka pihak yang ditawar atau diberi suapan
dikehendaki membuat aduan dengan segera ke pejabat Suruhanjaya Pencegahan
Rasuah Malaysia atau balai polis yang berhampiran. Kegagalan berbuat demikian
adalah merupakan suatu kesalahan dibawah Akta Suruhanjaya Pencegahan Rasuah
2009 (Akta 694).
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24.

25.

26.

27.

ARAHAN KEPADA PETENDER

i) Tanpa prejudis kepada tindakan-tindakan lain, tindakan tatatertib dan
menyenaraihitamkan kontraktor atau pembekal boleh diambil sekiranya pihak-pihak
terlibat dengan kesalahan rasuah di bawah Akta Suruhanjaya Pencegah Rasuah
Malaysia 2009 (Akta 694).

iv)  Mana-mana kontraktor atau pembekal yang membuat tuntutan bayaran berkaitan
perolehan ini walaupun tiada kerja dibuat atau tiada barangan dibekalkan mengikut
spesifikasi yang ditetapkan atau tiada perkhidmatan diberi adalah melakukan
kesalahan dibawah Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 (Akta
694).

PELAKSANAAN REKA BENTUK INDUSTRIALISED BUILDING SYSTEM (IBS)

24.1. Sejajar dengan pematuhan kepada peraturan semasa reka bentuk projek hendaklah
berdasarkan reka bentuk komponen IBS. Petender yang berjaya tidak akan
dibenarkan menukarnya kepada reka bentuk konvensional dalam apa keadaan
sekalipun.

24.2. Petender yang berjaya dikehendaki untuk menyemak dan memeriksa lukisan
komponen IBS untuk memastikan kecukupan reka bentuk/perincian yang diperlukan
bagi tujuan pembinaan/pemasangan di tapak bina. Sekiranya Petender yang berjaya
perlu mengesyorkan sebarang reka bentuk, beliau hendaklah mengemukakan semua
lukisan, spesifikasi, pengiraan dan maklumat yang berkaitan kepada Pegawai
Penguasa untuk kelulusan.

PEMANSUHAN PERUNTUKAN SYARAT PERUBAHAN HARGA (VARIATION OF
PRICE) DALAM KONTRAK

25.1. Petender-Petender diberitahu bahawa Tender ini adalah berdasarkan harga tender
tetap. Petender-petender juga diberitahu bahawa klausa 30 Syarat-Syarat Kontrak
P.W.D Form 203 / 203A (Rev. 1/2010) berkaitan dengan Turun Naik Harga tidak lagi
terpakai. Dengan ini, petender adalah dinasihatkan untuk mengambil kira kesemua
risiko yang terlibat semasa tempoh kontrak berjalan dalam Harga Tendernya.

LARANGAN PEMINDAHAN EKUITI SYARIKAT SEPANJANG TEMPOH KONTRAK
Petender yang berjaya dipilih bagi perolehan ini tidak boleh memindahkan milik ekuiti
syarikat sepanjang tempoh kontrak berkuat kuasa kecuali mendapat kelulusan bertulis
KERAJAAN MALAYSIA terlebih dahulu.

INSURAN

Sebagaimana yang dinyatakan dalam Syarat-syarat Kontrak, sebagai satu syarat terdahulu

sebelum memulakan apa-apa kerja di bawah Kontrak, Petender mestilah mengambil dan
mengemukakan insuran yang diperlukan kepada Pegawai Penguasa.
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28.

29.

30.

ARAHAN KEPADA PETENDER

BON PELAKSANAAN

28.1.

28.2.

28.3.

28.4.

Bon Pelaksanaan adalah suatu aku janji tidak bersyarat oleh sesuatu institusi
kewangan yang diluluskan oleh Kerajaan untuk membayar kepada Kerajaan suatu
amaun tertentu atas tuntutan Kerajaan sekiranya syarikat tidak atau gagal mematuhi
dan melaksanakan obligasinya di bawah kontrak.

Petender yang berjaya hendaklah mengemukakan Bon Pelaksanaan sebanyak lima
peratus (5%) daripada Jumlah Harga Kontrak sebelum memulakan kerja. Petender
dikehendaki menggunakan format Bon Pelaksanaan seperti yang dilampirkan tanpa
sebarang pindaan.

Sekiranya kaedah Wang Jaminan Pelaksanaan dipilih/dikenakan, potongan
sebanyak sepuluh peratus (10%) daripada bayaran kemajuan pertama dan
seterusnya akan dikenakan sehingga ia mencapai jumlah lima peratus (5%) daripada
Jumlah Harga Kontrak.

Petender yang berjaya hendaklah memastikan Bon Pelaksanaan sentiasa sah dan
berkuat kuasa dalam tempoh yang ditetapkan. Tempoh sah laku Bon Pelaksanaan
adalah berdasarkan nilai projek seperti berikut:

Nilai Projek Tempoh Sah Laku Bon Pelaksanaan

Kos Projek o Dari tarikh kuat kuasa kontrak sehingga 12 bulan selepas
sehingga tamat Tempoh Tanggungan Kecacatan (DLP).

RM10 Juta ) Format dan kandungan seperti di Lampiran F

28.5.

Petender diingatkan untuk mengambil kira tempoh sah laku Bon Pelaksanaan
mengikut nilai projek semasa menghargakan tender. Sebarang rayuan akibat
kegagalan kontraktor untuk mengambil kira tempoh sah laku bon pelaksanaan
semasa menghargakan tender tidak akan dilayan.

MEMATUHI AKTA LEMBAGA PEMBANGUNAN INDUSTRI PEMBINAAN MALAYSIA
(CIDB) 1994 (AKTA 520)

Petender yang berjaya bagi semua tender yang bernilai melebihi RM 500,000.00 akan
dikenakan levi sebanyak perpuluhan dua lima peratus (0.25%) daripada nilai harga kontrak
seperti yang ditetapkan di bawah seksyen 34(2) Akta Lembaga Pembangunan Industri
Pembinaan Malaysia (LPIPM) 1994 (Akta 520). Sehubungan dengan itu, adalah menjadi
tanggungjawab Petender yang berjaya untuk membuat bayaran levi kepada pihak LPIPM.

DENDA GANTI RUGI TERTENTU DAN DITETAPKAN (LAD)

30.1.

Petender akan dikenakan Denda Ganti Rugi Tertentu dan Ditetapkan (LAD) sekiranya
tidak dapat menyiapkan kerja dalam tempoh yang telah ditawarkan atau apa-apa
dalam tempoh lanjutan yang diperuntukan seperti di bawah:

LAD Perday: % BLR x Contract Sums
365
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31.

ARAHAN KEPADA PETENDER

PELAKSANAAN CUKAI JUALAN DAN CUKAI PERKHIDMATAN (CJCP)

31.1.

31.2.

31.3.

31.4.

31.5.

Semua tawaran harga bekalan/ perkhidmatan oleh pembekal/ syarikat hendaklah
dikemukakan TANPA KENAAN CJCP;

Pembekal/ Syarikat hendaklah ~mengisytiharkan status pendaftaran dan
mengemukakan nombor pendaftaran CJCP kepada pihak MPK];

Sekiranya syarikat yang berjaya adalah berdaftar dengan Jabatan Kastam Diraja
Malaysia (JKDM), MPKj akan mengeluarkan Surat Setuju Terima/ Pesanan
Tempatan/ Inden Kerja kepada Syarikat dengan tawaran harga termasuk CJCP; dan
Bagi pembekal/ syarikat yang mengistiharkan tidak berdaftar dengan JKDM, namun
akan menjadi syarikat yang berdaftar dengan JKDM setelah ditawarkan perolehan
tersebut, maka syarikat hendaklah memaklumkan nombor pendaftaran dan Tarikh
kuatkuasa kepada pihak MPK]j berkenaan perubahan status pendaftaran syarikat
tersebut untuk pelarasan harga kontrak dalam tempoh tujuh (7) hari dari Tarikh surat
kelulusan JKDM (sila lampirkan surat pengesahan pendaftaran CJCP daripada
JKDM). Pelarasan harga kenaan CJCP hendaklah dimuktamadkan oleh Pegawai
Pengawal.

Pelaksanaan Cukai Jualan dan Cukai Perkhidmatan (CJCP) Dalam Perolehan
Kerajaan

i) Cukai Jualan adalah dikenakan dan dilevikan ke atas barang yang dikilangkan oleh
pengilang berdaftar di Malaysia atau barang yang diimport ke dalam Malaysia yang
ditetapkan di bawah Akta Cukai Jualan 2018 serta peraturan dan perintah cukai
jualan yang berkuat kuasa.

i) Cukai Perkhidmatan adalah dikenakan dan dilevikan ke atas mana-mana
perkhidmatan yang ditetapkan oleh Kerajaan di bawah Akta Cukai Perkhidmatan
2018 dan peraturan semasa yang berkuat kuasa.

iif) Bagi barangan yang diimport atau yang dibeli daripada pengilang berdaftar oleh
Kerajaan Persekutuan, Kerajaan Negeri dan Pihak Berkuasa Tempatan (PBT)
adalah dikecualikan daripada Cukai Jualan melainkan petroleum dan kendaraan
import dengan syarat tertentu.

Iv) Pengecualian yang diberikan kepada Kerajaan Persekutuan, Kerajaan Negeri atau
PBT bukan sahaja ke atas pengimportan atau pembelian yang dibuat sendiri, tetapi
terpakai jua sekiranya Agensi Kerajaan tersebut melantik pihak ketiga untuk
mengimport atau membeli daripada pengilang berdaftar cukai jualan.
Pengecualian daripada kenaan Cukai Jualan hendaklah dibuat dengan
pengeluaran Sijil Di Bawah Perintah Cukai Jualan (Orang Yang Dikecualikan
Daripada Pembayaran Cukai) 2018.
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31.6. Tawaran Harga Syarikat

i) Bagi perolehan perkhidmatan, semua tawaran harga oleh syarikat hendaklah
dikemukakan dengan dinyatakan harga tawaran perkhidmatan dan Cukai
Perkhidmatan secara berasingan. Sekiranya Perkhidmatan dan syarikat yang
Berjaya adalah berdaftar CJCP dengan JKDM, makan Agensi Kerajaan perlu
menawarkan nilai perolehan termasuk kenaan Cukai Perkhidmatan.

i) Syarikat hendaklah diberitahu bahawa pada bila-bila masa setelah berdaftar
dengan JKDM, syarikat hendaklah memaklumkan Agensi supaya Cukai
Perkhidmatan boleh dibayar oleh Kerajaan. Kegagalan atau kelewatan syarikat
untuk memaklumkan kepada Kerajaan mengenai status pendaftaran dengan
JKDM akan menyebabkan syarikat perlu menanggung CJCP dan tidak layak untuk
apa-apa bayaran daripada Kerajaan.

32. PERUBAHAN DAN PELANJUTAN TEMPOH BAGI KONTRAK BEKALAN DAN
PERKHIDMATAN ATAU KERJA

32.1.

32.2.

32.3.

Perubahan adalah sesuatu perubahan daripada kontrak bekalan dan perkhidmatan
atau kontrak kerja bermaksud sebarang penyimpangan daripada perjanjian kontrak
berkaitan dengan pelan, spesifikasi dan/atau Senarai Kuantiti sama ada dipinda,
ditambah atau dikurangkan.

Perubahan dan pelanjutan tempoh kontrak bagi perolehan perlu mendapatkan
kelulusan oleh pihak berkuasa yang meluluskan perolehan dengan syarat-syarat
berikut sahaja:

i) Tempoh sah laku kontrak masih berkuat kuasa semasa permohonan perubahan dan
pelanjutan tempoh kontrak untuk dipertimbangkan oleh Pihak Berkuasa Melulus;

ii) Perubahan kontrak tidak menukar sebahagian besar skop kerja asal atau
pengurangan adalah skop dan perubahan spesifikasi yang tidak mengubah fungsi
asal, dan pelanjutan tempoh kontrak yang tidak mengubah kadar harga atau
melibatkan penurunan kadar harga dan syarat-syarat lain dalam kontrak;

iil) Bagi kerja tambahan, pelaksanaannya hendaklah di tapak bina kontrak;

iv) Bagi kerja gantian, perubahan adalah di dalam skop kontrak asal dan kerja asal
yang ditentukan dalam skop kontrak asal hendaklah dapat dikenal pasti dalam kerja-
kerja gentian tersebut; dan

v) MPK] tidak terikat untuk menyutuju terima permohonan dan juga tidak terikat untuk
memberikan sebarang alasan terhadap permohonan yang ditolak.

Sebelum mengeluarkan arahan perubahan kerja, pegawai yang bertanggungjawab
hendaklah memastikan yang kerja tersebut benar-benar perlu dan ada peruntukan
yang mencukupi bagi menampung perbelanjaan tambahan dan kelulusan hendaklah
diperolehi terlebih dahulu.
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33.

34.

35.

36.

ARAHAN KEPADA PETENDER

DOKUMEN PERJANJIAN

33.1. Petender yang berjaya hendaklah menandatangani Perjanjian Perkhidmatan/ Kerja/
Pembekalan yang telah disediakan oleh Majlis Perbandaran Kajang. Syarat-syarat di
dalam dokumen tender ini akan menjadi sebahagian daripada syarat-syarat perjanjian.

33.2. Petender yang berjaya hendaklah menjelaskan duti setem dan fi perjanjian yang
ditetapkan oleh Majlis Perbandaran Kajang ke atas harga kontrak keseluruhan tidak
termasuk cukai jualan dan perkhidmatan mengikut formula Kadar Fi Perjanjian bagi
dokumen perjanjian yang disediakan oleh Majlis Perbandaran Kajang sepert Jadual

berikut:

NILAI HARGA KONTRAK SKALA FI PERJANJIAN
RM150,000.00 yang pertama ATAU | 1.5% (tertakluk kepada caj minimum
kurang RM450.00)

Baki selepas ditolak RM150,00.00 yang | 0.75% (ke atas baki)
pertama

PEMBATALAN TAWARAN

34.1. Pihak Majlis berhak untuk membatalkan tawaran tender ini pada bila-bila masa, tanpa
memberi sebarang notis awal. Sebarang kos hendaklah ditanggung oleh petender
dan pihak Majlis tidak akan memulangkan kos tersebut

HARGA INDIKATIF

35.1. Harga Indikatif Jabatan bagi Tender ini adalah Ringgit Malaysia: SATU JUTA LIMA
RATUS RIBU SAHAJA (RM1,500,000.00).

35.2. Harga Indikatif Jabatan ini merupakan suatu anggaran sahaja dan amaun tersebut
tidak mengikat pihak majlis atau mana-mana pihak lain juga bagi maksud
mengelakkan kekeliruan yang mungkin berbangkit.

35.3. Pihak majlis tidak menjamin bahawa syarikat akan dipilih atau boleh menyiapkan
kerja dengan bersandarkan Harga Indikatif Jabatan.

MAKLUMAT-MAKLUMAT YANG DIPERLUKAN UNTUK PENILAIAN KEUPAYAAN
PETENDER

36.1. Petender-petender hendaklah mengambil maklum bahawa penilaian Tender ini akan
mengambilkira dan mementingkan keupayaan petender untuk melaksanakan projek
yang ditender, disamping kemunasabahan harga tender.

36.2. Justeru itu, keupayaan petender-petender akan dinilai semasa penilaian Tender.
Penilaian ini akan dibuat berasaskan kelayakan asas tender, kedudukan
kewangan, dan keupayaan teknikal (prestasi, dan beban kerja semasa serta
pengalaman kerja) petender dan penilaian teknikal (kerja Mekanikal & Elektrik)
bagi komponen/peralatan dan prestasi kerja semasa petender.
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ARAHAN KEPADA PETENDER

36.3. Untuk membolehkan penilaian dibuat, petender dikehendaki melengkapkan borang-
borang berikut yang disertakan bersama Dokumen Tender ini dengan sempurna dan
mengembalikannya bersama-sama dengan tender masing-masing:

)] Borang A - Surat Pengakuan Kebenaran Maklumat dan Kesahihan
Dokumen yang Dikemukakan oleh Petender;

i) Borang B - Maklumat Am dan Latar Belakang Petender;
i) Borang C - Data-Data Kewangan;
iv) Borang CA - Laporan Bank/ institusi Kewangan Mengenai

Kemudahan Kredit

v) Borang CA1 - Kebenaran untuk Mendapatkan Maklumat Kewangan
(Akaun Bank)

vi) Borang D - Rekod Pengalaman Kerja

vii) Borang E - Kakitangan Teknikal

viii) Borang G - Senarai Kerja Kontrak Semasa

ix) Borang GA - Laporan Jurutera Projek atas Prestasi Kerja Semasa

Petender (Bukan Projek MPKj)

x) Borang GA1 - Laporan Jurutera Projek atas Prestasi Kerja Semasa
Petender (Projek MPKj)

36.4. Borang-borang ini hendaklah diisi dengan maklumat-maklumat yang benar dan data-
data yang tepat. Semua butiran perlu diisi dan jawapan yang jelas hendaklah
diberikan terhadap semua pertanyaan di dalam borang-borang di atas. Jika perlu
helaian tambahan boleh dilampirkan. Setiap helaian tambahan yang dilampirkan
kepada borang-borang lain hendaklah ditandatangani oleh petender.

36.5. Bagi memastikan kesahihan maklumat dan data yang diterima daripada petender
seperti di perenggan 35.2, maklumat tersebut hendaklah disokong dengan dokumen-
dokumen berikut untuk tujuan penilaian.

i) Perakuan/Sijil Pendaftaran

a.  Salinan Sijil Suruhanjaya Syarikat Malaysia (SSM);

b. Salinan Sijil Akuan Pendaftaran Daripada Kementerian Kewangan
Malaysia (KKM) (jika berkaitan);

c. Salinan Sijil Akuan Bumiputera Daripada Kementerian Kewangan
Malaysia (KKM) (jika berkaitan);
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ii)

ARAHAN KEPADA PETENDER

Perakuan Pendaftaran Kontraktor (PPK) CIDB,;
Sijil Perolehan Kerja Kerajaan (SPKK) CIDB;

Bukti Pendaftaran Syarikat dengan Unit Perancang Ekonomi Negeri
(UPEN);

Sijil Taraf Bumiputera (STB) dari Pusat Khidmat Kontraktor (PKK) (jika
berkaitan);

Pendaftaran Jabatan Kastam Diraja Malaysia (JKDM) atau lain-lain lesen
yang berkaitan dengan projek dan perlu disertakan bersama-sama
Dokumen Tawaran.

Surat Pengakuan Kebenaran Maklumat dan Kesahihan Dokumen

a.

Petender WAJIB mengisi dan menandatangani Borang A. Kegagalan
mengemukakan Borang A yang lengkap akan menyebabkan petender
tidak layak dinilai.

Maklumat Kewangan

a.

Petender hendaklah mengisi Borang C (Data-data Kewangan).
Dokumen ini akan menjadi panduan semakan semula dan bukti
penerimaan dokumen-dokumen wajib.

Mengemukakan salinan Akaun Syarikat yang telah disahkan dan diaudit
oleh Juruaudit yang bertauliah, bagi dua (2) tahun kewangan terakhir.

Mengemukakan salinan Penyata Akaun Bank mengenai Wang Dalam
Tangan petender bagi Tiga (3) Bulan Terakhir sebelum tarikh tutup
Tender. (Penyata bank yang telah disahkan asal oleh pihak bank yang
mengeluarkan penyata tersebut).

Laporan bank/institusi kewangan mengenai kedudukan kewangan
petender, atas format seperti di BORANG CA yang ditandatangani oleh
pegawai yang diberi kuasa oleh bank/institusi kewangan berkenaan.

Melengkapkan borang Kebenaran Untuk Mendapatkan Maklumat
Kewangan (Akaun Bank) seperti di BORANG CAL.

Maklumat Teknikal

a.

Petender dikehendaki menyenaraikan kerja-kerja yang telah dilaksanakan
di Borang D berserta dokumen-dokumen sokongan sekiranya
mempunyai pengalaman kerja. Bagi petender yang tidak mempunyai
pengalaman kerja, sila catatkan “Tiada Pengalaman” di Borang D.
Kegagalan petender untuk mengemukakan salah satu atau sebahagian
daripada dokumen-dokumen sokongan di Borang D akan mengakibatkan
maklumat tersebut tidak dapat disemak kerana ketidakcukupan dokumen.
Hal ini boleh menyebabkan maklumat tersebut tidak diambil kira.
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36.6.

36.7.

36.8.

ARAHAN KEPADA PETENDER

b.  Petender dikehendaki melengkapkan butir-butir kakitangan teknikal yang
ada dalam pengajian pengajian Petender masa kini di BORANG E.

c. Petender dikehendaki menyenaraikan kerja semasa di Borang G.
Petender WAJIB mengisi Borang GA dan Borang GA1 dengan lengkap
dan dikemukakan bersama-sama dokumen-dokumen sokongan yang
ditetapkan. Kegagalan petender untuk mengisytiharkan kerja semasa
akan menyebabkan tendernya ditolak. Bagi petender yang tidak
mempunyai kerja semasa, sila catatkan “Tiada Kerja Semasa” di
Borang G.

f. Dokumen-dokumen sokongan yang diperlukan adalah seperti berikut:

v/ Salinan Surat Setuju Terima dan Salinan Perakuan Siap Kerja/
Pengesahan Siap Kerja/Perakuan Muktamad setiap kerja yang telah
disiapkan dan disenaraikan di Borang D.

v’ Salinan borang KWSP ‘A’ bagi bulan caruman terakhir bagi setiap
kakitangan teknikal atau salinan perjanjian perkhidmatan professional
yang diambil khidmat secara kontrak yang disenaraikan di BORANG
E. Salinan sijil kelulusan/kelayakan setiap kakitangan teknikal kategori
A dan B yang disenaraikan di BORANG E.

v' Salinan Surat Setuju Terima dan Perakuan Bayaran Interim terkini bagi
setiap kerja semasa yang disenaraikan di Borang G Laporan Asal
Projek mengenai prestasi semasa petender, bagi setiap kerja semasa
yang disenaraikan di Borang G, atas format seperti Borang GA.
Laporan tersebut hendaklah ditandatangani oleh Pegawai
Penguasa/Wakil Pegawai Penguasa/Pegawai Profesional yang
menyelia projek tersebut.

Semua maklumat dan dokumen yang tersebut di atas hendaklah dikemukakan
bersama-sama dokumen tender sebelum tarikh dan waktu tutup tender. Bagi
memastikan Kerajaan bersikap adil dan saksama kepada petender-petender lain
yang berjaya mematuhi arahan tersebut, sebarang maklumat atau dokumen yang
dikemukakan selepas daripada tarikh dan waktu tutup tender, TIDAK AKAN
DITERIMA.

Sekiranya Petender mengemukakan maklumat palsu, tidak memberikan
maklumat yang dikehendaki dengan lengkap, dan/atau menyembunyikan atau
sengaja tidak mengemukakan mana-mana maklumat yang memberi kesan
negatif terhadap keupayaannya, tendernya akan ditolak dan tindakan
sewajarnya akan diambil oleh Kerajaan ke atas Petender.

Merujuk Pekeliling Perbendaharaan Malaysia (PK 2), Petender hendaklah
menurunkan tandatangan pada Borang Tender dan penandatangan adalah
merupakan individu yang diberi kuasa oleh syarikat bagi urusan perolehan kerajaan
menurut Sijil Perolehan Kerja Kerajaan Lembaga Pembangunan Industri Pembinaan
Malaysia (CIDB).
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SURAT AKUAN PEMBIDA




LAMPIRAN A
SURAT AKUAN PEMBIDA

Tajuk: KERJA-KERJA MENURAP SEMULA JALAN DI JALAN 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2, 1/2A,
1/2B, 1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN 1/3Z, SEKSYEN 1, ZON 17,
BANDAR BARU BANGI, DAERAH HULU LANGAT SERTA KERJA-KERJA YANG BERKAITAN
DENGANNYA

Nombor Rujukan Tender: MPKj T9/2025

SAYA, i No. Kad Pengenalan ..............c.ooeiiiiis yang mewakili
........................................................... nombor Pendaftaran ...
dengan ini mengisytiharkan bahawa saya atau mana-mana orang yang mewakili syarikat ini:
i. tidak akan menawarkan, menjanjikan atau memberikan apa-apa suapan kepada mana-
mana orang dalam mana-mana MAJLIS PERBANDARAN KAJANG atau mana-mana
orang lain, sebagai suapan untuk dipilih dalam mana-mana perolehan; dan

ii. tidak akan melakukan atau terlibat dengan tipuan bida dalam mana-mana perolehan.

Bersama ini dilampirkan Surat Perwakilan Kuasa bagi saya mewakili syarikat seperti tercatat di atas
untuk membuat pengisytiharan ini.

2. Sekiranya saya, atau mana-mana individu yang mewakili syarikat ini didapati terlibat dalam
pakatan tipuan bida dengan syarikat lain berkenaan perolehan di atas atau menawarkan,
menjanjikan atau memberikan apa-apa suapan kepada mana-mana orang dalam MAJLIS
PERBANDARAN KAJANG atau mana-mana orang lain sebagai dorongan untuk dipilih dalam
tender/sebut harga* seperti di atas, maka saya sebagai wakil syarikat bersetuju tindakan-tindakan
berikut boleh diambil:

2.1. Hilang kelayakan untuk dinilai dan dilantik bagi tender/sebut harga* di atas; dan

2.2. Lain-lain tindakan undang-undang/tatatertib mengikut undang-undang/peraturan
perolehan Kerajaan yang berkuat-kuasa.

3. Saya sesungguhnya faham bahawa:

3.1. saya atau mana-mana orang yang berkaitan dengan syarikat boleh didakwa bagi
kesalahan* di bawah Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta694]
dan Kanun Keseksaan [Akta 574] serta boleh dihukum di bawah undang- undang
masingsmasing atas kegagalan saya atau mana-mana orang yang mewakili syarikat ini
untuk mematuhi perkara (i) dalam surat akuan ini; atau

3.2. tindakan boleh dikenakan ke atas syarikat di bawah Akta Persaingan 2010 [Akta 712] atas
kegagalan saya atau mana-mana orang yang mewakili syarikat ini untuk mematuhi
perkara (ii) dalam surat akuan ini. Sekiranya syarikat didapati melanggar peruntukan
seksyen 4(2)(d) Akta 712, syarikat boleh didenda tidak melebihi sepuluh peratus (10%)
daripada pusing ganti (turn over) seluruh dunia sepanjang tempoh suatu pelanggaran itu
berlaku.



4. Sekiranya terdapat mana-mana orang cuba memperolehi atau meminta apa-apa suapan daripada
saya atau mana-mana orang yang berkaitan dengan syarikat ini sebagai dorongan untuk dipilih
dalamtender/sebut harga* seperti di atas, maka saya berjanji akan dengan segera melaporkan
perbuatan tersebut kepada pejabat Suruhanjaya Pencegahan Rasuah Malaysia (SPRM) atau balai
polis yang berhampiran. Saya sedar bahawa kegagalan saya berbuat demikian adalah merupakan
suatu kesalahan di bawah seksyen 25 (1) Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009
[Akta 694]dan boleh dihukum di bawah seksyen 25 (2) akta yang sama, apabila disabitkan boleh
didenda tidakmelebihi RM100,000 atau penjara selama tempoh tidak melebihi sepuluh tahun atau
kedua-duanya.

5. Saya sesungguhnya faham bahawa syarikat melakukan kesalahan jika seseorang yang bersekutu
dengan syarikat** memberikan, menjanjikan atau menawarkan suapan untuk memperoleh atau
mengekalkan perniagaan atau faedah dalam menjalankan perniagaan di bawah Seksyen 17A,
Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta 694], apabila disabitkan kesalahan
boleh didenda tidak kurang daripada sepuluh kali ganda jumlah atau nilai suapan, atau RM1 juta,
atau dipenjarakan selama tempoh tidak melebihi dua puluh tahun atau kedua-duanya.

Yang benar,

Tandatangan

Nama

No.KP
Tarikh

Cap Syarikat

Catatan:

0] *termasuk kesalahan ditetapkan dalam Jadual (Perenggan 3 (a), takrif "kesalahan ditetapkan")
Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta 694] yang boleh dihukum di bawah
Kanun Keseksaan [Akta 574].

(i) **seseorang yang bersekutu dengan syarikat merujuk kepada seksyen 17A (6) Akta Suruhanjaya
Pencegahan Rasuah Malaysia 2009 [Akta 694], iaitu seseorang itu bersekutu dengan organisasi
komersial jika dia seorang pengarah, pekongsi atau pekerja organisasi komersial itu atau dia ialah
orangyang melaksanakan perkhidmatan untuk atau bagi pihak organisasi komersial itu.

(iii) Surat Akuan ini hendaklah dikemukakan bersama surat perwakilan kuasa.

(iv) Takrifan perusahaan di bawah Akta 712 merangkumi syarikat yang terlibat dengan perolehan

Kerajaan.

Pihak Syarikat : Penama pada sijil pendaftaran untuk menandatangani Surat ini.
Pihak Kerajaan : Pegawai yang diberi kuasa oleh Menteri di bawah seksyen 2 Akta Kontrak Kerajaan 1949
untukmenandatangani kontrak.



KLAUSA PENCEGAHAN RASUAH DALAM DOKUMEN PEROLEHAN KERAJAAN

Versi Bahasa Kebangsaan

“PENAMATAN DISEBABKAN OLEH RASUAH, AKTIVITI TIDAK SAH ATAU AKTIVITI
YANG MENYALAHI UNDANG-UNDANG

a) Tanpa prasangka kepada apa-apa hak lain Kerajaan, sekiranya [Syarikat/Firma],
kakitangan, pengkhidmat atau pekerjanya disabitkan oleh Mahkamabh terlibat dengan
rasuah, aktiviti tidak sah atau apa-apa aktiviti yang menyalahi undang-undang yang
berkaitan dengan Perjanjian ini atau apa-apa perjanjian-perjanjian lain yang dimasuki
oleh [Syarikat/Firma] dengan Kerajaan, Kerajaan hendaklah berhak untuk
menamatkan Perjanjian ini pada bila-bila masa dengan mengemukakan notis bertulis
dengan serta merta kepada [Syarikat/Firma] untuk menyatakan sedemikian kepada
Syarikat.

b) Kerajaan berhak menuntut daripada Syarikat apa-apa bentuk pampasan, kos, ganti
rugi, kerosakan dan perbelanjaan (termasuk apa-apa kos perbelanjaan sampingan)
yang ditanggung oleh Kerajaan akibat daripada penamatan itu.

c) Pihak-Pihak bersetuju bahawa [Syarikat/Firma] tidak berhak kepada apa-apa bentuk
kerugian termasuk kerugian perolehan pendapatan, pampasan, ganti rugi, kos,

perbelanjaan dan sebagainya akibat daripada penamatan itu.”.

Versi Bahasa Inggeris

“TERMINATION ON CORRUPTION, UNLAWFUL OR ILLEGAL ACTIVITIES

a) Without prejudice to any other rights of the Government, if the [Company/Firm], its
personnel, servants or employees is convicted by a court of law for corruption or
unlawful or illegal activities in relation to this [Agreement/Contract] or any other
agreement that the [Company/Firm] may have with the Government, the Government
shall be entitled to terminate this [Agreement/Contract] at any time, by giving
immediate written notice to that effect to the [Company/Firm].

b) Upon such termination, the Government shall be entitled to all losses, costs, damages
and expenses (including any incidental costs and expenses) incurred by the
Government arising from such termination.

c) For the avoidance of doubt, the Parties hereby agree that the [Company/Firm] shall
not be entitled to any form of losses including loss of profit, damages, claims or
whatsoever upon termination of this [Agreement/Contract].".

** klausa penamatan di atas adalah tertakluk kepada semakan dan pengesahan lanjut
oleh Penasihat Undang-Undang Jabatan/Kementerian.



SURAT AKUAN PEMBIDA BERJAYA




LAMPIRAN Al
SURAT AKUAN PEMBIDA

Tajuk: KERJA-KERJA MENURAP SEMULA JALAN DI JALAN 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2, 1/2A,
1/2B, 1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN 1/3Z, SEKSYEN 1, ZON 17,
BANDAR BARU BANGI, DAERAH HULU LANGAT SERTA KERJA-KERJA YANG BERKAITAN
DENGANNYA

Nombor Rujukan Tender: MPKj T9/2025

SAYA, i No. Kad Pengenalan ..............c.ooeiiiiis yang mewakili
........................................................... nombor Pendaftaran ...................c i
dengan ini mengisytiharkan bahawa saya atau mana-mana orang yang mewakili syarikat ini:
i. tidak akan menawarkan, menjanjikan atau memberikan apa-apa suapan kepada mana-
mana orang dalam mana-mana MAJLIS PERBANDARAN KAJANG atau mana-mana
orang lain, sebagai suapan untuk dipilih dalam mana-mana perolehan; dan

ii. tidak akan melakukan atau terlibat dengan tipuan bida dalam mana-mana perolehan.

Bersama ini dilampirkan Surat Perwakilan Kuasa bagi saya mewakili syarikat seperti tercatat di atas
untuk membuat pengisytiharan ini.

2. Sekiranya saya, atau mana-mana individu yang mewakili syarikat ini didapati terlibat dalam
pakatan tipuan bida dengan syarikat lain berkenaan perolehan di atas atau menawarkan,
menjanjikan atau memberikan apa-apa suapan kepada mana-mana orang dalam MAJLIS
PERBANDARAN KAJANG atau mana-mana orang lain sebagai dorongan untuk dipilih dalam
tender/sebut harga* seperti di atas, maka saya sebagai wakil syarikat bersetuju tindakan-tindakan
berikut boleh diambil:

2.1. Hilang kelayakan untuk dinilai dan dilantik bagi tender/sebut harga* di atas; dan

2.2. Lain-lain tindakan undang-undang/tatatertib mengikut undang-undang/peraturan
perolehan Kerajaan yang berkuat-kuasa.

3. Saya sesungguhnya faham bahawa:

3.1. saya atau mana-mana orang yang berkaitan dengan syarikat boleh didakwa bagi
kesalahan* di bawah Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta694]
dan Kanun Keseksaan [Akta 574] serta boleh dihukum di bawah undang- undang
masingsmasing atas kegagalan saya atau mana-mana orang yang mewakili syarikat ini
untuk mematuhi perkara (i) dalam surat akuan ini; atau

3.2. tindakan boleh dikenakan ke atas syarikat di bawah Akta Persaingan 2010 [Akta 712] atas
kegagalan saya atau mana-mana orang yang mewakili syarikat ini untuk mematuhi
perkara (ii) dalam surat akuan ini. Sekiranya syarikat didapati melanggar peruntukan
seksyen 4(2)(d) Akta 712, syarikat boleh didenda tidak melebihi sepuluh peratus (10%)
daripada pusing ganti (turn over) seluruh dunia sepanjang tempoh suatu pelanggaran itu
berlaku.



4. Sekiranya terdapat mana-mana orang cuba memperolehi atau meminta apa-apa suapan daripada
saya atau mana-mana orang yang berkaitan dengan syarikat ini sebagai dorongan untuk dipilih
dalamtender/sebut harga* seperti di atas, maka saya berjanji akan dengan segera melaporkan
perbuatan tersebut kepada pejabat Suruhanjaya Pencegahan Rasuah Malaysia (SPRM) atau balai
polis yang berhampiran. Saya sedar bahawa kegagalan saya berbuat demikian adalah merupakan
suatu kesalahan di bawah seksyen 25 (1) Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009
[Akta 694]dan boleh dihukum di bawah seksyen 25 (2) akta yang sama, apabila disabitkan boleh
didenda tidakmelebihi RM100,000 atau penjara selama tempoh tidak melebihi sepuluh tahun atau
kedua-duanya.

5. Saya sesungguhnya faham bahawa syarikat melakukan kesalahan jika seseorang yang bersekutu
dengan syarikat** memberikan, menjanjikan atau menawarkan suapan untuk memperoleh atau
mengekalkan perniagaan atau faedah dalam menjalankan perniagaan di bawah Seksyen 17A,
Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta 694], apabila disabitkan kesalahan
boleh didenda tidak kurang daripada sepuluh kali ganda jumlah atau nilai suapan, atau RM1 juta,
atau dipenjarakan selama tempoh tidak melebihi dua puluh tahun atau kedua-duanya.

Yang benar,

Tandatangan

Nama

No.KP
Tarikh

Cap Syarikat

Catatan:

(v) *termasuk kesalahan ditetapkan dalam Jadual (Perenggan 3 (a), takrif "kesalahan ditetapkan")
Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta 694] yang boleh dihukum di bawah
Kanun Keseksaan [Akta 574].

(vi) **seseorang yang bersekutu dengan syarikat merujuk kepada seksyen 17A (6) Akta Suruhanjaya
Pencegahan Rasuah Malaysia 2009 [Akta 694], iaitu seseorang itu bersekutu dengan organisasi
komersial jika dia seorang pengarah, pekongsi atau pekerja organisasi komersial itu atau dia ialah
orangyang melaksanakan perkhidmatan untuk atau bagi pihak organisasi komersial itu.

(vii) Surat Akuan ini hendaklah dikemukakan bersama surat perwakilan kuasa.

(viir) Takrifan perusahaan di bawah Akta 712 merangkumi syarikat yang terlibat dengan perolehan
Kerajaan.

Pihak Syarikat : Penama pada sijil pendaftaran untuk menandatangani Surat ini.
Pihak Kerajaan : Pegawai yang diberi kuasa oleh Menteri di bawah seksyen 2 Akta Kontrak Kerajaan 1949
untukmenandatangani kontrak.



BORANG PENGISYTIHARAN
PEMUNYA BENEFISIAL
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LAMPIRAN B

BORANG PENGISYTIHARAN PEMUNYA BENEFISIAL
Sy nombor kad
pengenalan yang mewakili syarikat nombor
pendaftaran_ (CIDB) dengan sesungguhnya dan sebenarnya mengaku bahawa

pemunya benefisial syarikat seperti mana diisytiharkan kepada Suruhanjaya Syarikat Malaysia
(SSM) dan senarai pemunya benefisial tambahan bagi kontrak ini (jika ada) adalah seperti

Nama Individu No. Kad Pengenalan / | Kewarganegaraan
No. Pasport

berikut :

a) Butiran Pemunya Benefisial (Individu) :

b) Butiran Pemunya Benefisial (Syarikat) :

Nama Syarikat No. Pendaftaran Lokasi Syarikat
(CIDB) atau No. (Nama Negara)

Pendaftaran Bagi
Syarikat Asing

[Berdasarkan Akta Syarikat (pindaan) 2024 [Akta A1701] dan garis panduan yang disediakan
oleh Suruhanjaya Syarikat Malaysia (SSM)]

Yang Benar,

(Nama dan No. KP)
Cap Syarikat :

Catatan :

Nota : *Potong mana yang tidak berkaitan



SURAT AKUAN SYARIKAT DALAM
MENANGANI JENAYAH
PEMERDAGANGAN ORANG DAN
BURUH PAKSA
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LAMPIRAN C

SURAT AKUAN SYARIKAT DALAM MENANGANI JENAYAH
PEMERDAGANGAN ORANG DAN BURUH PAKSA

KERJA-KERJA MENURAP SEMULA JALAN DI JALAN 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2,

1/2A, 1/2B, 1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN 1/3Z, SEKSYEN 1,

ZON 17, BANDAR BARU BANGI, DAERAH HULU LANGAT SERTA KERJA-KERJA YANG
BERKAITAN DENGANNYA

NO. TENDER : MPKj T9/2025

1. L (Nama Pegawai Yang Diberi Kuasa)
No. Kad Pengenalan yang mewakili . (Nama Syarikat)
Nombor Pendaftaran (CIDB) dengan ini mengisytiharkan bahawa saya atau mana-

mana orang yang mewakili syarikat ini akan :

i.  Mendidik pekerja dan ahli organisasi mengenai cara mengenal pasti dan melaporkan
tanda-tanda pemerdagangan orang dan buruh paksa;

i.  Meningkatkan kesedaran tentang hak pekerja, perlindungan dan akses kepada remedi
dan ;

iii. Memastikan pematuhan kepada undang-undang mengenai jenayah pemerdagangan
orang dan buruh paksa selaras dengan Akta Antipemerdagangan Orang dan
Antipenyeludupan Migran 2007 [Akta 670] dan Akta Kerja 1955 [Akta 265] serta mana-
mana peruntukan undang-undang yang berkuat kuasa di Malaysia.

2. Sekiranya saya, atau mana-mana individu yang mewakili syarikat ini didapati terlibat

dalam jenayah pemerdagangan orang dan buruh paksa, maka saya sebagai wakil Syarikat
bersetuju tindakan boleh dikenakan ke atas syarikat di bawah Akta Antipemerdagangan Orang
dan Antipenyeludupan Migran 2007 [Akta 670] dan Akta Kerja 1955 [Akta 265] serta mana-mana
peruntukan undang-undang yang berkuat kuasa di Malaysia.

Yang Benar,

Tandatangan @ ...
Nama e
No. KP PP
Tarikh s
Cap SyariKat & .



BORANG TENDER
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BORANG INI HENDAKLAH DIGUNAKAN JIKA KUANTITI
MENJADI SEBAHAGIAN DARIPADA KONTRAK

(THIS FORM IS TO BE USED WHERE QUANTITIES FORM

PART OF THE CONTRACT)
KONtrak NO. ...ttt et e eerae e sarae e tahun 20 ...................
Contract No Of
Bagi Kerja-Kerja tersebut di bawah ini yang dibuatpada ................... haribulan ......................
Tahun.......... oleh pihak-pihak yang bertandatangan di bawah ini, adalah berhubung dengan Borang

Tender ini yang menjadi sebahagian daripada Kontrak tersebut dan yang hendaklah dibaca dan

diertikan sedemikian.

For the under-mentioned Works entered into on the day of

by the undersigned

parties, refers to this Form of Tender which is and shall be read and construed as part of the said

Contract.
Tandatangan Petender
Signature of Tenderer
(Nama Penuh: .......ccccooeiiiiiccceee )

Name in full

No. Kad Pengenalan: ...............................
Identity Card No.

ALas Sifat @ ..o

In the capacity of

yang diberikuasa dengan sempumanya untuk
menandatangani Tender ini untuk dan bagi
Pihak:

duly authorised to sign this Tender for and on
behalf of:

Meterai atau cap Petender
Tenderer's seal or chop

SAKSI: i
Witness

Nama Penuh: ..o
Name in full

No. Kad Pengenalan: ...............................
Identity Card No.

PeKErjaan: .......ccooeveiieieieeee e
Occupation

AlAMAL: o
Address

Tandatangan Pegawai
Signature of Officer

(Nama Penuh: ... )
Name in full

No. Kad Pengenalan: ...............................
Identity Card No.

Jawatan:
Designation

Untuk dan bagi pihak
PERBANDARAN KAJANG

For and on behalf of MAJLIS PERBANDARAN
KAJANG

MAJLIS

Y 1] R
Witness

Nama Penuh: .......cccooovviiiiiiie e,
Name in full

No. Kad Pengenalan: ......................ooeeaee .
Identity Card No.

Jawatan:
Designation
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MAJLIS PERBANDARAN KAJANG (MPKj)

BORANG TENDER
(FORM OF TENDER)

TENDER BAGI
TENDER FOR

KERJA-KERJA MENURAP SEMULA JALAN DI JALAN 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2,

1/2A, 1/2B, 1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN 1/3Z, SEKSYEN 1,
ZON 17, BANDAR BARU BANGI, DAERAH HULU LANGAT SERTA KERJA-KERJA YANG
BERKAITAN DENGANNYA

MeNgiKut Pelan-Pelan NO: .........ooiiiiei e r e e e e e e s e s e b brn e e e e e e aaneee
in accordance with Drawings No.

dan lain-lain pelan terperinci yang diberi untuk menerangkannya.

and any other detail drawings supplied in amplification thereof.

Salinan-salinan Dokumen Meja Tender yang merangkumi Perjanjian Kontrak, Pelan-Pelan
tersebut di atas, Senarai Kuantiti dan/atau Spesifikasi dan Dokumen Tender yang lain boleh dilihat
di tempat yang dinyatakan dalam Notis Tender dalam masa waktu pejabat pada mana- mana hari
bekerja hingga tarikh akhir yang ditetapkan bagi penyerahan tender.

Copies of the Tender Table Documents comprising the Contract Agreement, the above-
mentioned Drawings, Specification and other Tender Documents may be seen at the place
specified in the Tender Notice during office hours on any working day until the final date fixed for
the submission of tenders.

Kepada:
To

Bahagian Pengurusan Kontrak dan Ukur Bahan,

(Pihak menerima tender)
TUAN,

Di bawah dan tertakluk kepada Syarat-Syarat Membuat Tender yang dilampirkan bersama ini,
yang bertandatangan di bawah ini adalah dengan ini membuat tender dan menawar untuk
melaksana dan menjalankan Kerja dan peruntukan-peruntukan dan membekalkan semua
buruh, bahan dan loji dan segala benda dari tiap-tiap jenis yang masing-masing disebut, ditunjuk,
diperihal dan dimaksudkan dalam, atau yang hendaklah ditakrifkan daripada Dokumen Tender,
yang hendaklah dilaksana dan dibekalkan oleh pihak Kontraktor, bagi Kerja yang diperihalkan di
atas, dengan menepati Dokumen Tender tersebut bagi jumlah wang pukal yang disebutkan di
bawah ini.

Under and subject to the Conditions of Tendering annexed hereto, the undersigned does
hereby tender and offer to execute and perform the Works and provisions and supply all labour,
materials and plants and everything of every kind respectively named, shown, described and
alluded to in, or to be inferred from the Tender Documents, to be executed and supplied on the
part of the Contractor, for the Works above described, in conformity with the said Tender
Documents for the lump sum named herein below.

2
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2. Yang bertandatangan di bawah ini bersetuju menjadi terikat oleh dan tunduk kepada Syarat- Syarat
Kontrak dan Senarai Kuantiti yang terletak harganya dan/atau Spesifikasi tersebut dan bersetuju bahawa
sebelum Surat Setuju Terima Tender dikeluarkan, harga atau kadar harga dalam Senarai Kuantiti
hendaklah diteliti dan diselaraskan oleh Pegawai Penguasa dengan memastikan kemunasabahannya
tanpa mengubah amaun yang dinyatakan di dalam Borang Tender.

The undersigned agrees to be bound by and submit to the Conditions of Contract and priced Bills
of Quantities and Specification and agrees that before the issuance of the Letter of Acceptance, the
prices or rates in the Bills of Quantities shall be scrutinized and adjusted by the Superintending Officer
as to its reasonableness without altering the amount as stated in the Form of Tender.

Senarai Kuantiti yang terletak harganya tersebut, selepas diperbetulkan atau diselaraskan
sebagaimana yang diperuntukkan dalam Syarat-Syarat Kontrak, hendaklah menjadi asas bagi
menilaikan bayaran interim dan apa-apa perubahan yang mungkin diarahkan oleh Pegawai Penguasa
dari semasa ke semasa.

The said priced Bills of Quantities after rectification or adjustment as provided in the Conditions of
Contract, shall form the basis of valuation for interim payment and any variation which may from time to
time be ordered by the Superintending Officer.

3. Dan selanjutnya, yang bertandatangan di bawah ini bersetuju menyiapkan Kerja itu dalam masa 12
hari/minggu/bulan/tahun* dari tarikh pemilikan tapakbina atau dalam apa- apa tempoh lanjutan yang
diperuntukkan dalam Syarat-Syarat Kontrak.

And further, the undersigned agrees to complete the Works within ............ 12,
daysfweeks/months/years* from the date of possession of site or within such extended time as by the
Conditions of Contract provided.

4. Jumlah amaun Tender ini ialah jumlah wang pukal sebanyak Ringgit Malaysia ...............c..ccocoeuene.
The total amount of the Tender is the lump sum of Ringgit Malaysia

jaitu, RM ..o
i.e. RM

5. Yang bertandatangan di bawah ini berharap dibenarkan membuat tender, dalam sedikit masa lagi bagi
kerja berikut yang mana dijalankan secara langsung oleh yang bertandatangan di bawah ini dalam
perjalanan biasa perniagaannya dan yang baginya Wang Kos Prima atau Wang Peruntukan Sementara
telah dimasukkan dalam amaun Tender ini:

The undersigned desires to be permitted to tender in due course, for the following work which the
undersigned in the ordinary course of business directly carries out and for which Prime Cost or
Provisional Sums have been included in the amount of this Tender:

* Petender dikehendaki memotong yang tidak berkenaan.
The tenderer to delete whichever is not applicable

3
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6. Bahawasanya adalah diketahui bahawa MPKj sentiasa berhak menyetujuterima atau menolak Tender
ini, sama ada ianya lebih rendah atau lebih tinggi daripada tender-tender yang lain, atau sama
amaunnya. Yang bertandatangan di bawah ini bersetuju yang Tender ini akan berterusan sah dan tidak
akan ditarik balik dalam tempoh sembilan puluh (90) hari dari tarikh akhir yang ditetapkan bagi
penyerahan tender dan bersetuju bahawa tiada apa-apa had, syarat atau janjian lain akan dikenakan
oleh kami selepas tarikh tersebut.

Whereas it is understood that the MPK] reserves the right to accept or to refuse this Tender, whether
it be lower or higher than any other tender, or of the same amount. The undersigned agrees that this
Tender shall remain valid and shall not be withdrawn within ninety (90) days from the final date fixed for
the submission of tenders and agrees that no other term, condition or stipulation shall be imposed by us
after the said date.

7. Yang bertandatangan di bawah ini berniat, jika Tender ini disetuju terima, memilih salah satu daripada
bentuk Bon Pelaksanaan seperti berikut:

The undersigned intends, in the event of acceptance of this Tender, to choose one of the following
form of Performance Bond:

*(@i) Jaminan Bank / Bank Islam / Bank Pembangunan Malaysia Berhad (BPMB) / Bank Perusahaan
Kecil dan Sederhana Malaysia (Bank SME); atau
Bank / Islamic Bank / Bank Pembangunan Malaysia Berhad (BPMB) / Bank Perusahaan Kecil dan
Sederhana Malaysia (SME Bank) Guarantee or

*(ii) Jaminan Syarikat Kewangan; atau
Finance Company Guarantee or

*(iii)  Jaminan Insurans/Takaful atau
Insurance/Takaful Guarantee or

*(iv) Wang Jaminan Pelaksanaan yang dikenakan potongan sebanyak sepuluh peratus (10%) daripada
setiap bayaran interim sehingga mencapai jumlah lima peratus (5%) daripada Jumlah Harga
Kontrak.

Performance Guarantee Sum whereby ten percent (10%) of each interim payment shall be
deducted until the total amount deducted aggregate to a sum equivalent to five percent (5%) of the
Contract Sum.

8. Yang bertandatangan di bawah ini bersetuju, jika Tender ini disetuju terima, mendeposit, dengan
seberapa segera yang praktik selepas penerimaan Surat Setuju Terima Tender tetapi sebelum
bermulanya Kerja, perkara-perkara berikut:

The undersigned agrees, in the event of acceptance of this Tender, to deposit as soon as is
practicable after the receipt of the Letter of Acceptance of Tender but before the commencement of the
Works, the following:

(@) Bon Pelaksanaan (jika petender memilih kaedah Jaminan Bank / Bank Islam / BPMB / Bank
SME / Insurans / Takaful atau Syarikat Kewangan sahaja) dan jikalau gagal dikemukakan pada
tarikh milik tapak, Kerajaan berhak untuk melaksanakan kaedah Wang Jaminan Pelaksanaan;
Performance Bond (if the tenderer opts for Bank / Islamic Bank / BPMB / SME Bank / Insurance
/ Takaful or Finance Company Guarantee) and failure to submit the said bond by the date of
possession of site shall entitle the Government to implement the Performance Guarantee Sum
option;

(b) Polisi Insurans Tanggungan Awam (iaitu insurans terhadap bencana kepada orang- orang dan
kerosakan kepada harta) atau Nota Liputan berserta dengan resit bagi premium yang telah
dibayar;

Insurance Policy for Public Liability (ie. insurance against injury to persons and damage to
property) or the Cover Note together with receipt of premium paid in respect thereof;

4
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(c) Polisi Insurans Kerja atau Nota Liputan berserta dengan resit bagi premium yang telah dibayar;
Insurance Policy for Works or the Cover Note together with receipt of premium paid in respect
thereof;

(d) Nombor pendaftaran di bawah Skim Keselamatan Sosial Pekerja (PERKESO);
Registration number under Employee's Social Security (SOCSO) Scheme;

Yang bertandatangan di bawah ini selanjutnya bersetuju mendeposit Polisi-polisi Insurans yang
berkenaan dalam tempoh tidak lewat daripada tiga puluh (30) hari selepas Nota Liputan diserahkan.
The undersigned further agrees to deposit the relevant Insurance Policies within a period of not later
than thirty (30) days after the Cover Notes has been submitted.

9. Yang bertandatangan di bawah ini bersetuju jika kerja-kerja gagal dimulakan dalam tempoh dua (2)
minggu dari tarikh milik tapak, pengambilan kerja di bawah kontrak akan ditamatkan sejajar dengan Fasal
51.1(a)(i) Syarat-Syarat Kontrak.

The undersigned agrees that if the undersigned fails to commence works within two (2) weeks from
the date of possession, his employment under the Contract shall be terminated in accordance with Clause
51.1(a)(i) of the Conditions of Contract.

10. Yang bertandatangan di bawah ini dengan ini juga bersetuju bahawa Borang Tender ini berserta
Surat Setuju Terima Tender (jika ada) hendaklah menjadi kontrak yang mengikat antara kita.

The undersigned hereby also agrees that this Form of Tender together with the Letter of
Acceptance of Tender (if any) shall constitute a binding contract between us.

11. Yang bertandatangan di bawah ini mengesahkan, selepas menyemak sendiri, bahawa dokumen-
dokumen dan pelan-pelan yang digunakan oleh yang bertandatangan di bawah ini untuk menyusun
Tender ini adalah salinan-salinan yang sebenarnya bagi dokumen-dokumen dan pelan-pelan yang
dimasukkan dalam Dokumen Meja Tender.

The undersigned confirms, after a personal scrutiny, that the documents and drawings used by the
undersigned in compiling this Tender are true copies of the documents and drawings included in the
Tender Table Documents.

12. Yang bertandatangan di bawah ini bersetuju bahawa:
The undersigned agrees that:

(@) jika Tender ini ditarik balik sebelum tamatnya Tempoh Sah Tender atau apa-apa tempoh
lanjutan, atau
if this Tender is withdrawn before the expiry of the Tender Validity Period or any extended
period thereof, or

(b) jika yang bertandatangan di bawah ini mengenakan apa-apa had, syarat atau janjian tambahan
kepada Tender ini selepas tarikh akhir yang ditetapkan bagi penyerahan tender atau,
if the undersigned imposes any additional term, condition or stipulation to the Tender after the
final date fixed for the submission of tenders or,

(c) jika sekiranya Tender telah disetuju terima, yang bertandatangan di bawah ini enggan dan tidak
melaksanakan Perjanjian Kontrak yang formal atau mendeposit Bon Pelaksanaan (jika
petender memilih kaedah Jaminan Bank / Bank Islam / Bank Pembangunan Malaysia
Berhad (BPMB) /Bank Perusahaan Kecil dan Sederhana Malaysia (Bank SME) / Insurans/
Takaful atau Syarikat Kewangan sahaja) sebagaimana dikehendaki oleh Syarat-Syarat
Kontrak atau tidak meneruskan Kerja, maka, dalam mana-mana hal itu, tanpa menyentuh
apa-apa hak lain yang ada padanya, Kerajaan sentiasa berhak mengambil tindakan
tatatertib terhadap yang bertandatangan di bawah ini atau membatalkan pendaftaran yang
bertandatangan di bawah ini sebagai kontraktor Kerajaan, sebagaimana difikirkan perlu oleh
Kerajaan.
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in the event that the Tender having been accepted, the undersigned refuses and fails to execute
the formal Contract Agreement or to deposit the Performance Bond (if the tenderer opts for Bank
/ Islamic Bank / Bank Pembangunan Malaysia Berhad (BPMB) / Bank Perusahaan Kecil dan
Sederhana Malaysia (SME Bank) /Insurance/Takaful or Finance Company Guarantee) as
required by the Conditions of Contract or fails to proceed with the Works, then, in any of such
event, without prejudice to any other rights it may possess, the Government reserves the right
to take disciplinary action against the undersigned or to cancel the registration of the

undersigned as a Government contractor, as the Government deems fit.

Bertarikh pada................ haribulan......... 20......
Dated this day of 20
Tandatangan Petender

Signature of Tenderer

NamMa PeNUN: ..o
Name in full

ALaS SIfat: ..o In the
capacity of

yang diberikuasa dengan sempumanya untuk
menandatangani Tender ini untuk dan bagi pihak:
duly authorised to sign this Tender for and on behalf of:

Meterai atau cap Petender
Tenderer's seal or chop

T 1
Witness

NaAMA PENUN: ..o Name
in full

PEKEI aAN: ..ot
Occupation

ALAMAL .ot
Address
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SYARAT-SYARAT MEMBUAT TENDER
(CONDITIONS OF TENDERING)

1. Keseluruhan Kerja yang dinyatakan dalam Dokumen Tender yang ditunjukkan di atas Meja
Tender (kemudian dari ini disebut "Dokumen Meja Tender") akan diberi secara Kontrak.

The whole of the Works set forth in the Tender Documents exhibited on the Tender Table
(hereinafter referred to as the "Tender Table Documents™) will be let on Contract.

2. (a) Tiap-tiap petender mestilah menyerahkan, dalam suatu sampul surat bertutup dan

bermeterai yang dialamatkan sebagaimana ditetapkan dalam Notis Tender, suatu tender
yang sah dalam Borang Tender yang diperuntukkan, bersama dengan salinan Senarai
Kuantiti yang diisi dan ditandatangani dengan sempurnanya. Borang Tender yang tak
lengkap atau tak bertandatangan akan ditolak.
Each tenderer must submit, enclose and seal in an envelope addressed as stipulated in the
Tender Notice, a genuine tender on the Form of Tender provided, together with the copy of
the Bills of Quantities duly filled in and signed. Form of Tender which is incomplete or
unsigned shall be disqualified.

(b) Tiap-tiap petender mestilah mencatitkan, dalam ruang yang diperuntukkan dalam
Borang Tender, masa yang akan dikehendakinya bagi menyiapkan Kerja itu.
Each tenderer must enter, in the space provided on the Form of Tender, the time he will
require to complete the Works.

(c) Petender hendaklah meletakkan harga dalam Senarai Kuantiti yang hendaklah diisi dengan

dakwat dan ditandatangani dengan sempurnanya oleh petender. Sebelum Surat Setuju
Terima dikeluarkan, harga atau kadar harga dalam Senarai Kuantiti hendaklah diteliti dan
diselaraskan oleh Pegawai Penguasa dengan memastikan kemunasabahannya tanpa
mengubah amaun yang dinyatakan di dalam Borang Tender.
The tenderer shall price the Bills of Quantities which shall be duly filled in ink and signed by
the tenderer. Before the issuance of the Letter of Acceptance, prices or rates in the Bills of
Quantities shall be scrutinized and adjusted by the Superintending Officer as to its
reasonableness without altering the amount as stated in the Form of Tender.

3. Jika mana-mana petender:
Should any tenderer:

(@) menarik balik tendernya sebelum tamat Tempoh Sah Tender atau apa-apa tempoh lanjutan,
atau
withdraw his tender before the expiry of the Tender Validity Period or any extended period
thereof, or

(b) mengenakan had, syarat atau janjian tambahan selepas tarikh akhir yang ditetapkan bagi
penyerahantender (dan dalam hal yang sedemikian ianya hendaklah disifatkan sebagai
penarikan balik tender ini), atau
impose additional terms, conditions or stipulations after the final date fixed for the submission of
tenders (in which case it shall be deemed to be a withdrawal of this tender), or
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(c) jika sekiranya tender telah disetuju terima, enggan dan tidak melaksanakan Perjanjian Kontrak
yang formal atau mendeposit Bon Pelaksanaan (jika petender memilih kaedah Jaminan Bank /
Bank Islam / Bank Pembangunan Malaysia Berhad (BPMB) / Bank Perusahaan Kecil dan
Sederhana Malaysia (Bank SME) / Insurans/ Takaful atau Syarikat Kewangan sahaja) atau tidak
meneruskan Kerja;
whose tender has been accepted, refuse and fail to execute the formal Contract Agreement or
to deposit the Performance Bond (if the tenderer opts for Bank / Islamic Bank / Bank
Pembangunan Malaysia Berhad (BPMB) / Bank Perusahaan Kecil dan Sederhana Malaysia
(SME Bank) /Insurance/Takaful or Finance Company Guarantee) or fails to proceed with the
Works;

maka, dalam mana-mana hal itu, Kerajaan hendaklah, tanpa menyentuh apa-apa hak lain yang ada
padanya, sentiasa berhak mengambil tindakan tatatertib terhadap yang bertandatangan di bawah ini
atau membatalkan pendaftaran petender sebagai kontraktor Kerajaan, sebagaimana difikirkan perlu
oleh Kerajaan.

then, in any of such events, the Government, without prejudice to any other rights it may possess,
reserves the right to take disciplinary action against the undersigned or to cancel the registration of
the tenderer as a Government contractor, as the Government deems fit.

4, Tiada apa-apa perubahan atau tambahan yang tidak dibenarkan boleh dibuat kepada Borang
Tender atau mana-mana Dokumen Tender yang lain.

No unauthorised alteration or addition shall be made to the Form of Tender or any other Tender
Documents.

5. (@) Tender-tender dan dokumen-dokumen berhubung dengannya yang dinyatakan dalam Klausa 2
di atas, mestilah diserahkan di tempat dan pada atau sebelum masa yang ditetapkan dalam
Notis Tender bagi penyerahan tender.
Tenders and documents in connection therewith as specified in Clause 2 above, must be
delivered to the place and at or before the time stipulated in the Tender Notice for the submission
of Tenders.

(b) Jika sesuatu tender tidak diserahkan dengan tangan, petender mestilah menguruskan bagi
tendernya dan dokumen-dokumennya yang lain dihantar dengan pos supaya sempat sampai
di tempat yang ditetapkan tidak lewat dari masa yang ditetapkan.
In the case of a tender not being delivered by hand, the tenderer must arrange for his tender
and other documents to be posted in time to reach the stipulated place not later than the
stipulated time.

(c) Mana-mana tender yang diserahkan selepas masa yang ditetapkan, berbangkit dari apa jua
sebab, tidak akan dipertimbangkan.
Any tender delivered after the stipulated time, from whatever cause arising, will not be
considered.

(d) Tiada apa-apa jua perbelanjaan yang ditanggung oleh petender bagi menyediakan tendernya
boleh dibayar kepadanya.
In no case will any expenses incurred by a tenderer in the preparation of his tender be allowed.

6. Jika sekiranya atas permintaannya, seseorang petender diberikan salinan-salinan sesuatu Dokumen
Tender, maka adalah menjadi tanggungjawabnya seorang diri untuk meneliti salinan-salinan itu dan
memuaskan hatinya bahawa salinan-salinan itu adalah sebenarnya salinan-salinan dokumen yang
termasuk dalam Dokumen Meja Tender. Jika sekiranya terdapat apa-apa perbezaan atau percanggahan
antara mana-mana salinan yang diberi kepada petender dengan salinan dalam Dokumen Meja Tender
atau antara mana-mana dokumen yang termasuk di dalamnya, maka adalah menjadi tanggungjawabnya
seorang diri untuk memohon secara bertulis kepada Pegawai Penguasa supaya dibetulkan perbezaan
atau percanggahan itu tidak lewat dari tujuh (7) hari sebelum tarikh akhir yang ditetapkan dalam Notis
Tender bagi penyerahan tender. Apa-apa jawapan yang hendak dibuat oleh Pegawai Penguasa atas
permohonan itu hendaklah dibuat dengan cara Memorandum Tender yang hendaklah dihantar kepada
semua petender. Memorandum Tender itu hendaklah menjadi sebahagian daripada Dokumen Tender
dan Tender yang diterima akan disifatkan sebagai berdasarkan pada huraian, ubahsuaian atau
perluasan kepada dokumen asal yang mengandunginya.

8
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In the event of any tenderer being supplied at his request, with copies of any of the Tender
Documents, it shall be the sole responsibility of the tenderer to scrutinize such copies and satisfy himself
that they are exact copies of those included in the Tender Table Documents. In the event of any
difference or discrepancy being found between any such copies supplied to the tenderer and those in the
Tender Table Documents or between any documents included therein, it shall be the sole responsibility
of the tenderer to apply in writing to the Superintending Officer, to have the difference or discrepancy
rectified, not later than seven (7) days before the final date fixed in the Tender Notice for the submission
of tenders. Any reply the Superintending Officer may make to such application shall be by way of a
Tender Memorandum which will be sent to all tenderers. Such Tender Memorandum shall become part
of the Tender Documents and Tenders received will be deemed to have been based on the explanations,
modification or extension to the original document that they contain.

7. Petender hendaklah disifatkan telah memeriksa dan meneliti Tapakbina dan sekitarnya dan telah
berpuas hati sebelum menyerahkan tendernya tentang jenis bumi dan lapisan tanah, bentuk dan jenis
Tapakbina, takat dan jenis kerja, bahan dan barang yang perlu bagi menyiapkan Kerja, cara-cara
perhubungan dengan dan akses ke Tapakbina, tempat tinggal yang mungkin dikehendaki dan pada
amnya hendaklah mendapatkan sendiri segala maklumat yang perlu tentang risiko, luarjangka dan
segala hal keadaan yang mempengaruhi dan menjejaskan tendemya.

The tenderer shall be deemed to have inspected and examined the Site and its surroundings and to
have satisfied himself before submitting his tender as to the nature of the ground and sub- soil, the form
and nature of the Site, the extent and nature of the work, materials and goods necessary for the
completion of the Works, the means of communication with and access to the Site, the accommodation
he may require and in general to have obtained for himself all necessary information as to risks,
contingencies and all circumstances influencing and affecting his tender.

8. Tender-tender hendaklah terus sah selama tempoh sembilan puluh (90) hari dari tarikh akhir bagi
penyerahan tender sebagaimana yang ditetapkan dalam Notis Tender (dalam Syarat- Syarat Membuat
Tender ini disebut "Tempoh Sah Tender") dan tempoh ini boleh dengan persetujuan bersama dilanjutkan
jika dan apabila perlu.

Tenders shall remain valid for a period of ninety (90) days from the final date for submission of
tenders stipulated in the Tender Notice (herein referred to as the "Tender Validity Period") and such
period may by mutual agreement be extended as and when necessary.

9. Kerajaan tidak boleh terikat menyetujuterima tender yang rendah sekali atau sesuatu tender dan juga
tidak terikat untuk memberi apa-apa sebab atas penolakan sesuatu tender.

The Government shall not be bound to accept the lowest or any tender, nor to assign any reason for
the rejection of any tender.

10. Petender yang berjaya (jika ada) hendaklah diberitahu tentang tendernya dengan surat (disebut
"Surat Setuju Terima Tender") dalam Tempoh Sah Tender atau apa-apa tempoh lanjutan. Petender
tersebut hendaklah dengan seberapa segera yang praktik tetapi sebelum bermulanya Kerja mendeposit
dengan Pegawai Penguasa, perkara-perkara berikut:

The successful tenderer (if any) shall be notified of his tender by a letter (referred to as "Letter of
Acceptance of Tender") within the Tender Validity Period or any extended period thereof. The said
tenderer shall as soon as is practicable but before the commencement of the Works deposit with the
Superintending Officer the following:

(a) Bon Pelaksanaan (jika petender memilih kaedah Jaminan Bank / Bank Islam /Bank Pembangunan
Malaysia Berhad (BPMB) / Bank Perusahaan Kecil dan Sederhana Malaysia (Bank SME) / Insurans/
Takaful atau Syarikat Kewangan sahaja) berjumlah sebanyak 5% daripada Jumlah Harga Kontrak
dan jikalau gagal dikemukakan pada tarikh milik tapak, Kerajaan berhak untuk melaksanakan kaedah
Wang Jaminan Pelaksanaan;

Performance Bond (if the tenderer opts for Bank / Islamic Bank / Bank Pembangunan

Malaysia Berhad (BPMB) / Bank Perusahaan Kecil dan Sederhana Malaysia (SME Bank)
/Insurance/Takaful or Finance Company Guarantee) amounting to 5% of Contract Sum and failure to
submit the said bond by the date of possession of site, shall entitle the Government to implement the
Performance Guarantee Sum option;
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(b) Polisi Insurans Tanggungan Awam (iaitu insurans terhadap bencana kepada orang-orang atau
kerosakan kepada harta) atau Nota Liputan berserta dengan resit bagi premium yang telah dibayar;
Insurance Policy for Public Liability (i.e. insurance against injury to persons or damage to property)
or Cover Note together with receipt of premium paid in respect thereof,

(c) Polisi Insurans Kerja atau Nota Liputan berserta dengan resit bagi premium yang telah dibayar;
Insurance Policy for Works or Cover Note together with receipt of premium paid in respect thereof;

(d) Nombor pendaftaran di bawah Skim Keselamatan Sosial Pekerja (PERKESO);
Registration numbers under the Employee's Social Security (SOCSO) Scheme.

Petender tersebut hendaklah selanjutnya mendeposit Polisi-polisi Insurans yang berkenaan dalam
tempoh tidak lewat daripada tiga puluh (30) hari selepas Nota Liputan diserahkan.

The said tenderer shall further deposit the relevant Insurance Policies within a period of not later than
thirty (30) days after the Cover Notes has been submitted.

11. Semua jadual butir-butir yang dilampirkan kepada Dokumen Tender hendaklah diisi dan diserahkan
oleh petender berserta dengan tendernya.

All schedules of particulars attached to the Tender Documents shall be completed and submitted by
the tenderer together with his tender.

12. Tiap-tiap notis yang hendak diberi kepada petender bolehlah diposkan ke alamatnya yang dinyatakan
dalam tender itu dan pengeposan itu hendaklah disifatkan sebagai penyampaian yang sempurna akan
notis itu.

Every notice to be given to a tenderer may be posted to the tenderer's address given in the tender
and such posting shall be deemed good service of such notice.

13. Perkataan "petender yang berjaya" hendaklah bererti bahawa petender yang mana tendernya telah
diluluskan dan disetuju terima oleh Kerajaan.

The word "successful tenderer” shall mean that the tenderer whose tender has been approved and
accepted by the Government.

14. Perkataan "petender” dalam Syarat-Syarat ini hendaklah disifatkan sebagai termasuk dua orang atau
lebih.
The word "tenderer" in these conditions shall be deemed to include two or more persons.

15. Jika petender tidak mematuhi Syarat-Syarat tersebut di atas mengenai apa-apa jua hal maka
tendernya boleh ditolak.
Non-compliance with the above conditions in any respect shall render the tender liable to rejection.

16. Syarat-Syarat Membuat Tender ini, setakat mana Syarat-Syarat itu mungkin menyentuh pelaksanaan
Kontrak ini, hendaklah disifatkan menjadi sebahagian daripada Kontrak ini.

These Conditions of Tendering, in so far as they affect the execution of the Contract, shall be
deemed to form part of the Contract.
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SURAT SETUJU TERIMA TENDER




No Tender: ..................

MAJLIS PERBANDARAN KAJANG (MPKJ)
SURAT SETUJU TERIMA TENDER

Rujukan Kami e rrererrerereeeereeaeanaeaans
Tarikh e rrrrereerraeeenre e

Tuan,

Tender Untuk: KERJA-KERJA MENURAP SEMULA JALAN DI JALAN 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D,
1/2, 1/2A, 1/2B, 1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN 1/3Z,
SEKSYEN 1, ZON 17, BANDAR BARU BANGI, DAERAH HULU LANGAT SERTA
KERJA-KERJA YANG BERKAITAN DENGANNYA

No. Tender : MPKj T9/2025

Dengan ini dimaklumkan bahawa MPKj telah bersetuju menerima tawaran tender tuan dengan harga
sebanyak RiNggit MalaySia: ....ccccievviriiiiiiriinraririirrrsaeacaiinaaeaes (RM e )
yang merupakan harga kontrak bagi tempoh kontrak selama .............. (Hari/Minggu/Bulan/Tahun)
tertakluk kepada dokumen tender menjadi sebahagian daripada perolehan ini dan Surat Setuju Terima ini
berserta dengan Lampiran A kepada Surat Setuju Terima iaitu maklumat terperinci kontrak (selepas ini
disebut sebagai “Surat ini”).

2. Dengan pengakuan penerimaan Surat ini berserta lampiran berkaitan, suatu kontrak yang mengikat
terbentuk di antara MPK]j dengan syarikat tuan. Satu dokumen kontrak hendaklah ditandatangani
dalam kadar segera dengan memasukkan semua terma sebagaimana dokumen tender serta semua
terma dalam Lampiran A. Sehingga dokumen kontrak tersebut ditandatangani, Surat ini hendaklah
terus mengikat kedua-dua pihak.

3. Harga kontrak adalah tidak termasuk cukai jualan selaras dengan pengecualian yang diberikan di
bawah Perintah Cukai Jualan (Orang Yang Dikecualikan Daripada Pembayaran Cukai) 2018 yang
dengannya Sijil Di Bawah Perintah Cukai Jualan (Orang Yang Dikecualikan Daripada Pembayaran
Cukai) 2018 akan dikeluarkan sebelum sebarang pembayaran dibuat.

4. Pelarasan harga dan kadar harga dalam *Jadual Kadar Harga dan/atau Ringkasan Tender atau
Senarai Kuantiti, mengikut yang mana berkenaan setelah diteliti dan diselaraskan oleh MPKj tentang
kemunasabahannya, yang mana akan menjadi sebahagian daripada terma-terma kontrak. Walau
bagaimanapun, Jumlah Harga Kontrak seperti di atas adalah kekal tidak berubah.

5. Tarikh milik tapak seperti yang disebutkan dalam Syarat-syarat Kontrak ialah pada ...........cccvevennnnen.
Walau bagaimanapun, tuan adalah diingatkan bahawa tiada kerja boleh dibuat melainkan jika tuan
telah mengemukakan kepada MPKj dokumen-dokumen berikut:

€) suatu bon pelaksanaan yang tidak boleh dibatalkan yang berjumlah Ringgit Malaysia :
................................................................... (RM.............cuueeeeeenn)  dan jikalau
Bon Pelaksanaan gagal dikemukakan pada tarikh milik tapak, MPKj berhak untuk
melaksanakan kaedah Wang Jaminan Pelaksanaan;

1 daripada 12
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Tandatangan & Cop (Syarikat): ...................



No Tender: ..................
(b) suatu polisi Insurans Tanggungan Awam (iaitu insurans terhadap bencana kepada
orang-orang dan kerosakan kepada harta) nilai  insurans tidak kurang daripada
1o o L PSP (RM....co e );

(c) suatu polisi Insurans Kerja yang berjumlah Ringgit Malaysia;

(d) nombor Kod Majikan di bawah Skim PERKESO dan/atau Polisi Pampasan Pekerja;

(e) nombor Pendaftaran Kumpulan Wang Simpanan Pekerja (KWSP),

mengikut ketetapan seperti di Lampiran A. Walau bagaimanapun, bagi memulakan kerja-kerja dan
bukan maksud lain, tuan boleh menyerahkan Nota-nota Liputan bagi maksud polisi-polisi insurans
tersebut dan resit-resit premium yang telah dibayar itu kepada Pegawai Penguasa. Tuan dikehendaki
menyerahkan Polisi-polisi Insurans yang berkenaan (jika belum diserahkan) menurut perenggan 5 di
atas, dalam tempoh tidak lewat 30 hari daripada tarikh penyerahan Nota-nota Liputan. Apa-apa
kegagalan dalam mematuhi kehendak di perenggan ini dalam tempoh masa yang ditetapkan, boleh
mengakibatkan Surat ini terbatal dan Kerajaan tidaklah dengan apa-apa cara jua bertanggungan
terhadap tuan melainkan jika penepian bertulis diberikan oleh orang yang diberi kuasa, bagi kerja
yang perlu dibuat dengan segera atau serta-merta apabila kelewatan itu akan memudarat dan
menjejaskan perkhidmatan dan kepentingan awam.

6. Setelah arahan dikeluarkan oleh Kerajaan, tuan dikehendaki melaksanakan kerja dalam tempoh yang
ditetapkan dan kualiti kerja tersebut hendaklah memuaskan hati serta memenuhi kehendak Kerajaan.
Sekiranya tuan gagal melaksanakan kerja dalam tempoh yang ditetapkan, Kerajaan berhak
membatalkan arahan yang dikeluarkan dan/atau mengenakan Liquidated & Ascertained Damages
(LAD) seperti yang ditetapkan dalam Lampiran A.
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No Tender: ..........

10. Syarikat tuan juga adalah diingatkan bahawa Kerajaan berhak untuk membatalkan Surat ini sekiranya:

(@)

(b)

()

(d)

()

(f)

(9)

(h)

0

(k)

()

syarikat tuan gagal mematuhi mana-mana terma di perenggan 5 dalam tempoh masa
yang ditetapkan;

syarikat tuan gagal mematuhi mana-mana terma yang dinyatakan dalam Surat
Akuan Pembida Berjaya;

syarikat tuan gagal memulakan kerja dalam tempoh dua (2). minggu dari tarikh
milik tapak;

syarikat tuan telah membuat salah nyataan (misrepresentation) atau mengemukakan
maklumat palsu semasa berurusan dengan Kerajaan bagi perolehan ini atau
melakukan apa-apa perbuatan lain, seperti memalsukan maklumat dalam Sijil Akuan
Pendaftaran Syarikat, mengemukakan bon pelaksanaan atau dokumen lain yang
palsu atau yang telah diubah suai;

syarikat  tuan membenarkan Sijil Akuan Pendaftaran Syarikat disalahgunakan
oleh individu/syarikat lain;

syarikat tuan terlibat dalam membuat pakatan harga dengan syarikat-syarikat lain
atau apa-apa pakatan sepanjang proses tender sehingga dokumen kontrak
ditandatangani;

syarikat tuan telah memberikan subkontrak sama ada sepenuhnya atau
sebahagiannya perkhidmatan tanpa kelulusan Kerajaan terlebih dahulu. Sekiranya
Kerajaan meluluskan permohonan syarikattuan untuk memberikan subkontrak
sebahagian kerja atau keseluruhan kerja, kelulusan tersebut adalah tertakluk kepada
syarikat tuan mengikat perjanjian hak (Deed Of Assignment) dengan Subkontraktor
terlebih dahuluy;

syarikat gagal menyempurnakan kerja dalam tempoh yang ditetapkan seperti di
LampiranA;

syarikat tuan gagal mematuhi mana-mana terma/arahan di dalam dokumen tender;

syarikat tuan/pemilik/rakan kongsi/pengarah telah disabitkan atas kesalahan jenayah
di dalam atau luar Malaysia;

syarikat tuan digulungkan;

syarikat tuan membekal barang-barang yang tidak tulen, bukan baharu atau yang
terpakai;
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No Tender: ..................

(m) kontraktor gagal/mungkir dalam melaksanakan tanggung jawabnya sepertimana
ditetapkan dalam Syarat-syarat Kontrak; atau

(n) syarikat tuan tidak mendapat kelulusan daripada Kerajaan terlebih dahulu bagi apa-
apa penjualan atau pemindahan ekuiti sepanjang tempoh kontrak ini berkuat kuasa;
atau

(0) terdapat perkara yang melibatkan kepentingan awam atau keselamatan dan

kepentingan Negara.

11. Sekiranya Surat ini dibatalkan atas alasan seperti yang ditetapkan di perenggan 9, Kerajaan tidak akan
bertanggungan terhadap apa-apa kerugian syarikat tuan termasuk kerugian masa hadapan.

12. Bersama-bersama Surat ini disertakan Surat Akuan Pembida Berjaya dan Surat Akuan Sumpah
Syarikat seperti di Lampiran B dan Lampiran C untuk ditandatangani oleh syarikat tuan dan
dikembalikan bersama-sama dengan Surat ini.

€) Senarai nama subkontraktor berserta pengalamannya dengan menyatakan
bahagian kerja yang terlibat; dan

(b) Program Kerja bagi pelaksanaan projek ini.

13. Syarikat tuan adalah dikehendaki untuk mengemukakan dokumen berikut bersama-sama dengan
Surat ini yang telah ditandatangan balas oleh tuan, untuk kelulusan Pegawai Penguasa sebelum
memulakan kerja di tapak bina:

14. Berdasarkan kepada Tempoh Siap Kerja yang disebuthargakan selama ........ccccvvcvevicviiiienarienaenaenes
hari/minggu/bulan/tahun*, Tarikh Siap untuk seluruh kerja-kerja di bawah kontrak ini ialah

15. Surat ini dihantar kepada syarikat tuan dalam tiga (3) salinan. Sila kembalikan ke pejabat ini salinan
asal dan kedua beserta lampiran yang berkaitan yang telah ditandatangani dengan sempurna oleh
syarikat tuan dan saksi syarikat tuan tidak melebihi *7 hari dari tarikh Surat ini diterima untuk tindakan
kami selanjutnya. Apa-apa kegagalan dalam mematuhi kehendak perenggan ini dalam tempoh masa
yang ditetapkan boleh mengakibatkan Surat ini terbatal dan Kerajaan tidaklah dengan apa-apa jua
bertanggungan terhadap syarikat tuan.

Sekian, terima kasih.
“ BERKHIDMAT UNTUK NEGARA”

Saya yang menurut perintah

(Nama Penuh Pegawai)
Jawatan Pegawai:
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No Tender: ..................

PENGAKUAN PENERIMAAN SURAT SETUJU TERIMA DAN LAMPIRAN YANG BERKAITAN
OLEH SYARIKAT

Dengan ini disahkan bahawa yang bertandatangan di bawah ini mengakui penerimaan Surat ini dan
lampiran yang berkaitan dan bersetuju dengan terma dan syarat yang terkandung dalam Surat ini
tanpa syarat yang mana salinan kepada Surat ini telah pun disimpan, dan selanjutnya disahkan
bahawa tiada apa-apa terma, syarat atau stipulasi tambahan kepada yang terkandung dalam
dokumen tender dan Surat ini telah dikenakan.

Nama Penuh Kontraktor : Nama Penuh Saksi
No. Kad Pengenalan : No. Kad Pengenalan :
Alamat : Alamat

Tarikh : Tarikh

Meterai atau Cop Syarikat

*potong mana yang tidak berkenaan
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Tandatangan & Cop (Kerajaan): ..................
Tandatangan & Cop (Syarikat): ...................



No Tender: ..................
Lampiran A

BUTIRAN
KONTRAK

KERJA-KERJA MENURAP SEMULA JALAN DI JALAN 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2, 1/2A,
1/2B, 1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN 1/3Z, SEKSYEN 1, ZON 17,
BANDAR BARU BANGI, DAERAH HULU LANGAT SERTA KERJA-KERJA YANG BERKAITAN
DENGANNYA

1. Pendaftaran Syarikat Dengan Suruhanjaya Syarikat Malaysia (SSM) Atau Pendaftaran
Koperasi Dengan Suruhanjaya Koperasi Malaysia (SKM) (jika berkaitan)

1.1 No.Pendaftaran D
1.2 Tempoh Sah Laku TR PUTTTNPRTRTRPRPRTRTUTTTRTITITE. . R

2. Pendaftaran dengan Lembaga Pembangunan Industri Pembinaan Malaysia (CIDB) Di Bawah
Perakuan Pendaftaran Kontraktor

2.1 No. Pendaftaran P IIITRTTPUTIITITRTITIS . ST S
2.2 Tempoh Sah Laku IR . NUTTTT. TP
2.3 Gred PRI AN
2.4 Kategori . ¥ .
2.5 Pengkhususan T JTUTUTT. PP

3. Pendaftaran dengan Lembaga Pembangunan Industri Pembinaan Malaysia (CIDB) Di Bawah
Sijil Perolehan Kerja Kerajaan (jika berdaftar)

3.1 No. Pendaftaran N PP
3.2 Tempoh Sah Laku b /PP
3.3 Gred 7 PP
3.4 Kategori PP
3.5 Pengkhususan PP

4. _Pendaftaran dengan Bahagian Pembangunan Kontraktor dan Usahawan (BPKU) (Sijil
Bumiputera) (jika berdaftar)

4.1 No. Pendaftaran e
4.2 Tempoh Sah Laku PP
4.3 Gred Kontraktor e
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No Tender: ..................

5. Pendaftaran dengan Pusat Pendaftaran Kontraktor Kerja, Bekalan Perkhidmatan Negeri

Sabah (PUKONSA) (jika berdaftar)

51

5.2

5.3

54

55

No. Pendaftaran PP PRPR
Tempoh Sah Laku P
Gred Kontraktor PP PRPR
Kepala P

Sub kepala e

6. Pendaftaran dengan Pusat Pendaftaran Kontraktor Kerja, Bekalan Perkhidmatan Negeri

Sabah (PUKONSA) (jika berdaftar)

6.1

6.2

6.3

6.4

No. Pendaftaran e
Tempoh Sah Laku P
Gred Kontraktor e

Kod Bidang L R

7. Hargadan Tempoh Kontrak

7.1

7.2

7.3

7.4

7.5

Harga Tender TR W N AT

(butiran harga
seperti di Lampiran
Al)

Harga Kontrak .. T
Tempoh Kontrak I
Tarikh Milik Tapak T

Tarikh Siap Kerja P

8. Bon Pelaksanaan

8.1 Kadar Bon Pelaksanaan
8.2 Formula Bon Pelaksanaan
8.3 Nilai Bon Pelaksanaan
Tandatangan & Cop (Kerajaan): ..................

Tandatangan & Cop (Syarikat): ...................
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No Tender: ..................

8.4 Bentuk Bon . Jaminan Bank/ Bank Islam/ Bank Pembangunan Malaysia
Pelaksanaan Berhad; atau Jaminan Syarikat Kewangan; atau Jaminan
Insurans/ Takaful.

Jikalau Bon Pelaksanaan gagal dikemukakan pada tarikh milik
tapak, MPKj berhak untuk melaksanakan kaedah Wang
Jaminan Pelaksanaan.

8.5 Tempoh Sah Laku . *Dari tarikh kuat kuasa kontrak sehingga 12 bulan selepas
tamat Tempoh Tanggungan Kecacatan (DLP) — bagi projek
bernilai sehingga RM10 juta; atau

*Dari tarikh kuat kuasa kontrak sehingga 24 bulan selepas
tamat Tempoh Tanggungan Kecacatan (DLP) — bagi projek
bernilai melebihi RM10 juta.

9. Polisi Insurans Kerja

9.1 Nilai Polisi L RMe
9.2 Tempoh
Perlindungan : Meliputi Tempoh kontrak

10. Polisi Insurans Tanggungan Awam

10.1  Nilai Polisi O RMe
10.2 Tempoh . Meliputi tempoh kontrak, tempoh tanggungan kecacatan dan 3
Perlindungan bulan 14 hari

11. Kenaan Liquidated & ascertained Damages (LAD)

11.1 Formula N1

11.2 Kadar Sehari L RM e

12. *Professional Training And Education For Growing Entrepreneurs (PROTEGE) (jika
berkaitan)

12.1  Tertakluk kepada
pelaksanaan Program : Ya/ Tidak
PROTEGE

12.2 Bilangan minimum
peserta PROTEGE e peserta
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Tandatangan & Cop (Kerajaan): ..................
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No Tender: ..................
Salinan Kepada_:

Yang Dipertua
Majlis Perbandaran Kajang

Jabatan Perbendaharaan

- Bahagian Pengurusan Kontrak dan Ukur Bahan
Jabatan Khidmat Pengurusan

Fail projek

9 daripada 12
Tandatangan & Cop (Kerajaan): ..................
Tandatangan & Cop (Syarikat): ...................



No Tender: ..................
Lampiran B

SURAT AKUAN PEMBIDA BERJAYA/SYARIKAT

Tajuk : KERJA-KERJA MENURAP SEMULA JALAN DI JALAN 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2, 1/2A, 1/2B, 1/2C,
1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN 1/3Z, SEKSYEN 1, ZON 17, BANDAR BARU BANGI,
DAERAH HULU LANGAT SERTA KERJA-KERJA YANG BERKAITAN DENGANNYA

Nombor Rujukan Tender : MPKj T9/2025

SAYA, No. Kad Pengenalan ... yang mewakili
........................................................... nombor Pendaftaran ... dengan  ini
mengisytiharkan bahawa saya atau mana-mana orang yang mewakili syarikat ini:
iii. tidak akan menawarkan, menjanjikan atau memberikan apa-apa suapan kepada mana- mana orang dalam
mana-mana MAJLIS PERBANDARAN KAJANG atau mana-mana orang lain, sebagai suapan untuk dipilih
dalam mana-mana perolehan; dan

iv. tidak akan melakukan atau terlibat dengan tipuan bida dalam mana-mana perolehan.

Bersama ini dilampirkan Surat Perwakilan Kuasa bagi saya mewakili syarikat seperti tercatat di atas untuk membuat
pengisytiharan ini.

6. Sekiranya saya, atau mana-mana individu yang mewakili syarikat ini didapati terlibat dalam pakatan tipuan bida dengan
syarikat lain berkenaan perolehan di atas atau menawarkan, menjanjikan atau memberikan apa-apa suapan kepada
mana-mana orang dalam MAJLIS PERBANDARAN KAJANG atau mana-mana orang lain sebagai dorongan untuk
dipilih dalam tender/sebut harga* seperti di atas, maka saya sebagai wakil syarikat bersetuju tindakan-tindakan berikut
boleh diambil:

6.1. Hilang kelayakan untuk dinilai dan dilantik bagi tender/sebut harga* di atas; dan

6.2. Lain-lain tindakan undang-undang/tatatertib mengikut undang-undang/peraturan perolehan Kerajaan yang
berkuat-kuasa.

7. Saya sesungguhnya faham bahawa:

7.1. saya atau mana-mana orang yang berkaitan dengan syarikat boleh didakwa bagi kesalahan* di bawah Akta
Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta694] dan Kanun Keseksaan [Akta 574] serta boleh
dihukum di bawah undang- undang masingsmasing atas kegagalan saya atau mana-mana orang yang
mewakili syarikat ini untuk mematuhi perkara (i) dalam surat akuan ini; atau

7.2. tindakan boleh dikenakan ke atas syarikat di bawah Akta Persaingan 2010 [Akta 712] atas kegagalan saya atau
mana-mana orang yang mewakili syarikat ini untukmematuhi perkara (ii) dalam surat akuan ini. Sekiranya
syarikat didapati melanggar peruntukan seksyen 4(2)(d) Akta 712, syarikat boleh didenda tidak melebihi
sepuluh peratus (10%) daripada pusing ganti (turn over) seluruh dunia sepanjang tempoh suatu pelanggaran
itu berlaku.
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Tandatangan & Cop (Kerajaan): ..................
Tandatangan & Cop (Syarikat): ...................



No Tender: ..................

8. Sekiranya terdapat mana-mana orang cuba memperolehi atau meminta apa-apa suapan daripada saya atau mana-
mana orang yang berkaitan dengan syarikat ini sebagai dorongan untuk dipilih dalamtender/sebut harga* seperti di atas,
maka saya berjanji akan dengan segera melaporkan perbuatan tersebut kepada pejabat Suruhanjaya Pencegahan
Rasuah Malaysia (SPRM) atau balai polis yang berhampiran. Saya sedar bahawa kegagalan saya berbuat demikian
adalah merupakan suatu kesalahan di bawah seksyen 25 (1) Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009
[Akta 694]dan boleh dihukum di bawah seksyen 25 (2) akta yang sama, apabila disabitkan boleh didenda tidakmelebihi
RM100,000 atau penjara selama tempoh tidak melebihi sepuluh tahun atau kedua-duanya.

9. Saya sesungguhnya faham bahawa syarikat melakukan kesalahan jika seseorang yang bersekutu dengan syarikat**
memberikan, menjanjikan atau menawarkan suapan untuk memperoleh atau mengekalkan perniagaan atau faedah
dalam menjalankan perniagaan di bawah Seksyen 17A, Akta Suruhanjaya Pencegahan Rasuah Malaysia 2009 [Akta
694], apabila disabitkan kesalahan boleh didenda tidak kurang daripada sepuluh kali ganda jumlah atau nilai suapan,
atau RM1 juta, atau dipenjarakan selama tempoh tidak melebihi dua puluh tahun atau kedua-duanya.

Yang benar,

Tandatangan

Nama

No.KP
Tarikh

Cap Syarikat

Catatan:

(ix) *termasuk kesalahan ditetapkan dalam Jadual (Perenggan 3 (a), takrif "kesalahan ditetapkan") Akta Suruhanjaya
Pencegahan Rasuah Malaysia 2009 [Akta 694] yang boleh dihukum di bawah Kanun Keseksaan [Akta 574].

) **seseorang yang bersekutu dengan syarikat merujuk kepada seksyen 17A (6) Akta SuruhanjayaPencegahan Rasuah
Malaysia 2009 [Akta 694], iaitu seseorang itu bersekutu dengan organisasi komersial jika dia seorang pengarah, pekongsi
atau pekerja organisasi komersial itu atau dia ialah orangyang melaksanakan perkhidmatan untuk atau bagi pihak
organisasi komersial itu.

(xi) Surat Akuan ini hendaklah dikemukakan bersama surat perwakilan kuasa.

(xii) Takrifan perusahaan di bawah Akta 712 merangkumi syarikat yang terlibat dengan perolehan Kerajaan.

Pihak Syarikat : Penama pada sijil pendaftaran untuk menandatangani Surat ini.
Pihak Kerajaan : Pegawai yang diberi kuasa oleh Menteri di bawah seksyen 2 Akta Kontrak Kerajaan 1949 untukmenandatangani
kontrak.
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Tandatangan & Cop (Kerajaan): ..................
Tandatangan & Cop (Syarikat): ...................



No Tender: ..................
Lampiran C

SURAT AKUAN SUMPAH SYARIKAT

T 1 - T PP nombor kad pengenalan .............c.coeiiiiiiiiiii e,
yang mewakili syarikat ... nombor pendaftaran............................
(*MOF/CIDB/SSM) dengan sesungguhnya dan sebenarnya mengaku bahawa:

(@) syarikat TIDAK membuat salah nyataan (misrepresentation) atau mengemukakan maklumat palsu semasa
berurusan dengan Kerajaan bagi perolehan ini atau melakukan apa-apa perbuatan lain, seperti memalsukan
maklumat dalam Sijil Akuan Pendaftaran Syarikat, mengemukakan bon pelaksanaan atau dokumen lain yang
palsu atau yang telah diubah suai;

(b) syarikat TIDAK membenarkan Sijil Akuan Pendaftaran Syarikat disalahgunakan oleh individu/syarikat lain;

(c) syarikat TIDAK terlibat dalam membuat pakatan harga dengan syarikat-syarikat lain atau apa- apa pakatan
sepanjang proses *sebut harga/tender sehingga dokumen kontrak ditandatangani;

(d) syarikat/ pemilik/ rakan kongsi/ pengarah TIDAK disabitkan atas kesalahan jenayah di dalam atau luar
Malaysia; dan

(e) syarikat TIDAK digulungkan.

Sekiranya pada bila-bila masa, dibuktikan bahawa pengisytiharan perenggan di atas adalah tidak benar, Kerajaan
berhak menarik balik tawaran kontrak atau menamatkan perkhidmatan syarikat bagi projek ini.

Dan saya membuat Surat Akuan Bersumpah ini dengan kepercayaan bahawa apa-apa yang tersebut di dalamnya
adalah benar serta menurut Akta Akuan Berkanun 1960.

Diperbuat dan dengan )
sebenar-benarnya diakui oleh )

Tandatangan...........ccooeviiiiiiiiiiiinnnn,
PAAA ..

Pesuruhjaya Sumpah Catatan:
i. *Potong mana yang tidak berkenaan.
ii. Surat akuan ini hendaklah ditandatangani oleh hanya penama di sijil pendaftaran MOF/CIDB.
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CONTRACT NO: of 20

EXPENDITURE to be met from: =T o
Sub-head ....ccvviiiiiii e ——

Year Of coieiiiiiii e

A CONTRACT made on ......... day of ...l 20...... between the Majlis Perbandaran Kajang
(hereinafter referred to as the “Government”) of the one part and
(Company NO.: ..covvviiiiiiieee, ) (hereinafter called the “Contractor”) and having its registered address at

(The Government and the Contractor shall hereinafter individually be referred to “Party” or collectively asthe
“Parties”)

WHEREAS:

A. The Government is desirous of KERJA-KERJA MENURAP SEMULA JALAN DI JALAN 1/1, 1/5, 1/6,
1/8A, 1/8B, 1/8D, 1/2, 1/2A, 1/2B, 1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN 1/3Z,
SEKSYEN 1, ZON 17, BANDAR BARU BANGI, DAERAH HULU LANGAT SERTA KERJA-KERJA
YANG BERKAITAN DENGANNYA (hereinafter referred to asthe 'Works'") and has caused Drawings,
Bills of Quantities, Specification describing the work to be done to be prepared.

B. The said Drawings numbered as per List of Drawing Used in The Preparation of Bills of
Quantities (hereinafter referred to as the “Contract Drawings”), and the Bills of Quantities,
Specification, Form of Tender and Letter ofAcceptance of Tender have been signed by or on behalf
of the Parties hereto.

NOW IT IS HEREBY AGREED AS FOLLOWS:

10 DEFINITIONS AND INTERPRETATION

1.1 Definition

Unless the context otherwise requires, this Contract or an item or entry in the Appendices
specifically otherwise provides, the following words and phrases in this Contract and the



Appendices shall have the meaning given below or ascribed in the clauses or Appendix item towhich
reference is made:

(a “Contract” means this contract and the appendices attached hereto;

(b) “Contract Documents” means the documents forming the tender and acceptance
thereof including:

- Form of Tender;
- Letter of Acceptance of Tender;
- Contract Drawings;
- Bills of Quantities;
- Specifications;
- Treasury’s Instructions;
- Addendum No.1, Ne-2, No.3, No.4, No.5, No.6, No.7 & No.8;

- Special Provision to The Conditions of Contract;

and all these documents shall be complementary to one another;

(c) “Contractor” means the person or persons, sole proprietor, partnership, firm
or company whose tender for the Works has been accepted andwho has or have signed this Contract and
includes the Contractor’s personal representatives, heirs, successors, executors, administrators, servantand
agent;

(d) “Contract Period” means the time frame stipulated in clause 2;
(e) “Contract Sum” means the sum stipulated in clause 7;
4] “Date for Completion” means the date fixed and stated in Appendix or any other date

as provided for in clause 39;

(@) “Defects Liability Period” means the period stated in Appendix or if none stated, the
period is twelve (12) months from the date of practical completion
certified by the S.O. as provided for under clause 39.3;

(h)  “Nominated Sub- means all specialist, merchants, tradesmen and others executing
Contractor” or “Nominated  any work or services, or supplying any materials or goods for
Supplier” which Prime Cost Sum (or P.C. Sums) are included in the Bills of

Quantities or which the S.O. has given written instructions in
regard to the expenditure of Provisional Sum and who may be
nominated by the S.O. and employed by the Contractor as Sub-
contractors or Suppliers;

0] “On-Cost Charges” means any cost and expenses reasonably incurred by the
Government;
0] “Officer Named” means officer empowered to take action on behalf of the

Government pertaining to clauses 51, 52, 53, 58, 66;

(k)  “Prime Cost” or means a sum for works or services to be executed by a
Nominated Sub-Contractor or sums for materials or goods to be



abbreviation "P.C. Sum” obtained from a Nominated Supplier;

0] “Provisional Sum” means a sum for work or for the supply of goods or materials
which cannot be defined or detailed at the time the tender
documents are issued;

(m) “Site” means the land and other places on, above, under, in or through
which the Works are to be executed and any other lands or places
provided or approved by the Government for working space or
any other purposes as may be specifically designated in this
Contract and whether the same may be on the Site or not;

(n) “8.0.” means the Superintending Officer who = shall  be
“Yang Dipertua, Majlis Perbandaran Kajang” and/or his
successors in office;

(o) “S.0.’s Representatives” means any person or persons delegated or authorised in writing
by the S.O. to perform any of the duties of the S.0. as may be
from time to time notified in writing to the Contractor by the S.O.
pursuant to clause 3.3(a) of this Contract;

(p) “Works” means the works specified in the Contract Documents and shall
include temporary works.

1.2 Interpretation

() The terms “approved or approval” and “directed or direction” wherever used in this Contract
shall be in writing.

(b) Words importing the singular include the plural and vice versa where the context requires.

(c) The headings are for convenience of reference only and shall not be deemed to be part of this

Contract or be taken into consideration in the interpretation or construction of this Contract.

(d) Unless otherwise specifically stated, a reference in this Contract and the Appendices to any
clause means that clause in this Contract.

(e) This Contract and the Appendices are to be read as a whole and the effect or operation of any
clause in this Contract or item in or entry in the Appendices shall, unless otherwise specifically

stated, be read subject to any relevant qualification or modification in any other clauses in this
Contract or item in or entry in the Appendices.

2.0 CONTRACT PERIOD

The Contract Period shall be for a period of 12 MINGGU commencing from..............cccovieinienennn.
ending on ......oooviiiiii

3.0 THE S.O. AND S.0.’S REPRESENTATIVE
3.1 Duties of S.0. and S.0.’s Representative

The S.O. shall be responsible for the overall supervision and direction of the Works. All matters
regarding the Works shall be dealt with by the Contractor with the S.O.



4.0

5.0

3.2

3.3

41

4.2

51

S.0.’s Representative

@)

(b)

The S.0. may from time to time appoint such number of S.O.’s Representative as he
deems fit.

The S.0.’s Representative shall be responsible to the S.0O. and his duties are to watch
and supervise the Works and to test and examine any materials or goods to be used or
workmanship employed in connection with the Works.

S.0.’s Authority to Delegate

@)

(b)

(©)

(d)

The S.O. may from time to time in writing delegate to the S.O.’s Representative any of the
powers and authorities vested in the S.O. as listed in the letter of delegation and shall
furnish to the Contractor a copy of all such written delegation of powers and authorities.

Any instruction or approval given by the S.0.’s Representative to the Contractor within
the terms of such delegation shall bind the Contractor and the Government as though it
had been given by the S.O. PROVIDED THAT failure of the S.O.'s Representative to
disapprove any work or material shall not prejudice the power of the S.O. thereafter to
disapprove such work or materials and to order the pulling down, removal or breaking up
thereof.

If the Contractor is not satisfied with any decision of the S.0.'s Representative, the
Contractor shall refer the matter to the S.O. who shall confirm, reverse or vary the
decision of the S.0.’s Representative.

The delegation under this clause shall not preclude the S.O. from himself exercising or
performing at any time any of the delegated powers and duties.

S.0.’S RIGHT TO TAKE ACTION

Notwithstanding any provision in this Contract it is hereby agreed that:

@)

(b)

the power of the S.O. to issue instruction requiring a variation under clause 24 shall
be subject to the financial limits as set out in Appendix 1 hereto. If the instruction for a
variation under clause 24 is more than the financial limits as set out in the Appendix
1, the S.O. shall obtain the prior written approval of the relevant authorities of the
Government; and

the right to act on behalf of the Government in respect of any matter which arises out
of the provisions of clauses 51, 52, 53, 58 and 66 shall be exercised by the Officer
Named in Appendix 1;

The Contractor shall not be entitled to extension of time or any additional cost or expense or
whatsoever arising from compliance with this clause 4.

S.0.’S INSTRUCTIONS

The S.0. may from time to time issue further drawings, details and/or written instructions (all of
which are hereafter collectively referred to as “S.0.’s instructions”) in regard to-

@)
(b)

the Variation as referred to in clause 24 hereof;

any discrepancy in or between the Contract Documents as referred to in clause 8.2(b)
hereof;



52

53

54

6.0

6.1

6.2

6.3

(c) the removal from the Site of any materials or goods brought thereon by the Contractor
and the substitutions of any other materials or goods therefore;

(d) the removal and/or re-execution of any works executed by the Contractor;

(e) the dismissal from the Works of any person mentioned in clause 23.6 hereof employed
thereupon;
4] the opening up for inspection of any work covered up;

(9) the amending and making good of any defects whatsoever under clause 48;

(h) any matter which is necessary and incidental to the carrying out and completion of the
Works under this Contract; and

0] any matter in respect of which the S.O. is expressly empowered by this Contract to issue
instructions.

All instructions issued by the S.O. shall be in writing. The Contractor shall forthwith comply with
all instructions issued to him by the S.O. If such instruction is given orally, the S.O. shall then
issue a written instruction within seven (7) days from the date of such oral instruction is given.

If within seven (7) days after receipt of a written notice from the S.O. requiring compliance of an
instruction and the Contractor does not comply therewith, then the S.O. without prejudice to any
other rights or remedies available to the Government under this Contract, undertake the work
departmentally or employ and pay another Contractor or any other persons to execute any work
whatsoever which may be necessary to give effect to such instruction. All costs and expenses
incurred in connection with such employment (including On-Cost Charges), shall be deducted
from any money due or to become due to the Contractor under this Contract, and failing which
such deductions shall be recovered from the Performance Bond or as a debt due from the
Contractor.

The Contractor shall be responsible for all costs and expenses incurred by the Government in
carrying out the Works under clause 5.3 and On-Cost Charges (calculated by applying the
Percentage of On-Cost Charges stated in Appendix hereto to the amount incurred). The
Government shall be entitled to deduct such costs, expenses and On-cost Charges or any part
thereof from any monies due or to become due to the Contractor under this Contract or to recover
the same from the Performance Bond or as a debt due from the Contractor.

SCOPE OF CONTRACT

The Contractor shall upon and subject to this Contract, construct and complete the Works using
materials, goods and workmanship of the quality and standards therein specified in accordance
with best industry practice.

The Contractor shall also undertake any consequential work in relation to the construction and
completion of Works on the Site i.e. removal/diversion of public sewer, water mains, electrical
mains, gas mains and telephone mains and the installation of permanent connections thereto
shall be borne by the Government. The Government shall reimburse the Contractor for such costs
by adding it to the Contract Sum PROVIDED THAT such cost have not already been included in
the Contract Sum by way of a Provisional Sum or otherwise.

PROVIDED FURTHER any temporary connection shall be obtained by the Contractor with no
additional cost to the Government for purpose of carrying out their work.

The Contractor shall also make good any defect, imperfection, shrinkage or any other fault
whatsoever which may appear during the Defects Liability Period in accordance with clause 48
hereof.



7.0 CONTRACT SUM

The Government hereby covenants to pay the Contractor in consideration of the construction and
completion of the Works and making good of any defects whatsoever to the Works the sum of
Ringgit:

........... (RM............ceeieiiiiiiiiiiiieeeeeen) 01 such other sum as shall become payable under
and at the times and in the manner specified in this Contract.

8.0 CONTRACT DOCUMENTS
8.1 Custody of the Contract Documents

(a) The Contract shall be prepared in two (2) original copies. The original copies of the
Contract shall remain in the custody of the S.O. and the Contractor.

(b) Immediately after the execution of this Contract, the S.O. shall furnish to the Contractor
without any charge (unless he shall have been previously furnished) with:

0] two (2) copies of the Contract Drawings; and

(i) two (2) copies of the unpriced Bills of Quantities and (if requested by the
Contractor) one copy of the priced Bills of Quantities.

(c) The S.0. shall, as and when necessary and without charge to the Contractor, furnish him
with two (2) copies of such further working drawings or details as are reasonably
necessary either to explain and amplify the Contract Drawings or the Specification (if any)
or to enable the Contractor to construct and complete the Works in accordance withthis
Contract. PROVIDED THAT nothing contained in the said working drawings or details
shall impose any obligation beyond those imposed by the Contract Documents.

(d) The Contractor shall keep one copy of the Contract Drawings, the Specification (if any),
unpriced Bills of Quantities, priced Bills of Quantities (if any) and other like documents
referred to in sub-clause (c) hereof on the Site and the S.O. shall at all reasonable times
have access to the same.

(e) Upon final payment being made pursuant to the issuance of Final Account and Payment
Certificate under clause 31, the Contractor shall return to the S.O. all drawings, details,
specifications, unpriced copy of Bill of Quantities and priced Bill of Quantities, if any.

® None of the documents hereinbefore mentioned shall be used by the Contractor for any
purpose other than this Contract.

8.2 Sufficiency of Contract Documents

(a) The Contract documents are to be taken as mutually explanatory of one another. The
Contractor shall provide everything necessary for the proper execution of the Works until
its completion according to the true intent and meaning of the Contract Documents taken
together whether the true intent and meaning may or may not be particularly shown or
described PROVIDED THAT it can be reasonably inferred therefrom.

(b) If the Contractor shall find any discrepancy in or divergence between any two or more of
the Contract Documents including a discrepancy or divergence between parts of any one
of them, he shall immediately give to the S.O. a written notice specifying the



discrepancy or divergence and the S.O. shall issue instructions in regard theretoPROVIDED ALWAYS that
such discrepancy or divergence shall not vitiate this Contract.

9.0 REPRESENTATIONS, WARRANTIES AND UNDERTAKINGS OF THE CONTRACTOR
9.1 Representations and Warranties
The Contractor hereby represents and warrants to the Government that—
(a) it is a corporation validly existing under the laws of Malaysia;

(b) the Contractor has obtained a valid registration with the Construction Industry
Development Board;

(c) it has the corporate power to enter into and perform its obligations under this Contract and
to carry out the transactions and to carry on its business as contemplated by this
Contract*,

(d) it has taken all necessary corporate actions to authorize the entry into and performance

of this Contract and to carry out the transactions contemplated by this Contract?;

(e) as at the execution date, neither the execution nor performance by it of this Contract nor
any transactions contemplated by this Contract will violate in any respect any provision
of—

0] its Memorandum and Articles of Association; or
(ii) any other document or agreement which is binding upon it or its asset*;

4] no litigation, arbitration, tax claim, dispute or administrative proceeding is presently current

or pending or, to its knowledge, threatened, which is likely to have a material adverse

effect upon it or its ability to perform its financial or other obligations under this Contract;

(9) this Contract constitutes a legal, valid and binding obligation of the Contractor and is
enforceable in accordance with its terms and conditions;

(h) it has necessary financial and technical capability to undertake the Works,

and the Contractor acknowledges that the Government has entered into this Contract in relianceon its
representations and warranties as aforesaid.

9.2 Undertakings of the Contractor *
The Contractor undertakes that-
() it shall comply with all requirements, statutory or otherwise, regulating or relating to the conduct,

trade, business or profession of a contractor, and the Contractor shall be fully and solely liable for
all costs incurred thereby;

applicable only if the Contractor is a company registered under the Companies Act 1965.
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it shall pay all taxes that may be imposed on the profits made in respect of this Contract in
accordance with the applicable laws; and

it shall ensure that all his employees, including non-Malaysian personnel, comply with all relevant
laws to which they are subject to including payment of income tax, which in respect thereto the
Contractor shall make such deductions from the salaries of his employees as may be lawfully
imposed by the relevant authority.

OBLIGATIONS OF THE CONTRACTOR
The Contractor shall-

construct, complete, test and commission the Works in accordance with the Specifications,
Contract Drawings and any other documents specified in the Contract Documents;

perform the Works in a proper manner and in accordance with good management practice and to
the best advantage of the Government;

take all appropriate measures expected of a contractor providing similar works to ensure that the
Works comply with the requirements of this Contract;

perform the Works and discharge its obligations as contained in this Contract by exercising
professional judgment and practice, requisite skill, care and diligence. In performing the Works,
the Contractor shall provide well-outlined procedures in the form agreed by the Government for
reporting and co-ordination purposes;

at all times perform the Works in such manner as will always safeguard and protect the
Government’s interest in relation to the Works and take all necessary and proper steps to prevent
abuse or uneconomical use of facilities, if any, made available by the Government to the
Contractor;

inform the Government immediately in writing of the occurrence of any factor or event, which is
likely to affect the Works. Such notification shall not be construed as a discharge of any of the
Contractor’s obligations under this Contract;

provide and maintain throughout the Contract Period such number, categories of qualified and
competent personnel necessary to perform the Works;

provide and maintain at its own cost and expense all equipment and materials necessary for the
proper and effective performance of the Works;

instruct and supervise its staffs and sub-contractor in carrying out the Works’ repairs and other
works in relation to the Works;

make good any defect, imperfection, shrinkage or any other fault whatsoever which may appear
during the Defects Liability Period; and

carry out any other obligations and responsibilities under this Contract.

INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the Site and its surroundings
and to have satisfied himself before submitting his tender as to the following:

the nature of the ground and subsoil;
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the form and nature of the Site;

the extent and nature of the work, materials and goods necessary for the completion of the Works;
the means of communication with and access to the Site;

the accommodation he may require; and

in general to have obtained for himself all necessary information as to risks, contingencies and all
circumstances influencing and affecting his tender.

Any information or document forwarded by the Government to the Contractor shall not relieve the
Contractor of his obligations under the provisions of this clause.

PROGRAMME OF WORK

Within fourteen (14) days from the receipt of the Letter of Acceptance by the Government, the
Contractor shall submit to the S.O for his approval -

a work programme for the carrying out of the Works (hereinafter referred to as “Work Programme”)
in such form and details as determined by the S.O. showing the detail activities of the Works so
as to enable the Government to monitor the progress thereof; and

a general description in writing, of the arrangements and methods of construction which the
Contractor proposes to adopt for the carrying out of the Works.

The S.O shall within ...........(....) days after receipt of the Contractor’s programme:
0] approve the Work Programme in writing; or
(ii) reject the Work Programme in writing with reasons and/or request modifications; and/or

(iii) request the Contractor to supply further information to clarify or substantiate the Work
Programme or to satisfy the S.O as to its reasonableness having regard to the Contractor’s
obligations under the Contract,

PROVIDED THAT if none of the above actions is taken within the said period of ......... (-...)
days the S.O shall be deemed to have approved the Work Programme as submitted.

The Contractor shall upon receipt from the S.O any request under clause 12.2(ii) or (iii) resubmit
a modified Work Programme or provide further information as requested.

If at any time it should appear to the S.O that the actual progress of Works does not conform to
the approved Work Programme referred to herein before the Contractor shall produce, at the
request of the S.O., a revised Work Programme showing the modifications to the approved Work
Programme necessary to ensure completion of the whole Works within the time for completion
provided for in clause 39 hereof or extended time granted pursuant to clause 43 hereof.

The submission to and approval by the S.O or the S.O’s Representative of such Work Programme
or the furnishing of such particulars shall not relieve the Contractor of any of his duties or
responsibilities under this Contract.



13.0

PERFORMANCE BOND/PERFORMANCE GUARANTEE SUM

13.1(a) The Contractor shall, on the date of the possession of Site, provide a Performance Bond or

Performance Guarantee Sum as the case may be substantially in the form as in Appendix issued
by an approved licensed bank or financial institution incorporated in Malaysia in favour of the
Government for a sum equivalent to five percent (5%) of the total Contract Sum as specified in
Appendix to secure the due performance of the obligations under this Contract by the Contractor.
The Performance Bond shall remain valid and effective until twelve (12) months after the expiry of
the Defect Liability Period or the issuance of the Certificate of Completion of Making Good Defects,
whichever is the later.

(b) If the Contractor fails to submit the said Performance Bond as specified in sub-clause (a) above

13.2

13.3

134

13.5

13.6

14.0

141

on the date of possession of site, then the Contractor shall be deemed to have opted for
Performance Bond in the form of Performance Guarantee Sum as provided for under clause 13.2
hereof.

The Contractor may opt for a Performance Bond in the form of Performance Guarantee Sum in
lieu of the Bank, Insurance or Finance Company Guarantee as specified in clause 13.1 hereof
whereby deductions of ten percent (10%) shall be made from the first interim payments and
subsequent interim payment until the total amount deducted aggregate to a sum equivalent to five
(5) percent of the Contract Sum. The amount deducted shall be retained by the Governmentup to
twelve (12) months after the expiry of the Defect Liability Period or the issuance of the Certificate
of Completion of Making Good Defects, whichever is the later.

Notwithstanding anything contained in this Contract, the Government shall be entitled at any time
to call upon the Performance Bond, wholly or partially, in the event that the Contractor fails to
perform or fulfil its obligations under this Contract and such failure is not remedied in accordance
with this Contract.

If a payment is made to the Government pursuant to any claim under the Performance Bond, the
Contractor shall issue to the Government further security in the form of additional performance
bond or bonds for an amount not less than the amount so paid to the Government on or prior to
the date of such payment so that the total sum of the Performance Bond shall be maintained at
all times at the value specified in clause 13.1(a).

The Performance Bond (or any balance thereof remaining for the credit of the Contractor) may be
released or refunded to the Contractor on the completion of making good of all defects, shrinkages
or other faults which may appear during the Defects Liability Period and upon the giving of the
Certificate of Completion of Making Good Defects for the whole of the Works underclause 48.

Notwithstanding the above, in the event that this Contract is terminated under clause 51 hereof
the said Performance Bond or any balance thereof shall be forfeited.

INDEMNITY IN RESPECT OF PERSONAL INJURIES AND DAMAGE TO PROPERTY
The Contractor agrees with the Government that—

it shall perform all of its obligations under this Contract at its own risk and releases, to the fullest
extent permitted by law, the Government and their agents and servants from all claims and
demands of every kind resulting from any accident, damage, injury or death arising from the
carrying out of the Works except where such accident, damage, injury or death is caused or
contributed to by any act or omission or negligence of the Government or its agents and servants.
The Contractor expressly agrees that in the absence of any such act, omission or negligence as
aforesaid the Government shall have no responsibility or liability whatsoever in relation to such
accident, damage, injury or death;

10
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it shall indemnify and keep indemnified the Government from and against all actions, suits, claims
or demands, proceedings, losses, damages, compensation, costs (including legal cost), charges
and expenses whatsoever to which the Government shall or may be or become liable in respect
of or arising from—

0] the negligent use, misuse or abuse by the Contractor or its personnel, servants, agents or
employees appointed by the Contractor;

(i)  any loss or damage to property or injury of whatsoever nature or kind and howsoever or
wherever sustained or caused or contributed to by carrying out of the Works by the
Contractor to any person and not caused by the negligence or wilful act, default or omission
of the Government, its agents or servants; or

(i)  any loss, damage or injury from any cause whatsoever to property or persons affected by
the Works to the extent to which the same is occasioned or contributed to by the act,
omission, neglect, breach or default of the Contractor or personnel, servants, agents or
employees; and

the obligations under this clause shall continue after the expiry or earlier termination of this
Contract in respect of any act, deed, matter or thing happening before such expiration or
termination of this Contract.

The Contractor shall indemnify, protect and defend at its own cost and expense, the Government
and its agents and servants from and against all actions, claims and liabilities arising out of acts
done by the Contractor in the performance of this Contract.

INSURANCE AGAINST PERSONAL INJURIES AND DAMAGE TO PROPERTY
Taking of Insurance

Without prejudice to his liability to indemnify the Government under clause 14 hereof, the
Contractor shall, as a condition precedent to the commencement of any work under this Contract,
effect and maintain such insurances whether with or without an excess amount as specified in
Appendix hereto as are necessary to cover the liability of the Contractor and all sub-contractors,
whether nominated or otherwise.

Such insurance shall be for the purpose of personal injuries or death, damage or loss to property,
movable or immovable, arising out of, or in the course of, or by reason of the execution of the
Works and caused by any negligence, omission, breach of contract or default of the Contractor or
any sub-contractor, whether nominated or otherwise, or of any servants or agents of the
Contractor or of any such sub-contractor, whether nominated or otherwise. Where an excess
amount is specified in Appendix, the Contractor shall bear the amount of such excess. The policy
or policies of insurance shall contain a cross liability clause indemnifying each of the jointly insured
against claims made by on him by the other jointly insured.

Such insurance as referred to under sub-clause (a) hereof shall be effected with an insurance
company as approved by the Government and maintained in the joint names of the Government
and Contractor and all sub-contractors, whether nominated or otherwise. Such insurance shall
cover from the period of the date of possession of site until the date of issuance of Certificate of
Making Good Defects for any claim occasioned by the Contractor or any sub-contractor in the
course of any operations carried out by the Contractor or any sub-contractor for the purpose of
complying with his obligations under Clause 48 hereof.

Production of Policies
It shall be the duty of the Contractor to produce and shall deposit the relevant policy or policies of

the insurance together with receipts in respect of premiums paid to the S.O., whether demanded
or not.

11
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Default in Insuring

If the Contractor fails to effect or renew such insurances as are required to be effected and
maintained under this Contract, the Government or the S.O. on its behalf may effect or renew
such insurance and shall be entitled to deduct a sum equivalent to the amount in respect of the
premiums paid and On-Cost Charges (calculated by applying the ‘Percentage for On-cost
Charges’ stated in Appendix hereto to the premiums paid), from any money due or to become
due to the Contractor under this Contract or to recover the same from the Performance Bond or
as a debt due from the Contractor.

Cancellation of Insurance

The Contractor shall ensure that any insurance policy effected hereto shall only be cancelled by
the insurer after the expiry of thirty (30) days from the date of receipt by the Government of a
written notice from the insurer advising of such impending cancellation PROVIDED THAT the
Contractor has been issued with the Certificate of Making Good Defects in accordance with clause
48.

The Contractor shall not at any time permit or cause to be done any act, matter or thing which
may result in any insurance effected by virtue of this Contract being vitiated or rendered void or
voidable or whereby the rate of the premium on any insurance effected shall be liable to be
increased.

Loss or Damage Occasioned by Insured Risk

In the event of any damage or loss occurring during the performance of this Contract, the
Contractor shall repair, replace or make good such damage or loss from the amount of insurance
claimed, if sufficient, or if insufficient, using his own resources.

INDEMNITIES TO GOVERNMENT IN RESPECT OF CLAIMS BY WORKMEN
Workmen Compensation

(@) The Contractor shall be liable for and shall indemnify and keep indemnified the
Government and its officers or servants from all liabilities arising out of claims by any
workman employed by the Contractor in and for the performance of this Contract for
payment of compensation under or by virtue of the Workmen’s Compensation Act 1952
and the Employee’s Social Security Act 1969 or any other law amending or replacing
such law and from all costs and expenses incidental and consequential thereto.

(b) The Contractor shall effect and maintain throughout the Contract Period a “Workmen
Compensation Insurance” or any other applicable insurance for its personnel, servants,
agents or employees required under the laws of Malaysia.

EMPLOYEES’ SOCIAL SECURITY ACT, 1969
Registration with SOCSO

Without prejudice to his liability to indemnify the Government under clause 16, the Contractor
shall register or cause to register all local workmen employed in the execution of the Works and
who are subject to registration under the Employee’s Social Security Scheme (“the SOCSO
Scheme”) in accordance with the Employee’s Social Security Act 1969 or any subsequent
modification or re-enactment of the said Act. For the purpose of this sub-clause, the term “local
workmen” shall include workmen who are Malaysian citizens and those who have permanent
resident status.

12
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Contribution to SOCSO

The Contractor shall submit the Code Number and Social Security Numbers of all the workmen
registered under the SOCSO scheme to the S.O. for verification. The Contractor shall make
payment of all contribution from time to time on the first contribution day on which the same ought
to be paid and until the completion of this Contract and it shall be the duty of the Contractor to
produce to the S.O. contribution statement or payment vouchers as evidence of payment of such
contribution, whether demanded or not.

Default in Complying with SOCSO

If the Contractor fails to comply with the terms of this Clause, the Government or the S.O. on its
behalf may without prejudice to any other remedy available to the Government for breach of any
terms of this Contract:

(@) withhold an amount from any money which would otherwise be due to the Contractor
under this Contract and which in the opinion of the S.O. will satisfy any claims for
compensation by workmen that would have been borne by SOCSO Scheme had the
Contractor not made default in maintaining the contribution; and/or

(b) pay such contributions as have become due and remain unpaid and deduct the amount
of such contributions including On-Cost Charges (calculated by applying the Percentage
of On-Cost Charges stated in Appendix to the contributions paid), from any money due
or to become due to the Contractor under this Contract, and failing which such
contributions shall be recovered from the Performance Bond or as a debt due from the
Contractor.

INSURANCE OF WORKS
Taking of Insurance

(@) The Contractor shall in the joint names of the Government and the Contractor insure
against loss and damage by fire, lightning, explosion, storm, tempest, flood, ground
subsidence, bursting or overflowing of water tanks, apparatus or pipes, aircraft and other
aerial devices or articles dropped therefrom, riot and civil commotion, all work executed
and all unfixed materials and goods, delivered to, placed on or adjacent to the Works and
intended therefore (but excluding temporary buildings, plant, tools and equipment owned
or hired by the Contractor or any sub-contractor, nominated or otherwise) to the full value
thereof (plus any amount which may be specifically stated in Appendix or elsewhere in
the Contract Documents) and shall keep such work, materials and goods so insured until
the completion of the whole of the Works, notwithstanding any arrangement for Sectional
Completion or Partial Occupation by the Government under this Contract. Such insurance
policy or policies shall provide expressly for payment in the first place to the Government
of any insurance monies due under the policy or policies.

(b) The said insurance with or without an excess clause as specified in Appendix hereto shall
be effected with an insurance company approved by the S.O. and it shall be the duty of
the Contractor to produce to the S.O. the said policy or policies and the receipts in respect
of the premium paid. Where an excess clause is specified in Appendix, the Contractor
shall bear the amount of such excess.

Default in Insuring
If the Contractor fails to effect or renew such insurance as are necessary under this clause, the
Government or the S.O. on its behalf may renew such insurance and pay the premium in respect

thereof and deduct the amount so expended including On-Cost Charges (calculated by applying
the ‘Percentage of On-cost Charges’ stated in Appendix to the premiums paid), from any money
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due or to become due to the Contractor under this Contract, and failing which such premium shall
be recovered from the Performance Bond or as a debt due from the Contractor.

Payment of Insurance in the Event of any Loss/Damage

Upon the occurrence of any loss or damage to the Works or unfixed materials or goods prior to
the date the Works has been certified as practically completed by the S.O. in the Certificate of
Practical Completion, the Contractor shall notwithstanding that settlement of any insurance claim
has not been completed, with due diligence restore, replace or repair the same, remove and
dispose of any debris and proceed with the carrying out and completion of the Works. All money
if and when received from the insurance under this clause shall be paid in the first place to the
Government and then (less any such amounts as are specifically required in Appendix or
elsewhere in the Contract Documents) be released to the Contractor by instalments on the
certificate for payment issued by the S.O., calculated as from the date of receipt of the money in
proportion to the extent of the work of restoration, replacement or repair and the removal and
disposal of debris previously carried out by the Contractor. The Contractor shall not be entitled to
any payment in respect of the work of restoration, replacement or repair and the removal and
disposal of debris other than the money received under the said insurance.

Cancellation of Insurance Policy

The Contractor shall ensure that any insurance policy effected hereto shall only be cancelled by
the insurer after the expiry of thirty (30) days from the date of receipt by the Government of a
written notice from the insurer advising of such impending cancellation PROVIDED THAT the
Contractor has been issued with the Certificate of Making Good Defects in accordance with
clause 48.

SETTING OUT

The Contractor shall be responsible for the true and proper setting out of the Works and for the
correctness of the positions, levels, dimensions and alignments of all parts of the Works and for
the provisions of all necessary instruments, appliances and labour in connection therewith.

If at any time during the progress of the Works any error in the positions, levels, dimensions or
alignments of any part of the Works is discovered, the Contractor shall at his own expense rectify
such error unless such error is based on incorrect data supplied in writing by the S.O.’s
Representative in which case the expense of rectifying shall be borne by the Government.

If at any time during the progress of the Works, any error shall appear or arise in the setting-out
required to construct the Works or in the position, levels, dimensions or alignment of any part of
the Works, the Contractor, on being required to do so by the S.O., shall at his own expense rectify
such error to the satisfaction of the S.O. The checking of any setting out of or of any line orlevel by
the S.0O. shall not in any way relieve the Contractor of his responsibility for thecorrectness thereof
and the Contractor shall carefully protect and preserve all things used in the setting-out required
for the construction of the Works until the S.O. agrees that the said things may be abandoned.

The Contractor shall give to the S.O. without charge such information as may be required by the

S.0. to enable him to check the setting-out required for the construction of the Works including
interpreting any marks made by the Contractor for the purpose of setting out.

UNFIXED MATERIALS AND GOODS
Unfixed materials and goods delivered to, placed on or adjacent to the Site and intended for

incorporation therein, shall not be removed except for use upon the Works, unless the S.O. has
consented in writing to such removal. Where the S.O. has included the value of such materials or
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goods in any certificate in accordance with clause 28, under which the Contractor has received
payment, such materials and goods shall become the property of the Government, but the
Contractor shall remain responsible for loss or damage to the same.

COMPLIANCE WITH THE LAW

The Contractor shall comply in all respects (including the giving of all notices and the paying of all
fees required) with any law, regulation or by-law, or any order or directive issued by any public
authority or public service company (hereinafter referred to as “Statutory Requirements”), relating
to the Works or, in the case of public authority or public service company, with those systems the
same are or will be connected. The Contractor shall submit to the S.O. all approvals received by
the Contractor in connection therein. The Contractor shall keep the Government indemnified
against all penalties and liability of every kind for breach of any such Statutory Requirements.

If after the Date of Tender (as specified in Appendix) there is any change or amendment in any
written law, regulations and by-laws which necessitates any variation to the Works, the Contractor
shall, before making such variation, give to the S.O. a written notice specifying and giving the
reason for such variation and apply for the S.O.’s instruction in respect of the matter.

DESIGN
Design Liability

(a) Notwithstanding any design and specifications supplied by the Government, if the
Contractor is required under this Contract to undertake the design of any part of the
Works which is a stand alone design as determined by the Government, the Contractor
shall ensure that such design is suitable, functional, safe, compatible and integrates with
the design and specifications of the Works and it shall be undertaken, approved and
endorsed by a competent and registered professional.

(b) The Contractor shall submit to the S.O. all drawings, specifications, calculations and any
other relevant information pertaining to the stand alone design for approval. No work shall
commence without prior written consent of the S.O.

(c) The Contractor shall be fully responsible and guarantee the Government that the stand
alone design, integration, execution of the Works, materials and workmanship for the
Works or part of the Works are independent of fault, suitable, functional, safe and
compatible with the requirements of the Government.

(d) The approval of the stand alone design by the S.O pursuant to sub-clause (b) shall not
absolve the Contractor from its responsibility under sub-clause (c) and the Contractor
shall be liable and shall fully indemnify and keep the Government indemnified for any
design defects, damage, inadequacies or insufficiency of such design.

Design Guarantee Bond

() The Contractor shall provide a Design Guarantee Bond for the stand alone design
issued by an approved licensed bank or financial institution of the sum of Ringgit ...
(RM...) amounting to 5% of the value of the said part of the Works substantially in the
form as in Appendix [...... ] upon or before the issuance of the Certificate of Practical
Completion of the Works as a security for the Contractor’s obligations and warranties
under Clause 22.1. Such Design Guarantee Bond shall remain valid for aperiod of 5
years from the date of practical completion of the Works.

(b) If any defect or damage shall occur to that particular part of the Works as a result of any
defect, fault, insufficiency, imperfection, shrinkages or inadequacy in the stand alone
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design including workmanship, materials or equipment which has become defective
arising from design fault then the approved licensed bank or financial institution issuing
the Design Guarantee Bond pursuant to sub-clause (a) above shall pay to the
Government, on demand by the Government in writing notwithstanding any objection by
the Contractor or any third party, the sum of being equal to 5% of the value of the

said part of the Works or such part thereof as may be demanded.

If the Design Guarantee Bond is not deposited with the Government in accordance with
sub-clause (a) above, the Government shall have the right to claim from the Performance
Bond the sum of Ringgit (RM...) being equal to 5% of the value of the said part of the
Works or such part thereof as may be demanded

If a payment is made to Government pursuant to clause (b), the Contractor shall
ensure that further security in the form of an additional Design Guarantee Bond for
an amount no less than the amount so paid to Government shall be issued to
Government prior to or upon the date of such payment. If any of the issued Design
Guarantee Bond were to expire prior to the validity period, a replacement Design
Guarantee Bond shall be issued to Government on or prior to the date of expiry of the
first mentioned Design Guarantee Bond in an amount not less than the amount ofthat
Design Guarantee Bond.

EMPLOYMENT OF WORKMEN

Workmen

@)

(b)
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The Contractor shall employ, in the execution of this Contract, only Malaysian citizens as
workmen.

If in any particular trade or skill required to complete the Works, the Contractor can show
to the satisfaction of the S.O. that Malaysian citizens are not available, then the
Contractor may employ non-Malaysian citizens subject to the approval of the
Government.

The Contractor shall on the commencement of the Works furnish to the Jabatan Tenaga
Kerja of the State in which this Contract is performed all particulars connected with this
Contract and such returns as may be called for from time to time in respect of labour
employed by him on for the execution of this Contract, in accordance with the
requirements of the Employment Act 1955, Employment (Restriction) Act 1968, and
Internal Security (Registration of Labour) Regulation 1960 or any subsequent
modification or re-enactment thereof.

The Contractor shall maintain on the Site at all times during the progress of the Works an
up to date register containing particulars of all workers employed by him.

The Contractor shall cause his sub-contractors (including ‘labour only’ sub-contractors)
and Nominated Sub-Contractors to comply with the provisions of this clause.

Compliance with Employment Act 1955, etc.

In the employment of workmen for the execution of this Contract, the Contractor shall comply,
and shall cause his sub-contractors (including “labour only” sub-contractors) and Nominated
Sub-Contractors to comply with all the requirements of the Employment Act 1955, Employment
(Restriction) Act 1968, Employee’s Provident Fund Act 1951, the Industrial Relations Act 1967
and any other law relating to the employment of workmen, or any subsequent modification or re-
enactment thereof. PROVIDED THAT the Contractor shall not be entitled to any claim for
additional costs and payments whatsoever in respect of his compliance with this clause.
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(@)

(b)

Days and Hours of Working
No work shall be done on:

(@) the weekly day of rest;

(b) any public holiday which is recognised in the state where this Contract is being carried
out; or
(c) between the hours of six in the evening and six in the following morning;

without the written permission of the S.O0. PROVIDED THAT when such written application of the
Contractor is approved by the S.O., the Contractor shall comply fully with all the requirements of
the Employment Ordinance 1955 in regard thereto or any subsequent modification or re-
enactment thereof and shall bear any costs for compliance therewith, and any extra costs
incurred by the Government in connection with the supervision of the Works.

Wages Books and Time Sheets

(a) The Contractor shall keep and shall cause his sub-contractors (including “labour only”
sub-contractors) and Nominated Sub-Contractors to keep proper wages books and time
sheets showing wages paid to and the time worked by all workmen employed by him and
his sub-contractors as aforesaid in and for the performance of this Contract.

(b) The Contractor shall produce such wages books and time sheets on demand for
inspection by any persons duly authorised by the S.O.

(c) The Contractor shall furnish to the S.0. or S.0.’s Representative such information relating
to the wages and conditions of employment of such workmen as the S.0. may from time
to time require.

Default in Payment of Wages

In the event of default in the payment of —

(&) any money in respect of wages; and/or

(b) paymentinrespect of Employees Provident Fund Contributions,

of any workmen employed by the Contractor or his sub-contractors (including "labour only" sub-
contractors) and Nominated Sub-contractors in and for the performance of this Contract, which a
claim has been filed with the Department of Labour, then the S.O. shall make payment to the
Director General of Labour and/or Employees Provident Fund, as the case may be, out of any
monies at any time due to the Contractor under this Contract and such payment shall be deemedto
be a payment made to the Contractor by the Government under and by virtue of this Contract.

Discharge of Workmen

The Contractor shall employ in and about the execution of the Works only such persons as are of
good character, careful, skilled and experienced in their respective vocations and trades.

The S.O. shall be at liberty to object to and require the Contractor to remove immediately from the
Site any person employed by the Contractor in or about the execution of the Works who in the
opinion of the S.0. misconducts himself or is incompetent or negligent in the properperformance
of his duties. Such person shall not again be employed upon the Works without theprior written
permission of the S.O.
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Any person so removed from the Works shall be replaced without delay by a substitute approved
by the S.O0. PROVIDED THAT the Contractor shall not be entitled to any claim for any expense
whatsoever incurred by him in respect of any direction given by the S.O. under this clause.

VARIATIONS

The S.O. may issue instructions requiring a Variation in a form of a Variation Order. No variation
required by the S.O. shall vitiate this Contract. Upon the issuance of such Variation Order, the
Contractor shall forthwith comply with the Variation Order issued by the S.O.

The term ‘Variation’ means a change in the Contract Document which necessitates the alteration
or modification of the design, quality or quantity of the Works as described by or referred to therein
and affects the Contract Sum, including:

(a) the addition, omission or substitution of any work;

(b) the alteration of the kind or standard of any of the materials, goods to be used in the
Works; or
(c) the removal from the Site of any work executed or materials or goods brought thereon by

the Contractor for the purposes of the Works other than work, materials or goods which
are not in accordance with this Contract.

Any variation made under this clause shall not relieve the Contractor from his obligations under
clause 22.1(c).

VALUATION OF VARIATION

All variations instructed in writing by the S.O. in accordance with clause 24 hereof shall be
measured and valued by the S.O. The valuation of Variations, unless previously or otherwise
agreed, shall be made in accordance with the following rules:

(a) the rates in the Bills of Quantities after adjustment if necessary as provided in clauses
26.6 and 26.7 hereof, shall determine the valuation of work of similar character and
executed under similar conditions as work priced therein;

(b) the said rates, where work is not of similar character or executed under similar conditions
as aforesaid, shall be the basis of rates for the same, so far as may be reasonable, failing
which a fair valuation thereof shall be made by the S.O.;

(c) the rates in the Bills of Quantities shall determine the valuation of items omitted,
PROVIDED THAT if the omission substantially vary the conditions under which any
remaining items of work are carried out, the rates of such remaining items shall be valued
under rule (b);

Where work cannot properly be measured or valued, the S.O. may allow daywork price as
specified in Appendix. Unless otherwise provided in the Bills of Quantities, the daywork prices for
the purpose of this Contract shall be taken to mean the actual net cost to the Contractor of his
materials, plant and labour for the work concerned. The Contractor shall be paid daywork prices,
plus fifteen percent (15%), which shall include for the cost of all ordinary plant, tools, scaffolding,
supervision and profit. PROVIDED ALWAYS that as a condition precedent to any right to any
payment the Contractor shall produce vouchers, receipts and wage books specifying the time for
labour and plant employed and materials used to the S.O. not exceeding seven (7) days after the
work shall have been done.
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26.0

The amount of variations shall be certified by the S.O. and added to or deducted from the Contract
Sum as the case may be and the amount shall be adjusted accordingly.

BILL OF QUANTITIES

Basis of Contract Sum

26.1

26.2

26.3

The quality and quantity of the Works as set out in the Bills of Quantities shall be the basis of the
Contract Sum. Any error in description or quantity or omission of Works from the Bills of Quantities
shall not vitiate this Contract but shall be rectified and the amount in respect of such rectification
shall be added to or deducted from the Contract Sum as the case may be.

The Government reserves the right to adjust the prices and rates in the Bills of Quantities
submitted by the Contractor to ensure their reasonableness before acceptance of tender and the
decision of the Government shall be final.

Any adjustment of the prices and/or rates in the Bills of Quantities required under clause 26. 2
and any arithmetical error or omission in the prices or rates and/or calculations of the Contractor
in the Bills of Quantities shall before the signing of this Contract be so rectified and adjusted that
when correctly calculated, the total amount in the Summary of the Bills of Quantities shall
represent the same amount as the tender amount in the Form of Tender. The tender amount
shown in the Form of Tender shall remain unaltered but the nett aggregate amount of the
difference between the total adjusted amount in the Summary of the Bills of Quantities and the
tender amount shown in the Form of Tender, whether a nett deduction or nett addition, shall be
calculated as a percentage of the total adjusted amount shown in the Summary of the Bills of
Quantities and all prices and/or rates throughout the Bills of Quantities shall be subject to such
percentage discounts or premiums as the case may be. Provided always that Provisional and
Prime Cost Sums shall be excluded from such calculation and shall not be subject to such
percentage discount or premium.

Standard Method of Measurement

26.4

The Bills of Quantities, unless otherwise expressly stated in respect of any specified item or items,
shall be deemed to have been prepared in accordance with the principles of the StandardMethod
of Measurement of Building Works as published by the Institution of Surveyors (Malaysia) or Civil
Engineering Method of Measurement published by Institution of Civil Engineers (London) or
Method of Measurement as set out in Bill of Quantities.

Provisional Quantities

26.5

26.6

26.7

Unless where the quantities of the Works or any part thereof are stated as ‘provisional’ in the Bills
of Quantities such quantities are firm and the Works shall not be subject to re-measurementunless
the Bills of Quantities are proven to be erroneous and shall be dealt with under clause 26.1.

Where the quantities of Works are stated as “provisional” in the Bills of Quantities, suchquantities
are the estimated quantities which shall not be taken as the actual and correct quantities of Works
to be executed by the Contractor in the fulfilment of his obligations under theContract. The amount
to be paid to the Contractor in respect of such Works upon completion of this Contract shall be
ascertained by remeasurement of the work as it is actually executed and valued in accordance
with clause 25.1 hereof, after adjustment if necessary as provided in clause 25.3 hereof.

For the purpose of clause 26.6, the amount to be paid to the Contractor shall be set off against

the amount for such work in the Bills of Quantities, and the balance shall be added to or deducted
from the Contract Sum as the case may be.
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28.5

28.6

MEASUREMENT OF WORKS

The S.O. shall, when he requires any part or parts of the Works to be measured or remeasured
for the purposes of clauses of Variation under clause 24 and provisional quantities under clause
26.5, give reasonable notice to the Contractor who shall attend or send a qualified agent to assist
the S.O. or S.0.’s Representative in making such measurement and shall furnish all particulars
required by the S.O.. Should the Contractor fail to attend or neglect or omit to send such agent,
then the measurement made by the S.O. or approved by him shall be taken to be the correct
measurement of the work.

Upon the completion of the measurement pursuant to clause 27.1, the S.O. shall supply the
Contractor with such measurement in respect of the said parts.

PAYMENT TO CONTRACTOR AND INTERIM CERTIFICATES

When the Contractor has executed work including delivery to or adjacent to the Works of any
unfixed materials or goods intended for incorporation into the Works in accordance with the terms
of this Contract and their total value of work thereof has reached the sum referred to in Appendix,
the S.O. shall at that time make the first valuation of the same.

Thereafter, once (or more often at the discretion of the S.0O.) during the course of eachsucceeding
month the S.O. shall make a valuation of the works properly executed and of unfixedmaterials and
goods delivered to or adjacent to the Site, provided the total value of work properlyexecuted and
the value of unfixed materials and goods as specified in clause 28.4 hereof, delivered to the Site
intended for incorporation into the Works in each subsequent valuation shallnot be less than the
sum referred to in Appendix.

Within fourteen (14) days from the date of any such valuation being made and subject to the
provision mentioned in clause 28.1, the S.O. shall issue an Interim Certificate stating the amount
due to the Contractor from the Government. PROVIDED THAT the signing of this Contract shall
not be a condition precedent for the issue of the first Interim Certificate (and no other) so long as
the Contractor has returned the Letter of Acceptance of Tender duly signed and has deposited
with the S.O. or the Government the relevant insurance policies under clauses 15 and 18 hereof.

The amount stated as due in an Interim Certificate shall, subject to any agreement between the
Parties as to payment by stages, be the estimated total value of the work properly executed and
up to ninety percent (90%) of the value of the unfixed materials and goods delivered to or adjacent
to the Site intended for incorporation into the permanent Works up to and including the date the
valuation was made, less any payment (including advance payment) previously made paid under
this Contract. PROVIDED THAT such certificate shall only include the value of the said unfixed
materials and goods as and from such time as they are reasonably and properly and not
prematurely delivered to or adjacent to the Site and adequately protected against weather,
damage or deterioration.

This clause shall not apply to any unfixed materials and goods which are supplied and delivered
by Nominated Suppliers for which payment shall be made for the full value of the unfixed materials
and goods.

Within a number of days as stated in Appendix (or if none stated then within thirty (30) days of the
issue of any such Interim Certificate), the Government shall make a payment to the Contractor as
follows:

(a) where the Performance Bond is in the form of a Banker’s, Insurance or FinanceCompany
Guarantee, payment shall be made on the amount certified as due to the Contractor in
the said Interim Certificate; or

(b) where the Performance Bond is in the form of a Performance Guarantee Sum, payment
of ninety percent (90%) on the amount certified as due to the Contractor shall be made
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with the remaining ten percent (10%) being retained by the Government as a Performance
Guarantee Sum. PROVIDED THAT when the sum retained is equivalent to five percent (5%) of
the Contract Sum then in any subsequent Certificate, payment shall be made on the full amount
certified as due to the Contractor.

ADJUSTMENT OF CONTRACT SUM

The amount to be added to or deducted from the Contract Sum in respect of expense or loss due
to fees and charges in relation to the supply of water and electricity and permanent connections to
water, electricity, telephone and sewerage mains under clause 6.2, variations under clause 24,
rectification of errors in Bill of Quantities under clause 26.3, fluctuation of price under clause 30,
payment of P.C. Sums and Provisional Sums under clause 34, opening up work for inspection and
testing of materials or goods and executed work under clause 35.2, loss and expense underclause
44 and costs of disposal of fossils, etc. under clause 65 hereof, shall be certified by the S.O.

FLUCTUATION OF PRICE

In accordance with the Special Provisions to the Conditions of Contract for Fluctuation of Price as
contained in Appendix (if applicable), the amount payable by the Government to the Contractor
upon the issue by the S.O. of an Interim Certificate under clause 28 hereof shall be increased or
decreased accordingly. The net total of any such increases or decreases shall be given effect to
in determining the Contract Sum.

FINAL ACCOUNT AND PAYMENT CERTIFICATE

As soon as is practicable but not later than three (3) months after the issuance of the Certificate
of Practical Completion, the Contractor shall submit full particulars complete with receipts,
vouchers records that would substantiate the Contractor’s claim under clause 44 together with
any documents, supporting vouchers and any explanation and calculations including documents
relating to the accounts of Nominated Sub-Contractors or Nominated Suppliers, which may be
necessary to enable the Final Account to be prepared by the S.O. PROVIDED ALWAYS the
Contractor had given the notice of claim in writing within the stipulated time or times in the said
provisions.

If the Contractor fails to submit full particulars of all claims within the stipulated period, the S.O.
shall forthwith make the assessment based on the available documents submitted by the
Contractor for the purpose of the Final Account. The Government shall be discharged from all
liabilities in connection with the claims.

Within three (3) months after the expiry of the Defects Liability Period for the whole of the Works
or three (3) months after the issue of the Certificate of Completion of Making Good Defects under
clause 48 hereof, whichever is the later, the S.O. shall issue the Final Certificate.

The Final Certificate shall be supported by documents, and full particulars complete with receipts,
vouchers records showing the S.O.'s final valuation of Works and any amount determined in
clause 31.1 in accordance with the terms of this Contract. After setting out or allowing for all
payments or other expenditure of the Government or any permitted deductions made by the
Government or the S.O. on its behalf, the Final Certificate shall state any final balance due from
the Government to the Contractor or from the Contractor to the Government, as the case may be,
which shall thereupon become the debt payable. Such certificate shall also take account of any
outstanding permitted deductions not yet made by the Government under the terms of this
Contract whether by way of liquidated damages or otherwise.
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No final payment due to the Contractor under the Final Certificate, shall be made unless and until
the Contractor shall have satisfied the S.O. by means of a Statutory Declaration made by or on
behalf of the Contractor to the effect that the workmen who have been employed by the Contractor
on the Works including workmen employed by sub-contractors, whether nominated orotherwise
(including "labour only" sub-contractors) have received all wages due to them in connection with
such employment, and that all dues or contributions under the Employment Act 1955, the
Employee's Social Security Act 1969, the Employee's Provident Fund Act 1965 and any other
laws relevant to the employment of workmen, have been paid.

EFFECT OF S.0.'S CERTIFICATES

No certificate of the S.O. under any provision of this Contract shall be considered as conclusive
evidence as to the sufficiency of any work, materials or goods to which it relates, nor shall it relieve
the Contractor from his liability to amend and make good all defects, imperfections, shrinkages, or
any other faults whatsoever as provided by this Contract. In any case, no certificate of the S.O.
shall be final and binding in any dispute between the Government and the Contractor if the dispute
is brought whether before an arbitrator or in the Courts.

DEDUCTION FROM MONEY DUE TO CONTRACTOR

The Government or the S.O. on its behalf shall be entitled to deduct any money owing from the
Contractor to the Government under this Contract from any sum which may become due or is
payable by the Government to the Contractor under this Contract or any other contracts to which
the Government and Contractor are Parties thereto. The S.O. in issuing any certificate under
clauses 28 and 31, shall have regard to any such sum so chargeable against the Contractor,
provided always that this provision shall not affect any other remedy to which the Government may
be entitled for the recovery of such sums.

PRIME COST / PROVISIONAL SUMS

In respect of any and every Prime Cost or P.C. Sum provided in the Contract, the amount due to
any Contractor shall be determined by deducting the said Prime Cost or P.C. Sum and the relevant
profit and/or attendance charges from the Contract Sum and substituting for the same with the
actual amount due to relevant Nominated Sub- Contractor or Nominated Supplier as valued in
accordance with the relevant sub-contract and the sums due to any Contractor by wayof profit
and/or attendance charges at the rates or prices stipulated in the Contract Documents (ifany).

The Provisional Sum may be expended at such times and in such amounts as the S.O. may direct.
Such sum if not used either wholly or in part shall be deducted from the Contract Sum. The value
of works which are executed by the Contractor in respect of Provisional Sums shall beascertained
in accordance with clause 25 hereof. The said value of such work executed by the Contractor
shall be set off against all such Provisional Sums and the balance shall be added to or deducted
from the Contract Sum as the case may be.

Any work to be executed, or materials or goods to be supplied for which Provisional Sums are
provided in the Bills of Quantities may, if the S.O. so decides, be treated as P.C. Sum items and
shall be dealt with in accordance with clause 34.1.

Where the Contractor in the ordinary course of his business directly carries out works for which
P.C. Sums are provided in the Bills of Quantities and where such works are set out in Appendix
hereto and the S.O. is prepared to accept tenders from the Contractor for such works the
Contractor shall be permitted to tender for the same or any of them without prejudice to
Government’s right to reject the lowest or any tender. If the tender of the Contractor for any work
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included in the P.C. Sum is accepted, such tender shall be held to include the profit and
attendance charges, and the Contractor shall not be entitled to the profit and attendance charges
as contained in the Bills of Quantities notwithstanding any provision to the contrary under clause
34.1.

MATERIALS, GOODS AND WORKMANSHIP

All materials, goods and workmanship shall be of the respective kinds and standards described
in the Specification and of good quality and in accordance with the standard of the workmanship
in the industry. The Contractor shall upon the request of the S.O. furnish him with the relevant
certificates and/or vouchers to prove that the materials and goods comply with the Specification.

The Contractor shall, entirely at his own cost, provide samples of materials and goods for testing
purposes. The Contractor shall, when instructed by the S.O. to open up for inspection any work
covered up, or arrange for or carry out any test of any materials or goods (whether or not already
incorporated in the Works) or of any executed work which the S.O. may in writing require and the
cost of such opening up or testing (together with the cost of making good in consequence thereof)
shall be added to the Contract Sum unless provided for in the Bills of Quantities by way of
Provisional Sums or otherwise or unless the inspection or test shows that the work, materials or
goods are not in accordance with this Contract.

The Contractor shall pay all duties and taxes which may be imposed by law, such as customs
duties and sales tax, on all materials, goods and equipment, whether purchased or imported in
the Contractor’'s name or his agent, which are incorporated in the Works or used directly in the
construction, completion or maintenance of the Works.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent
fees and other payments or compensation (if any) for getting stone, sand, gravel, clay or other
materials required for the Works.

INSPECTION AND TESTING OF MATERIALS, GOODS AND EQUIPMENT

Further to his the Contractor's obligations under clause 10, the Contractor shall submit to the
S.0. for his approval, proposals for inspecting the design and setting out of the Works and testing
the materials and workmanship to ensure that the Contractor’'s obligations under the Contract
are fulfilled.

The Contractor shall carry out the inspection and tests approved under clause 36.5 or elsewhere
in the Contract and such further tests as the S.O. may reasonably require, including to open up
for inspection any work covered up or to carry out any test of any materials or goods (whether or
not already incorporated in the Works or any executed Works).

The S.O may issue instructions to the Contractor to remove from the Site or rectify any work,
goods which are not in accordance with this Contract at his own cost.

The Contractor shall, as may be required by the S.O. from time to time, provide such assistance,
instruments, machines, labour and materials as are normally required for the purpose of
examining, measuring and testing of any work, as well as and the quality, weight or quantity of
the materials used, and shall supply samples of materials before incorporation in the Works for
testing.

Unless the Contract otherwise provides, the cost of making any test shall be borne by the
Contractor if such test is:

(a) proposed by the Contractor; or
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(b) clearly intended by or provided for in the Contract.

Notwithstanding anything in clause 36.5, if the Contractor carries out any further test as required
by the S.O. pursuant to clause 36.2 and the result of such test shows the workmanship or
materials is not in accordance with the provisions of the Contract, then the cost of such test shall
be borne by the Contractor. But if the result of such test shows the workmanship or materials
comply with the provisions of the Contract, then the cost of such test shall be borne by the
Government.

CONSTRUCTIONAL PLANT, EQUIPMENT, VEHICLES AND MACHINERIES

The Contractor shall pay all port dues including (but not by way of limitation) wharfage dues,
pilotage fees, anchorage, berthage and mooring fees, quarantine dues, loading porterage and
overtime fees for constructional plant, equipment, vehicles and machineries for use directly in
connection with the construction, completion of the works brought into and despatched from
Malaysia by the Contractor (or in his name by agents).

The Contractor shall furnish to the S.O. all such shipping documents, invoices and other
documentation as may be required by the Customs Authorities in connection with the importation
of goods, materials, constructional plant, equipment, vehicles and machineries.

In the case of constructional plant, equipment, vehicles, and machineries imported on the
Contractor’s behalf by importing agents and the like both the shipping documents and the invoices
of the original suppliers or manufacturers must indicate clearly that the consignment is for the
Contractor’s account.

The procedure in respect of the requirements of the foregoing shall be determined by the Customs
Authorities. The Contractor shall make written application to the S.O. and shall providethe relevant
documentation of all constructional plant, equipment, vehicles and machineries to beimported into
Malaysia not less than forty-five (45) days before the arrival of the said constructional plant,
equipment, vehicles and machineries.

The Contractor shall pay all charges and other expenses in connection with the landing and
shipment of all constructional plant materials and other things of whatsoever nature brought into
or despatched from Malaysia for the purpose of the Contract.

The Contractor shall make his own arrangement in obtaining clearance through the Customs of
constructional plant, equipment, vehicles and machineries. However, if required, the S.0.'s
assistance may be sought.

Under this Contract, the Contractor shall be required to furnish all lists of constructional plant,
equipment, vehicles and machineries to the S.O. whether the constructional plant, equipment,
vehicles and machineries are hired or acquired.

POSSESSION OF SITE

No work under this Contract shall commence unless and until the Performance Bond stipulated
under clause 13 and such insurance policy as specified under clauses 15 and 18 shall have been
deposited with the Government, PROVIDED THAT for the purposes of this clause only (but for no
other), if the Contractor shall produce to the Government the cover note of the said insurance
policy and the receipt of premium paid, it shall be a sufficient discharge of his obligations under
this clause.

Unless the Contract Documents shall otherwise provide, possession of the Site as complete as

may reasonably be possible but not so as to constitute a tenancy, shall be given on or before the
“Date for Possession” stated in the Letter of Acceptance to the Contractor who shall thereupon
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and forthwith commence the Works (but subject to clause 38.1) and regularly and diligently
proceed with and complete the Works on or before the Date for Completion as stated in
Appendix.

The “Date for Completion” of the Works as referred to under clause 39 hereof shall be calculated
from the said “Date for Possession”. PROVIDED ALWAYS that the possession of Site may be
given in section or in parts and any other restrictions upon possession of the Site shall be stated
in the Appendix to these Conditions or in the Contract Documents.

In the event of any delay in giving possession of the Site from the “Date for Possession” as stated
in Letter of Acceptance or delay in giving any section or part of the Site as provided in clause 38.3,
the S.O. may issue instructions in regard to the revision of the “Date for Possession”and the “Date
for Completion” shall be appropriately revised under clause 43.1(h) hereof, but theContractor shall
not be entitled to claim for any loss or damage caused by such delay in giving possession of the
Site, nor shall he be entitled to terminate this Contract.

In the event that the giving of the possession of the whole Site is delayed beyond ninety (90) days
of the “Date for Possession” stated in the Letter of Acceptance, the S.O. shall give written notice
to the Contractor of the causes of such delay. Upon the receipt of the said written notice issued
by the S.0O., the Contractor may, inform the S.O. in writing of its decision within fourteen

(14) days of receipt of the said notice either to:

(a) agree to proceed with the Works when the Site is subsequently made available, in which
case clause 38.4 shall apply in particular, the Contractor shall not be entitled to claim for
any loss or damage caused by such delay in giving possession of the Site, or

(b) terminate this Contract, without prejudice to any other rights or remedies that the
Government and the Contractor may have as a result of the termination.

In the event that the giving of possession of any section or part of the Site (whether provided for
in clause 38.3 or otherwise) is delayed beyond ninety (90) days from the Date of Possession
stated in the Appendix or the date the Contractor is scheduled to commence work on that section
or part of the Works in accordance with the approved programme of Works as referred to in clause
12 hereof as the case may be, then the S.O. shall give written notice to the Contractor of the
causes of such delay. Upon receipt of the said written notice, the Contractor may inform the
S.0. in writing, within fourteen (14) days of receipt of the said notice of its decision either to:

(@) agree to proceed with the Works when the section or part of the Site is subsequently made
available, in which case sub-clause 38.5(a) above shall apply and in particular, the
Contractor shall not be entitled to claim for any loss or damage caused by such delay as
aforesaid; or

(b). request for S.O.’s instruction to omit the relevant section or part of the Works from the
Contract. If the S.O. agrees to such request then the relevant section or part of the Works
shall be duly omitted and deemed to be a variation to the Contract. Such variation shall not
vitiate this Contract. If the S.O. does not agree to such request as aforesaid, then the
Contractor shall be entitled to claim for any loss and/or expenses caused by and in respect
of such delay beyond ninety (90) days as aforesaid.

COMPLETION OF WORKS

Subject to clauses 38.3 and 41, the Contractor shall complete the whole of the Works on or before
the “Date for Completion” as stated in the Appendix or such extended time as may be allowed
under clause 43 hereof.

If the Contractor considers that the works have achieved practical completion, the Contractor shall
notify the S.O. in writing to that effect.
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Within 14 days of receipt of such notice, the S.O. shall carry out testing/ inspection of the Works.
Pursuant to such inspection/testing, the S.O. shall —

@)

(b)

issue the Certificate of Practical Completion to the Contractor if in his opinion the whole
Works have reached Practical Completion and have satisfactorily passed any
inspection/test carried out by the S.O. The date of such completion shall be certified by
the S.O. and such date shall be the date of the commencement of the Defects Liability
Period as provided in clause 48 hereof; or

give instruction to the Contractor specifying all defective works which are required to be
completed by the Contractor before the issuance of the Certificate of Practical
Completion.

If the S.O. has given instruction pursuant to clause 39.3(b), no Certificate of Practical Completion
shall be issued to the Contractor until the Contractor has effectively carried out the remedial work
within reasonable period to the satisfaction of the S.O.

The Works shall not be regarded as practically complete unless it has fulfilled the following:

(a) the Works have been completed in accordance with the terms and conditions of this
Contract;

(b) the Government can have full, proper and beneficial use of the Works for their intended
purpose, notwithstanding that there may be works of a very minor defects PROVIDED
THAT such works do not prevent or diminish the full, proper and beneficial use as
aforesaid;

(c) the Works have passed any commissioning tests required in the Contract Document;

(d) the Works shall be made available to the Government in a condition fit for occupation;
and

(e) all the essential services, including access roads, landscape, car parks, drains, sanitary,

water and electricity installation, fire hydrant, sewerage and refuse disposal equipment
and fire lifts specified in this Contract.

When the whole of the Works have reached practical completion to the satisfaction of the S.O.,
the date of such completion shall be certified by him and such date shall be the date of the
commencement of the Defects Liability Period as provided in clause 48 hereof.

DAMAGES FOR NON-COMPLETION

If the Contractor fails to complete the Works by the Date for Completion or within any extended
time granted pursuant to clause 43, the S.O. shall forthwith issue a Certificate of Non-
Completion to the Contractor.

Without prejudice to the Government’s right to terminate this Contract, when the S.O. issues
the Certificate of Non-Completion, the Government shall be entitled to recover from the
Contractor, Liquidated and Ascertained Damages calculated at the rate stated in Appendix 1
from the period of the issuance of the Certificate of Non-Completion to the date of issuance of
Certificate of Practical Completion or the date of termination of this Contract. The S.O. may
deduct such Liquidated and Ascertained Damages from any money due or to become due to
the Contractor, failing which such damages shall be recovered from the Performance Bond or
as a debt due from the Contractor. The S.O. shall inform the Contractor in writing of such
deduction.

The Liquidated and Ascertained Damages stated in Appendix 1 shall be deemed to be a
reasonable amount of loss which the Government will suffer in the event that the Contractor is in
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breach of this clause. The Contractor by entering into this Contract agrees to pay to the
Government the said amount(s) if the same become due without the need of the Government to
prove his actual damage or loss.

The payment or deduction of such Liquidated and Ascertained Damages shall not relieve the
Contractor from his obligation to complete the Works or from any of its obligations and liabilities
under the Contract.

SECTIONAL COMPLETION

Where different completion dates for different sections or parts of the Works are stated and
identified in Appendix or elsewhere in the Contract Documents and different and separate
Liguidated and Ascertained Damages are provided for each section or part of the Works, the
provisions of this Contract in regard to:

(a) Certificate of Practical Completion;
(b) Delay and Extension of Time;
(c) Liguidated Ascertained Damages; and

(d) Defects Liability Period,

but not Insurance of the Works under clause 18, Performance Bond under clause 13 and final
payment on the Final Certificate under clause 31 hereof shall, in the absence of any express
provision to the contrary elsewhere in the Contract Documents apply as if each such section or
part was the subject of a separate and distinct contract between the Government and the
Contractor.

For the avoidance of doubt, nothing contained in clause 41.1 shall entitle the Contractor to the
release of the whole or any part of the Performance Bond or Performance Guarantee Sum
deposited by him. The Performance Bond or Performance Guarantee Sum shall be released or
be refunded only upon the issue of the Certificate of Making Good Defects of the whole of the
Works or in respect of the last section of the Works, as the case may be.

PARTIAL OCCUPATION/TAKING OVER BY GOVERNMENT

If at any time before the whole of the Works have reached practical completion pursuant to clause
39, the Government with the consent of the Contractor (which consent shall not be unreasonably
withheld) shall take possession of and occupy any part or parts of the same (any such part being
hereinafter in this Clause referred to as ‘the relevant part’), then notwithstanding anything
expressed or implied elsewhere in this Contract.

Certificate of Partial Occupation

(a) within seven (7) days from the date on which the Government shall have taken
possession of the relevant part, the S.0O. shall issue a Certificate of Partial Occupation
in respect of the relevant part stating the estimated value of the said relevant part, and
for all the purposes of this Clause (but for no other) the value so stated shall be deemed
to be the total value of the said relevant part;

Defects Liability Period

(b) for the purposes of clauses 39 and 48 hereof, the relevant part shall be deemed to have
reached practical completion and the Defects Liability Period in respect of the relevant
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part shall be deemed to have commenced on the date on which theGovernment shall
have taken possession and occupied thereof;

Certificate of Making Good Defects

(c)

at the end of the Defects Liability Period of the relevant part and if in the opinion of the

S.0. any defect, imperfection, shrinkage or any other fault whatsoever in respect of the
relevant part which he may have required to be made good under clause 48.1, shall have
been made good by the Contractor, the S.O. shall issue a certificate to that effect;

Reduction of Liquidated Ascertained Damages

(d)

if, before the time of completion of the whole of the Works or, if applicable any section, a
Certificate of Practical Completion has been issued for any part of the Works or of a
section, the rate of the liquidated and ascertained damages for delay in completion of the
remainder of the Works or of that section shall, for any period of delay after the datestated
in such Certificate of Practical Completion, be reduced in the proportion which thevalue of
the part so certified bears to the value of the whole of the Works or section, as applicable;

Insurance of the Works

(e)

notwithstanding the partial occupation by the Government of the relevant part the
Contractor shall insure and keep insured the Works in the manner as stipulated under
clause 18 and the Contractor shall give notice to the insurer of such partial occupation;
and

Performance Bond Not Affected

(®

it is expressly agreed that nothing contained in the preceding paragraphs shall entitle the
Contractor to the release of the Performance Bond or any part thereof deposited by him
under clause 13 hereof, the intention being that the said Performance Bond or any part
thereof shall be released or refunded only upon the completion of making good all
defects, imperfections, shrinkages or other faults which may appear during the Defects
Liability Period and upon the giving of the Certificate of Completion of Making Good
Defects for the whole of the Works under clause 48 hereof.

DELAY AND EXTENSION OF TIME

Upon it becoming reasonably apparent that the progress of the Works is delayed, the Contractor
shall forthwith give written notice to the S.O as to the causes of delay and relevant information
with supporting documents enabling the said officer to form an opinion as to the cause and
calculation of the length of delay. If in the opinion of the S.O the completion of the Works is likely
to be delayed or has been delayed beyond the Date for Completion stated in Appendix 1 or
beyond any extended Date for Completion previously fixed under this Clause due to any or more
of the following events:

(@)
(b)
(©
(d)

force majeure as provided under clause 58;

exceptionally inclement weather;

suspension of Works under clause 50;

directions given by the S.O., consequential upon disputes with neighbouring owners

provided the same is not due to any act, negligence or default of the Contractor or any
sub-contractor, nominated or otherwise;
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(e) S.0.s instructions issued under clause 5 hereof, PROVIDED THAT such instructions are
not issued due to any act, negligence, default or breach of this Contract by the Contractor
or any sub-contractor, nominated or otherwise;

4] the Contractor not having received in due time instructions in regard to the nomination of
sub-contractors and/or suppliers provided in this Contract, necessary instructions,
drawings or levels for the execution of the Works from the S.O. due to any negligence or
default of the S.O. PROVIDED THAT the Contractor shall have specifically applied in
writing on a date which having regard to the Date for Completion stated in Appendix or
to any extension of time then fixed under this clause, was neither unreasonably distant
from nor unreasonably close to the date on which it was necessary for him to receive the
same;

(9) delay in giving possession of the Site as provided under clause 38.4 hereof other than
claim in effecting insurance and Performance Bond;

(h) delay on the part of artists, tradesmen or others engaged by the Government in executing
work not forming part of this Contract;

0] the Contractor’s inability for reason beyond his control and which he could not reasonably
have foreseen at the date of closing of tender of this Contract to secure suchgoods,
materials and/or services as are essential to the proper carrying out of the Works; or

0] delay on the part of the Nominated Sub-contractors and/or Nominated Suppliers to
perform their works, due to reasons as stated above in sub-clauses (a) to (i),

then the S.O. may if he is of the opinion that the extension of time should be granted, so soon as
he is able to estimate the length of the delay beyond the date or time aforesaid issue a Certificate
of Delay and Extension of Time giving a fair reasonable extension of time for completion of the
Works.

PROVIDED THAT all such delays are not due to any act, negligence, default or breach of
contract by the Nominated Sub-contractor and/or Nominated Supplier and/or the Contractor, or
any of the servants or agents of such Nominated Sub-contractor or Nominated Supplier or the
Contractor.

PROVIDED ALWAYS that the Contractor has taken all reasonable steps to avoid or reduce such
delay and shall do all that may reasonably be required to the satisfaction of the S.O. to proceed
with the Works.

PROVIDED FURTHER that the Contractor shall not be entitled to any extension of time where
the instructions or acts of the S.O. are necessitated by or intended to remedy any default of or
breach of contract by the Contractor.

CLAIMS FOR LOSS AND EXPENSE

If at any time during the regular progress of the Works or any part thereof has been materially
affected by reason of delays as stated under clause 43.1 (c), (d), (e), (f) and (h), and the Contractor
has incurred direct loss and/or expense beyond that reasonably contemplated and forwhich the
Contractor would not be reimbursed by a payment made under any other provision in this
Contract, then the Contractor shall within thirty (30) days of the occurrence of such event or
circumstances or instructions give notice in writing to the S.O. of his intention to claim for such
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direct loss or expense together with an estimate of the amount of such loss and/or expense,
subject always to clause 44.2 hereof.

As soon as is practicable but not later than ninety (90) days after practical completion of the Works,
the Contractor shall submit full particulars of all claims for direct loss or expense under clause
44.1 together with all supporting documents, vouchers, explanations and calculations which may
be necessary to enable the direct loss or expense to be ascertained by the S.O.. Theamount of
such direct loss or expense ascertained by the S.O. shall be added to the Contract Sum.

If the Contractor fails to comply with clauses 44.1 and 44.2, he shall not be entitled to such claim
and the Government shall be discharged from all liability in connection with the claim.

INVESTIGATION BY THE GOVERNMENT AND OTHER PERSONS IN CASE
OF ACCIDENT, FAILURE OR OTHER EVENT

Where the Government, its employee or any person or body appointed or authorised by it carries
out any investigation in relation to any accident, failure or other event which has occurred to, in or
in  connection with the Works or any part thereof for the purpose of determining the cause or
reason for the said accident, failure or event, the Contractor shall render all such necessary
assistance and facilities as may be required by the Government, its employee or such
person orbody, including the giving of access to all specifications, designs, records and other
available information relating to the ~ Works.

ACCESS FOR WORKS, ETC.
Access for S.0O.

(a) The S.0. and any person authorised by the S.O. shall at all times have access to the
Works and to the factories, workshops or other places of the Contractor or of any sub-
contractor or supplier where any equipment, materials, goods or work are being
manufactured, fabricated, assembled, prepared or stored for the Contract.

(b) Where any such equipment, materials, goods or work are being manufactured, fabricated,
assembled, prepared or stored in the factories, workshops or other places ofa sub-
contractor or supplier, the Contractor shall by a term in the sub-contract secure a similar
right of access to those factories, workshops or other places for the S.O. and anyperson
authorised by the S.O., and shall take reasonable steps required of him by the
S.0O. to enforce or assist in enforcing such right.

(c) Any person so removed from the Works shall be replaced without delay by a substitute
approved by the S.O.; PROVIDED THAT the Contractor shall not be entitled to any claim
for any expense whatsoever incurred by him in respect of any direction given by the S.O.
under this Clause.

Access for Other Contractors and Workmen
The Contractor shall in accordance with the requirements of the S.O. afford all reasonable access

and facilities to any other person engaged by the Government and their workmen and of any other
constituted authorities for the purposes of executing any work on or near the Site.
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SUB-CONTRACT OR ASSIGNMENT

The Contractor shall not without the prior written consent of the S.O. (which consent shall not be
unreasonably delayed or withheld) sub- contract the design for any portion of the Works under
clause 22 of this Contract. Where the S.O. consents to any sub-contract under this clause, such
consent shall not in any way absolve the obligations of the Contractor under clause 10.

The Contractor shall not sub- contract the whole or any substantial part of the Works without the
prior written consent of the S.O. (which consent shall not be unreasonably delayed or withheld).
Any such consent, if given, shall not relieve the Contractor from any liability or obligation under
this Contract and he shall be responsible for the due observance by such sub-contractors, of all
the terms, stipulations and conditions under this Contract.

Notwithstanding any sub-contract made pursuant to clauses 47.1 and 47.2, the Contractor shall
be fully responsible for the acts, defaults or neglects of any sub-contractor, including ‘labour only’
sub-contractors, his agents, servants or workmen as if they were the acts, defaults or neglects of
the Contractor, his agents, servants or workmen; PROVIDED THAT the provision of labour on a
piecework basis shall not be deemed to be a sub-contract under this clause.

It shall be a condition in any sub-contract which has been consented to by the Government that
upon termination of the Contractor’'s employment under the Contract, the employment of the sub-
contractor under the sub-contract shall terminate immediately. No claim whatsoever shall be
made by the Contractor and/or sub-contractor against the Government for any work done or
materials or goods supplied.

If the Contractor sub-contracts the Works, in whole or in part, to any person without getting prior
written consent of the S.O. as provided under this clause, the S.O. shall have the right to instruct
the Contractor to forthwith terminate such sub-contract and the Contractor shall be liable for all
costs and expense relating to such termination.

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein
or thereunder otherwise than by way of assignment in favour of the Contractor’'s banker or any
financial institution or Corporation of any monies due or to become due under this Contract without
prior written consent of the S.O.

DEFECTS AFTER COMPLETION

Completion of Outstanding Work and Remedying Defects

(a) At any time during the Defects Liability Period as stated in Appendix hereto (or if none
stated the period is twelve (12) months from the date of practical completion of the
Works), any defect, imperfection, shrinkage or any other fault whatsoever which may
appear and which are due to materials or goods or workmanship not in accordancewith
this Contract, the S.0O. shall issue written instruction to the Contractor to make goodsuch
defects, imperfections, shrinkages or any other fault whatsoever at the Contractor'sown
cost. The Contractor shall complete all such works with due expedition or within such
time as may be specified by the S.O.

(b) Without prejudice to sub-clause (a), any defect, imperfection, shrinkage or any other fault
whatsoever which may appear during the Defects Liability Period to be made good by the
Contractor, shall be specified by the S.O. in the Schedule of Defects which he shall deliver
to the Contractor not later than fourteen (14) days after the expiration of the Defects
Liability Period. The defects, imperfections, shrinkages or any other fault whatsoever
specified in the Schedule of Defects shall be made good by the Contractor at his own
costs and to be completed within a reasonable time but in any case not later than three
(3) months after the receipt of the said Schedule. PROVIDED THAT the S.O.
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shall not be allowed to issue any further instruction requiring the Contractor to make
good of any defect, imperfection, shrinkage or any other fault whatsoever after the
issuance of the said Schedule of Defects or after fourteen (14) days from the expiration
of the said Defects Liability Period, whichever is the later.

Default in Remedying Defects

If the Contractor shall fail to comply with either clause 48.1(a) and/or 48.1(b) within the time so
specified, the materials or works so affected may be made good in such manner as the S.O. may
think fit, in which case the costs incurred including On-Cost Charges (calculated by applying the
Percentage of On-Cost Charges stated in Appendix to the costs incurred), shall be deducted
from any money due or to become due, to the Contractor under this Contract and failing which
such costs shall be recovered from the Performance Bond or as a debt due from the Contractor.

Diminution in Value of Works

If any defect, imperfection, shrinkage or any other fault whatsoever is such that, in the opinion of
the S.0., it shall be impracticable or inconvenient to the Government to have the Contractor to
remedy the same, the S.O. shall ascertain the diminution in the value of the Works due to the
existence of such defects, imperfections, shrinkages or any other fault whatsoever. The amount
of such diminution shall be recoverable by the Government from the Contractor as a debt due
under the Contract and failing which such diminution shall be recovered from the Performance
Bond.

Certificate of Completion of Making Good Defects

When in the opinion of the S.O. the Contractor has made good the defects, imperfections,
shrinkages or any other fault whatsoever which he is required to make good under clauses
48.1(a) or (b), or both, the S.O. shall issue a certificate to that effect, and the date specified in
such certificate shall be the date on which the Contractor has completed making good such
defects, imperfections, shrinkages or any other fault whatsoever. The said Certificate shall be
referred to as the “Certificate of Completion of Making Good Defects”.

UNFULFILLED OBLIGATIONS

Notwithstanding the issue of the Certificate of Completion of Making Good Defects under clause
48.4 hereof the Contractor and the Government shall remain liable for the fulfiiment of any
obligation incurred under the provisions of the Contract, prior to the issue of the said certificate,
which remains unfulfilled at the time such certificate is issued, and for the purpose of determining
the nature and extent of any such obligation, the Contract shall be deemed to remain in force
between the Parties hereto.

SUSPENSION OF WORKS

Suspension and Resumption of Works
(a) The S.O. may at any time instruct the Contractor to suspend part or all of the Works.

(b) Upon receipt of such written instruction, the Contractor shall suspend part or all of the
Works for such time and in such manner as specified in the instruction and shall duly
protect, store and secure the Works or such part of the Works against any deterioration,
loss or damage.

(c) During the suspension period, the Contractor shall continue to perform its obligations

under this Contract, which are not affected by the instruction to suspend, including the
obligation to effect and maintain insurances and Performance Bond.
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(d) The S.O. may instruct the Contractor to resume the Works at any time thereafter. Upon
receipt of such instruction the Contractor shall resume the Works and the Parties shall
jointly examine the Works affected by the suspension. The Contractor shall make good
any deterioration or defect in or loss of the Works which has occurred during the
suspension. The Contractor shall also take all necessary actions to mitigate the expenses
incurred

Extension of Time

If the Contractor suffers delay and/or incurs expenses in complying with the instruction under
clause 50.1(a), and in resumption of the Works, and if such delay and/or expenses was not
foreseeable by the Contractor, the Contractor shall give notice for extension of time under clause
43 and the provisions thereof shall apply accordingly. PROVIDED THAT the Contractor shall not
be entitled to such extension if the suspension is due to a cause attributable to the Contractor
and he shall not be entitled to payment of loss and expense if he —

(a) fails to take measures specified in clause 50.1(b); and

(b) fails to take all necessary action to mitigate the expenses incurred.
In the event such suspension shall continue for a period exceeding twelve (12) months, the
Parties shall then discuss whether to mutually terminate the Contract or suspend the Works for

afurther period.

Consequences of Mutual Termination

(a) If the Contract is mutually terminated under this clause-
0] clause 51.1(c)(i) shall be applicable; and
(i) payment obligations including all costs and expenditure incurred by the
Government and the Contractor shall be ascertained in accordance with clause
54,

EVENTS AND CONSEQUENCES OF DEFAULT BY THE CONTRACTOR
Default of Obligations
(a) Events of Default

In the event the Contractor -

(i) fails to commence works at the Site within two (2) weeks after the Date for
Possession;

(i) suspends or abandons the carrying out of the Works or any part thereof for a
continuous period of ..... (....) days;

(i) fails to proceed regularly and diligently with the performance of his obligations
under the Contract;

(iv) fails to execute the Works in accordance with the Contract;

(v)  persistently neglects to carry out his obligations under the Contract;
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(vi) refuses or persistently neglects to comply with a written notice from the S.O. in
relation to any defective work or equipment, materials or goods which are defective
or do not meet the requirements of the Contract;

(vii)  fails to comply with the provisions of clause 47; or

(viii)  fails to comply with any terms and conditions of this Contract,

then the Government shall give written notice to the Contractor specifying the default, and
requiring the Contractor to remedy such default within fourteen (14) days of the receipt of
the default notice or any period determined by the Government.

Termination

If the Contractor fails to remedy the breach within such period, the Government shall have
the right to forthwith terminate this Contract by giving a written notice to that effect

Consequences of Termination

If this Agreement is terminated under clause 51.1(b) -

0] the Contractor shall -

(A)
(B)

(©)

forthwith cease all operations of the Works;

carry out any protection works so as to secure the Site, equipment,
goods, materials therein against any deterioration, loss or damage and to
do all things necessary so as to leave the Site in a clean and tidy
condition;

remove its personnel and workmen from the Site;

vacate the Site within the time stipulated by the S.O., remove all
temporary buildings, plant, tools, equipment, goods and unfixed materials
which have not been paid by the Government, as specified by the S.O.
Failing which, the Government may (but without being responsible for any
loss or damage) remove and sell any such property belonging to the
Contractor, holding the proceeds, less all cost incurred, to the credit of
the Contractor;

either -

(aa) terminate all third party contracts entered into by the Contractor
for the purposes of this Contract;

(bb) assign to the Government, if so required by the S.O., at no cost
or expense to the Government, the benefit of any agreement for
the supply of materials or goods and/or for the execution of any
work or services for the purposes of this Contract; or

(cc) allow such third party to enter into a contract with the
Government or any person deemed necessary by the
Government for the purpose of completing the Works;

PROVIDED THAT the Government shall not be obliged to pay any third
party for any materials or goods delivered or any work executed or services
for the purposes of this Contract (whether before or after the date of
termination) for which the Government has paid but the Contractorhas
failed to make payment to the third party;
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(F) atno cost to the Government, hand over to the Government all plans,
designs, specification and other relevant documents relating to the
Works;

(G) pay to the Government for any losses and damages as a result of
termination of this Contract in the manner provided under clause 56; and

(H) not be released from any of its obligations under the Contract.

(i) the Government shall —

(A) call upon the Performance Bond or forfeit the Performance Guarantee
Sum;
(B) enter and repossess the Site;

© be entitled to carry out and complete the Works on its own or employ any
other person to carry out and complete the Works; and

(D) be entitled to claim against the Contractor for any losses, costs,
expenses and damages suffered as a result of termination of this
Contract in the manner provided under clause 56.
(i) for the avoidance of doubt, the Parties hereby agree that the Contractor shall not

be entitled to any form of losses including loss of profit, damages, claims or
whatsoever upon termination of this Contract under this clause.

51.2 General Default
(a) Events of Default
If at any time during the Contract Period-
() the Contractor becomes bankrupt;

(i) the Contractor becomes insolvent or compounds with or enters into an
arrangements or compositions with its creditors;

(iii) an order is made or resolution is effectively passed for the winding-up of the
Contractor (except for the purpose of restructuring or amalgamation with the
written consent of the Government, which consent shall not be unreasonably
withheld);

(iv) a provisional liquidator, receiver or manager of its business or undertaking duly
appointed, or possession taken by or on behalf of creditors or debenture holders
secured by a floating charge of any property comprised in or subject of the floating
charge; or

(v) execution is levied against a substantial portion of the Contractor’s assets,

then the Government shall have the right to terminate this Contract forthwith by giving
notice to that effect.
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(b) Consequences of Termination

@ In the event the termination of this Contract under clause 51.2 takes place,
clauses 51.1(c)(i) and 51.1(c)(ii) shall apply.

(i) For the avoidance of doubt, the Parties hereby agree that the Contractor shall not

be entitled to any form of losses including loss of profit, damages, claims or
whatsoever upon termination of this Contract under this clause.

TERMINATION ON NATIONAL INTEREST

Termination

(a) Notwithstanding any provision of this Contract, the Government may terminate this
Contract by giving not less than thirty (30) days written notice to that effect to the
Contractor (without any obligation to give any reason thereof) if the Government
considers that such termination is necessary for national interest, national policy or
national security.

(b) For the purpose of this clause, what constitutes “national interest”, “national policy” and
“national security”, shall be solely made and determined by the Government and such
determination shall for all intent and purposes be final and conclusive and shall not be
open to any challenge whatsoever.

Consequences of Termination

Upon such termination of this Contract under clause 52.1-

(@) payment obligations including all costs and expenditure incurred by the Government and
the Contractor shall be ascertained in accordance with clause 54; and

(b) clause 51.1(c)(i) and clause 51.1(c)(ii)(B) and (C) shall apply.

TERMINATION ON CORRUPTION, UNLAWFUL OR ILLEGAL ACTIVITIES

Termination
Without prejudice to any other rights of the Government, if the Company, its personnel, servants
oremployees is convicted by a court of law for corruption or unlawful or illegal activities in relation
to this Contract or any other agreement that the Contractor may have with the Government, the
Government shall be entitled to terminate this Contract at any time, by giving immediate written
notice to that effect to the Contractor.

Consequences of Termination

Upon such termination under clause 53.1 —

(a) the Government shall be entitled to all losses, costs, damages and expenses including
any incidental costs and expenses incurred by the Government arising from such
termination;

(b) clause 51.1(c)(i) and (ii) shall apply; and
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(c) for the avoidance of doubt, the Parties hereby agree that the Contractor shall not be
entitled to any other form of losses including loss of profit, damages, claims or whatsoever
upon termination of this Contract.

PAYMENTS UPON SUSPENSION AND TERMINATION ON NATIONAL INTEREST

If this Contract is terminated under clause 50 or clause 52, the amount to be paid (in so far as
such amounts or items have not already been covered by payments on account made to the
Contractor) shall be the following:

(@) the value of all work carried out up to the date of termination;

(b) the amounts payable in respect of any preliminary items so far as the Work or service
comprised therein has been carried out or performed and a proper proportion of any such
items which have been partially carried out or performed,;

(c) the cost of materials or goods reasonably ordered for the Works which have been
delivered to the Contractor or of which the Contractor is legally liable to accept delivery
(such materials or goods becoming the property of the Government upon such payment
being made to the Contractor);

(d) a sum being the amount of any expenditure reasonably incurred by the Contractor in so
far as such expenditure has not been recovered by any other payments referred to in this
sub-clause; and

(e) the reasonable cost of any protection works and removal of equipment and site facilities
pursuant to termination as provided under this Contract,

PROVIDED THAT such amount to be paid by the Government shall be confined only to those
items as are clearly and expressly stated in sub-clauses (a)-(e) above.

For the avoidance of doubt, the Parties hereby agree that the Contractor shall not be entitled to
any other form of losses including loss of profit, damages, claims or whatsoever other than
stipulated under clause 54.1(a)-(e). The Parties further agree that the amount agreed above by
the Government shall constitute as a full and final settlement between the Parties.

Upon termination of this Contract under clause 50 and clause 52, a final account of this Contract
shall be prepared and issued by the S.O.

EVENTS AND CONSEQUENCES OF DEFAULT BY THE GOVERNMENT

Default of Obligations

(@) Events of Default

If the Government without any reasonable cause fails to perform of fulfil any of its obligations which
adversely affects the Works,

then the Contractor may issue a notice specifying the default by the Government and requiring the
Government to remedy the same within the period specified therein taking into account the nature of the
remedy to be carried out by the Government or such other period as may be agreed by both Parties from
the date of receipt of such notice.

(b) Termination
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If the Government fails to remedy the default period specified in such notice issued under Clause 55 (a)
within the stipulated period time therein, the Contractor shall have the right to forthwith terminate this
Contract by giving a written notice to that effect.

(c) Consequences of Termination

If this Contract is terminated under Clause 55 (b)

0) the Government shall pay to the Contractor —
(a) the value of the Works carried out up to the date of termination;
(b) the amounts payable in respect of any preliminary items so far as the Work or service

comprised therein has been carried out or performed and a proper proportionof any
such items which have been partially carried out or performed,;

(c) the cost of materials or goods reasonably ordered for the Works which have been
delivered to the Contractor or of which the Contractor is legally liable to accept delivery
(such materials or goods becoming the property of the Government upon such
payment being made to the Contractor); and

(d) a sum being the amount of any expenditure reasonably incurred by the Contractor in
so far as such expenditure has not been recovered by any other payments referred to
in this sub-clause.

(i) For the avoidance of doubt, the Parties hereby agree that the Contractor shall not be entitled
to any other form of losses including loss of profit, damages, claims or whatsoever upon
termination of this Contract.

56.0 CERTIFICATE OF TERMINATION COSTS

56.1 As soon as the arrangements for the completion of the Works made by the Government enable
the S.O. to make a reasonably accurate assessment of the ultimate cost to the Government of
completing the Works following the termination of the Contractor's employment and the
engagement of other contractors or persons, and the amount of direct loss and/or damage caused
to the Government due to the termination has been ascertained by the S.O., then the S.O. may
issue a certificate (hereinafter referred to as the “Certificate of Termination Costs”) stating the
Completion Cost (hereinafter defined) and the Final Contract Sum (hereinafterdefined).

56.2 The Completion Cost comprises the following sums, costs or expenditure:
(@) the sums previously paid to the Contractor by the Government;

(b) the sums paid or payable to other contractors or persons engaged by the Government to

complete the Works;
(c) any sums paid to sub-contractors or suppliers under clause 61;
(d) any costs or expenditure incurred or to be incurred including On-Cost Charges incurred

by the Government in completing the Works; and

(e) the amount of direct loss and/or damage caused to the Government due to the
termination.

56.3 The Final Contract Sum comprises of the following amounts or sums:
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56.6

58.1

58.2

(@ the amount which would have been payable under the Contract on completion in
accordance with the Contract, allowing any variations or other matters which would have
resulted in an adjustment of the original Contract Sum; and

(b) any other sums which the Government might be entitled under the terms of the Contract to
deduct from the original Contract Sum,

had the Contractor’'s employment not been terminated.

The Certificate of Termination Costs shall state the difference between the Final Contract Sum
and the Completion Cost. If the Final Contract Sum is less than the Completion Cost, the
difference shall be a debt payable by the Contractor to the Government and if greater the
difference shall be a debt payable by the Government to the Contractor.

The Certificate of Termination Costs shall be binding and conclusive on the Contractor as to the
amount of such loss or damage specified therein.

In the event the completion of the Works being undertaken departmentally, allowance shall be
made, when ascertaining the amount to be certified as costs and expense incurred by the
Government, for cost of supervision, interest and depreciation on plant and all other usual
overhead charges and profit as would be incurred if the Works were completed by other
contractors or persons.

SURVIVING RIGHTS
Any termination under this Contract shall not affect the liability of either Party hereto for any of its
acts or omissions during the period of the Contract and both Parties shall thereafter continue to

be so liable and shall keep the other Party hereto indemnified and hold harmless in respect of
any claims arising therefrom.

EFFECT OF FORCE MAJEURE

Neither the Government nor the Contractor shall be in breach of its obligations under this Contract

if it is unable to perform its obligation under this Contract (or any part of thereof), other than the

payment obligations as a result of the occurrence of an Event of Force Majeure.

An “Event of Force Majeure” is an event beyond the control of both Parties which are:

(@) war (whether declared or not), hostilities, invasion, act of foreign enemies;

(b) insurrection, revolution, rebellion, military or usurped power, civil war, terrorism;

(c) natural catastrophe including but not limited to earthquakes, floods, subterranean
spontaneous combustion or any operation of the forces of nature against which an

experienced contractor could not reasonably have been expected to take precautions;

(d) nuclear explosion, radioactive or chemical contamination or radiation (unless caused by
the negligence act, omission or default of the Contractor, its agents or personnel);

(e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic
speeds; and
4] riot, commotion or disorder, unless solely restricted to employees of the Contractor or its

personnel, servants or agents.
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If an Event of Force Majeure occurs by reason of which either Party is unable to perform any of
its obligation under this Contract (or any part thereof), the Party shall inform the other Party
immediately of the occurrence of that Event of Force Majeure with full particulars thereof and the
consequences thereof.

If either Party considers the Event of Force Majeure to be of such severity or to be continuing for
such period of time that it effectively frustrates the original intention of this Contract, then the
Parties may agree that this Contract may be terminated upon mutual agreement of the Parties.

If this Contract is terminated by an Event of Force Majeure pursuant to the above clause, all rights
and obligations of the Parties under this Contract shall forthwith terminate and neither Party shall
have any claim against the other Party and neither Party shall be liable to each other save for any
rights and liabilities accruing prior to the occurrence of the Event of Force Majeure.

Neither Party shall be entitled to rely upon the provisions above if both Parties reasonably
determine that an Event of Force Majeure has not occurred.

For avoidance of doubt, the Parties shall continue to perform those parts of those obligations not
affected, delayed or interrupted by an Event of Force Majeure and such obligations shall, pending
the outcome of this clause continue in full force and effect.

SITE AGENT AND ASSISTANTS

Unless otherwise provided elsewhere in this Contract, the Contractor shall keep constantly on the
Site a competent, efficient, suitability qualified, experienced and good character site agent and his
assistants in each trade as may be necessary who must be capable of receiving instructions in
Bahasa Malaysia, and in default it shall be the responsibility of the Contractor to provide
replacement for them and all wages and other expenses in connection with the employment of
such replacement site agent and assistants. Any directions, explanations or instructions given to
such site agent by the S.O. shall be deemed to have been given to the Contractor under this
Contract.

NOMINATED SUB-CONTRACTORS AND/OR NOMINATED SUPPLIERS

The S.O. shall obtain tenders for Nominated Sub-Contractor’'s or Nominated Supplier's work or
services, or for the supply of materials or goods in respect of which Prime Cost Sums or
Provisional Sums are included in the Bills of Quantities, and the Contractor shall, on the written
instruction of the S.O., enter into such sub-contracts with the Nominated Sub-Contractor or
Nominated Supplier as the case may be and such sub-contracts shall be in the form as referred
to in clause 60.2(b).

The S.O. shall not nominate as a sub-contractor or a supplier in connection with the Works:

() a person against whom the Contractor shall make in writing within twenty one (21) days
from the date of the S.0.’s instruction under clause 60.1 hereof what the S.O. considers
to be reasonable objection;

(b) a person who will not enter into a sub-contract with terms and conditions as provided in
the Government standard form of sub-contract for Nominated Sub-contractor (Form PWD
203N) or for Nominated Supplier (Form PWD 203P), as the case may be; or

(c) a person who will not give to the Government such indemnity with terms and conditions
as provided in the Government standard form of Letter of Indemnity for Nominated Sub-
contractors (Form PWD 203N7) or for Nominated Suppliers (Form PWD 203P7), as the
case may be.
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If pursuant to clause 60.2, the Contractor is not required to enter into a sub-contract with a
Nominated Sub-contractor or Nominated Supplier, as the case may be, the S.O. shall do one or
more of the following:

(@) nominate an alternative sub-contractor or supplier, as the case may be, in which case
clause 60.2 hereof shall apply;

(b) by order under clause 24 vary the Works or the work or services, materials or goods, the
subject of the Prime Cost Sums or Provisional Sum as aforesaid, including if necessary
the omission of any such work or services, materials or goods so that they may be
provided by workmen, contractors or suppliers, as the case may be, employed by the
Government either concurrently with the Works or at some other date in which case the
Contractor shall not be entitled to claim for any losses therefrom; or

(c) in accordance with clause 34.4 arrange for the Contractor to execute such work or
services, or to supply such materials or goods.

PAYMENT TO NOMINATED SUB-CONTRACTOR OR SUPPLIER

The S.O. in issuing Interim Certificates under clause 28 or the Final Certificate under clause 31
hereof shall state separately the amount of interim or final payment due to each Nominated Sub-
Contractors or Suppliers which amount subject to clause 61.2 hereof, shall be paid by the
Government direct to the Nominated Sub-contractors or Suppliers. The amount paid by the
Government direct to the Nominated Sub-contractors or Suppliers shall be deemed to be a
payment to the Contractor by the Government under and by virtue of this Contract.

Subject to the relevant provisions in the sub-contract (Form PWD 203N or Form PWD 203P as
the case may be), the Contractor shall be entitled to be paid and the Government may pay to the
Contractor out of any money otherwise due to a Nominated Sub-contractors or Suppliers:

(@) any amount which the Government or the S.O. on its behalf in exercise of any rights
under this Contract has deducted from any money due to the Contractor and such
deduction is in respect of some act or default solely of the Nominated Sub-contractors or
Suppliers, his servants or agents;

(b) any amount agreed by the Nominated Sub-Contractor or Suppliers as due to the
Contractor, or any amount awarded in arbitration or litigation in favour of the Contractor
which arises out of or under the sub-contract; and

(c) the amount of any claim for loss and/or expense actually incurred by the Contractor by
reason of any breach or failure to observe the provisions of the sub-contract by the
Nominated Sub-contractors or Suppliers under the sub-contract.

Any amount paid to the Contractor in accordance with this clause shall be deemed to be a
payment to the Nominated and/or Sub-Contractors or Suppliers under the sub-contract.

NO LIABILITY OF GOVERNMENT TO NOMINATED AND/OR SUB-CONTRACTOR OR
SUPPLIER

Nothing in clauses 60 or 61 or anything else contained in this Contract shall render the
Government in any way liable to any Nominated and/or Sub-Contractor or Supplier.
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65.1

RESPONSIBILITIES OF CONTRACTOR TO NOMINATED AND/OR SUB-CONTRACTORS
OR SUPPLIERS

The Contractor shall be fully responsible to ensure that the Nominated Sub-Contractor or
Suppliers shall conform with the terms and conditions of this Contract and shall be fully
responsible for the acts, defaults or breach of any terms and/or conditions of this Contract by the
Nominated Sub-Contractors or Suppliers on their part in the same way as for his own or those of
other sub-contractors or suppliers engaged by himself. The Government shall in no circumstances
be liable to the Contractor for the default of any Nominated Sub-Contractors or Suppliers.

In the event of repudiation or abandonment of his sub-contract by any Nominated Sub-contractor
or Supplier, or the determination by the Contractor of the employment of the Nominated Sub-
contractor or Supplier for any reason whatsoever under the sub-contract, the Contractor shall do
one of the following :

(a) with the consent of the S.O. (such consent not to be unreasonably withheld) employ
another competent sub-contractor or supplier to complete the sub-contract; or

(b) undertake to complete the sub-contract himself.

PROVIDED THAT in any of such events the Contractor is entitled to be paid the same sum for the
work or services to be executed, or materials or goods to be supplied, as would have been payable
had the original Nominated Sub-contractor or Supplier completed the sub-contract without any
default on its part.

INTELLECTUAL PROPERTY RIGHTS

The Copyright and all other proprietary rights whatsoever in the Works and other material
developed and supplied by the Contractor pursuant to or under this Contract shall vest in and
shall be the sole property of the Government and the Contractor shall not during or at any time
after completion of the Works or after the expiry or termination of this Contract, in any way,
question or dispute the ownership of the Government. The proprietary rights in the Works shall
vest in the Government free and clear of all liens, claims and encumbrances on the Works.

The Contractor shall be responsible for any claim that the equipment supplied infringes a patent,
copyright or registered design.

If the Government’s use or possession of the equipment is likely to constitute an infringement,
then the Contractor shall promptly and at its own expenses procure for the Government the right
to continue using and possessing the equipment; or modify or replace the equipment so as to
avoid the infringement (in which event the Contractor shall compensate the Government for the
amount of any direct loss or damage sustained or incurred by the Government during such
modification or replacement).

The Contractor shall indemnify the Government against any claim for the infringement of any
letters patent, copyright or registered designs by the use of any equipment or of information
supplied under this Contract and against all costs and damages which the Government may incur
in any action for which such infringements or for which the Government may become liablein any
such action.

ANTIQUITIES
All fossils, coins, antiquities and other objects of interest or value which may be found on the Site

or in excavating the same during the progress of the Works shall become absolute property of the
Government and upon discovery of such an object the Contractor shall forthwith-
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66.6

(a) not to disturb the object and shall cease work if and in so far as the continuance of the
work would endanger the object or prevent or impede its excavation or its removal;

(b) take all steps which may be necessary to preserve the object in the exact position and
condition in which it was found; and

(c) inform the S.O. of the discovery and precise location of the object.

The S.O. shall issue instructions in regard to what is to be done concerning the object reported
by the Contractor under clause 65.1 and (without prejudice to the generality of his power) such
instructions may require the Contractor to permit the examination, excavation or removal of the
object by a third party. Any such third party shall for the purpose of clause 15 be deemed to be a
person for whom the Government is responsible and not to be a sub-contractor.

If compliance with the provisions of clause 65.1 or with an instruction issued under clause 65.2
has involved the Contractor in direct loss and/or expense for which he would not be reimbursed
by a payment made under any other provisions of this Contract then the amount of such loss
and/or expense shall be added to the Contract Sum.

ARBITRATION

If any dispute or difference shall arise between the Government and the Contractor out of or in
connection with the contract, then parties shall refer such matter, dispute or difference to the
officer named in Appendix for a decision.

The officer named in Appendix’s decision shall be in writing and shall subject to clause 66.4
hereof, be binding on the Parties until the completion of the Works and shall forthwith be given
effect to by the Contractor who shall proceed with the Works with all due diligence whether or not
notice of dissatisfaction is given by him.

If the Parties —

(@) fails to receive a decision from the officer named in the Appendix within forty-five (45)
days after being requested to do so; or

(b) is dissatisfied with any decision of the officer named in the Appendix,

then such dispute or difference shall be referred to arbitration within forty-five (45) days to an
arbitrator to be agreed between the Parties and failing such agreement, to be appointed by the
Director of the Regional Centre for arbitration in Kuala Lumpur on the application of either Party
hereto. Such arbitration shall be heard at the Kuala Lumpur Regional Centre for Arbitration and
shall be conducted in accordance with the rules for arbitration of the Kuala Lumpur Regional Centre
for Arbitration using the facilities and the system available at the Centre.

Such reference, except on any difference or dispute under clause 51 hereof shall not be
commenced until after the completion or alleged completion of the Works or determination or
alleged determination of the Contractor’'s employment under this Contract, or abandonment of the
Works, unless with the written consent of the Government and the Contractor.

In the event that such consent has been obtained in accordance with clause 66.4, the reference
of any matter, dispute or difference to arbitration pursuant to this clause and/or the continuance
of any arbitration proceedings consequent thereto shall in no way operate as a waiver of the
obligations of the parties to perform their respective obligations under this Contract.

In any arbitration proceedings conducted pursuant to clause 66.3, the Parties may make any
counter claim in relation to any dispute or difference arising from the Contract.
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66.7 Upon every or any such reference the costs of such incidental to the reference and award shall
be in the discretion of the Arbitrator who may determine the amount thereof, or direct the amount
to be taxed as between solicitor and client or as between party and party, and shall direct by
whom and to whom and in what manner the same be borne, award and paid.

66.8 The award of the Arbitrator shall be final and binding on the Parties.

66.9 In the event of the death of the arbitrator or his unwillingness or inability to act, then the
Government and the Contractor upon agreement shall appoint another person to act as the
arbitrator, and in the event the Government and the Contractor fail to agree on the appointment
of an arbitrator, an arbitrator shall be appointed by the Director of the Regional Centre for
Arbitration in Kuala Lumpur.

66.10 In this clause, “reference” shall be deemed to be reference to arbitration within the meaning of the
Arbitration Act 2005.

66.11 The arbitration shall be governed by the Arbitration Act 2005 and the laws of Malaysia.

67.0 NOTICE, ETC.

67.1 Any notice, approval, consent, request or other communication required or permitted to be
given or made under this Contract shall be in writing in Bahasa Malaysia or English language.

67.2  Such notice shall be effected by:

0] hand delivery or courier and an acknowledgement of receipt obtained;

(ii) leaving the notice at the registered office or site office of the Contractor in which case
it shall be deemed to have been duly delivered; or

(iii) registered post in which case it shall be deemed to have been received seven (7)
days after the date of posting.

67.3 The address of the Government and the Contractor is as shown below or such other address
as either party may have notified the sender:

to the Government:
Address: MAJLIS PERBANDARAN KAJANG
MENARA MPK]
JALAN CEMPAKA PUTIH
OFF JALAN SEMENYIH
43000 KAJANG
SELANGOR DARUL EHSAN

to the Contractor:
Address:

67.4 It shall be the duty of the parties to notify the other if there is a change of address or entity by
giving a written notice within fourteen (14) days. In the event of the Contractor failing to notify
the S.O. of such an address or any change in his address, such written notices and
instructions shall be deemed to have been served upon the Contractor if they are sent in the
manner stated above to the address stated in this Contract or to the Contractor’s site office.
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SAFETY AT THE SITE

Compliance with Safety Requirements

The Contractor shall comply with all relevant laws, regulations, rules, by-laws, directive or
order by the relevant authorities on the requirements of safety-at-work (“Safety
Requirements”) and shall ensure his personnel, workmen and sub-contractors at all times
during the execution of Works comply with such Safety Requirements.

Submission of Safety Programme

(a) Within 14 days from the receipt of the Letter of Acceptance by the Government, the
Contractor shall submit to the S.O a safety programme to ensure that all construction
activities required for the execution of the Works are carried out in a safe manner and in
compliance with Safety Requirements.

(b) The safety programme shall be subject to the approval of the S.O. The submission to and
approval by the S.O of the safety programme shall not relieve the Contractor of any of his
obligations and liabilities pertaining to the saftety requirement under the Contract.

68.3 Safety Officer and Personnel

68.4

69.0

69.1

a) The Contractor shall appoint a suitably qualified and experienced person as safety officer
who shall be responsible for compliance with Safety Requirements and all safety matters
relating to the Works. The Contractor shall, from time to time, provide such other personnel
and resources as may be required to ensure the effective implementation of the safety
programme on Site.

b) The Contractor shall conduct training programmes for all workmen including workmen of
his sub-contractors for compliance with the Safety Requirements.

Safety Measures

(a) The Contractor shall ensure that the constructional plant together with all other tools and
equipment and other items used in the execution of the Works are in a safe, sound and
good condition and capable of performing the functions for which they are intended.

(b) The Contractor is responsible for instituting a safe method of construction on Site for all
the workers and shall ensure that his sub-contractors whether nominated or otherwise
institute the same method of construction for their workers.

(c) Without limiting his liability under the Contract, the Contractor shall provide all workmen
on Site with the necessary safety equipment including but not limited to safety boots, safety
helmets and protective clothing.

ADVANCE PAYMENT

The Contractor shall be entitled to an advance payment on the Contract amounting to 25% of
the value of the Contract Sum less Prime Cost Sums and Provisional Sums (hereinafter
referred to as the “Builder's Work”) but subject to a maximum of RM10 million on compliance
with the following conditions:
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(a) on return of the Letter of Acceptance duly signed by the Contractor together with the
Performance Bond (if any), insurance policies, confirmation from SOCSO Authorities
and the receipts for all premium paid;

(b) production of a Banker's/Insurance/Finance Company Guarantee in the approved
format equal in value to the advance proposed to be paid;

(c) Submission of the Banker's Guarantee / Insurance Guarantee / Financial Company
Guarantee not later than 3 months from the date of possession of Site.

The advance payment shall be recouped when the cumulative total value of the Builder's Work
executed and certified (including the amount certified for materials on site) reaches (25%)
twenty five percent of the total contract value of Builder's Work, by way of a fixed percentage
deduction from the total certified value of the Builder's Work executed (including the amount
certified for materials on site) during the period covered by an Interim Payment Certificate, in
all the subsequent Interim Payment Certificates on the basis that the advance payment made
shall be fully recovered in the Interim Payment Certificate in which the cumulative total certified
value of the Builder's Work executed (including the amount certifiedfor materials on site)
reaches seventy-five (75) percent of the total contract value of the Builder's work*. The
deduction shall be calculated as follows:

$D = 200 A percent of $P
B
Where $ D = cumulative deduction to be made in Interim
Payment Certificate,
$A = total amount of advance paid,
$B = total contract value of Builder's Work
$P = gross certified value of Builder's Work executed

(including the amount certified for materials on site)
or agreed cumulative scheduled payments inexcess
of 25% of $ B

The liability under the advance guarantee shall be terminated upon realization by the
Government of the full sum of advance paid. However if the full sum of the advance paid
cannot be realized before the completion date of the contract or any authorised extension
thereof or the case of the contract been determined before the date of the determination, then
the balance of the advance repayable to the Government shall be recovered from the advance
guarantee.

AMENDMENT

No modification, amendment or waiver of any of the provisions of this Contract shall be effective
unless made by mutual consent and made in writing by way of supplementary agreement
specifically referring to this Contract and duly signed by the Parties. The provisions in respect of
such amendment, variation or modification thereof shall be supplemental to and be read as integral

part of this Contract which shall remain in full force and effect as between both Parties.

CONFIDENTIALITY

This Contract and all such drawings, records, data, books, reports and all matters pertaining
hereto shall be considered as confidential matter and shall not be disclosed to any third party

without prior written mutual agreement, save and except where-
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(a) disclosure of such information is necessary for the purposes of raising finance to
undertake the obligations of the Contractor under this Contract;

(b) disclosure of such information is made to the Contractor's consultants, auditors or
advisers;
(c) disclosure of such information is required by law or by any government agency or for the

performance of any obligations under this Contract; or
(d) the information has entered public domain.
Where information has been disclosed to third parties pursuant to clause 69.1, the Contractor
undertakes to ensure that such third parties shall not disclose the information to any other third
party.

The restrictions contained in this clause shall survive the termination of this Contract and shall
continue to bind both Parties without limit in point of time.

STAMP DUTY

The Contractor shall solely bear the stamp duties, legal costs and fees in the preparation and
execution of this Contract and anything incidental thereto.

SEVERABILITY

If any provision of this Contract is held to be illegal or is invalid under any laws or regulations
effective and applicable during the term of this Contract such provision shall be fully severable
and this Contract shall be construed as if such illegal or invalid provision had never comprised as
part of this Contract and the remaining provisions of this Contract shall remain in full force and
effect and shall not be affected by the illegal or invalid provision or by its severance from this
Contract.

WAIVER

Failure by any Party to enforce at any time, any provision of this Contract shall not be construed
as a waiver of its right to enforce the breach of such provision or any other provision in this
Contract or as a waiver of any continuing, succeeding or subsequent breach of any provision or
other provision of this Contract.

LAWS APPLICABLE

This Contract shall be governed by and construed in accordance with the laws of Malaysia and
the Parties irrevocably submit to the exclusive jurisdiction of the courts of Malaysia.

SUCCESSORS BOUND

This Contract shall be binding upon the respective successors-in-title of the Parties.
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EPIDEMICS AND MEDICAL ATTENDANCE

The Contractor shall maintain the Site in clean and sanitary condition and shall comply with all
requirements of the Government Health and Sanitary Authorities. In the event of any outbreak of
illness of an epidemic nature, the Contractor shall comply with and carry out such regulations,
orders and requirements as may be made by the Government or the local medical or health
authorities for the purpose of dealing with and overcoming the same.

The Contractor shall ensure that sufficient first aid kits are made available at suitable locations on
the Site.

TECHNOLOGY TRANSFER

If the Contractor appoints foreign professionals, the Contractor shall endeavour to ensure that
the employees of the Government are trained or exposed to the expertise of such foreign
professionals pursuant to a programme for technology transfer.

GENERAL DUTIES AND PERFORMANCE STANDARD
Industry Practice

The Contractor shall provide and perform the Works in a proper manner in accordance with good
management and best industry practice and to the best advantage of the Government and shall
comply with all law, statutes and any guidelines or direction issued by the Government to the
contractor from time to time.

Competency

The Contractor shall provide and perform its obligations under this Contract and take all
appropriate measures expected of a competent company using due care and skills of a
professional person providing similar service or works to ensure that the Works comply with the
terms and conditions of this Contract.

Government’s Interest

The Contractor shall at all times perform the Works in such manner as will always safeguard and
protect the Government’s interest and take all necessary and protect the Government’ interest
take all necessary and proper steps to prevent abuse and in accordance with the provisions of
this Contract.

RESTRICTION AND PROCEDURE ON USE OF IMPORTED MATERIALS AND GOODS

The Contractor shall use local goods/materials as listed in the ‘Senarai Bahan/Barangan Buatan
Tempatan’ issued by IKRAM QA Services Sdn. Bhd. and/or issued by SIRIM QA Services Sdn.
Bhd., whichever is relevant. If the Contractor fails to comply with this requirement, the Government
may reject the goods/materials which are found to be not in compliance with this requirement.

For local goods/materials not listed as aforesaid, such goods/materials may be allowed if prior

testing and certification from IKRAM QA Services Sdn. Bhd. or SIRIM QA Services Sdn. Bhd.,
whichever is relevant, has been obtained. Where such testing cannot be carried out by IKRAM
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80.4

80.5

81.0

QA Services Sdn. Bhd. or SIRIM QA Services Sdn. Bhd. the Contractor may, with the S.0.’s
prior approval, have the testing to be done by another agency.

Under no circumstances shall the Contractor be permitted to incorporate or supply imported
materials, plant, equipment, vehicles or other goods into the Works or forming part of the scope
of the Works except those approved by the Government, prior to the execution of the Contract.
The Contractor shall at his own cost entirely substitute any materials, plant, equipment, vehicles
or other goods proposed to be imported but not approved by the Government, with suitable local
materials, plant, equipment, vehicles or other goods, including making any necessary
subsequential changes or adjustment to the design of the Works to accommodate such
substitution, all to the concurrence of the S.O..

The Contractor shall ensure that the procurement of approved imported materials, plant,
equipment, vehicles or other goods are obtained directly from the country of origin based on
F.O.B. or other similar basis. The transportation and insurance of such imported materials, plant,
equipment, vehicles or other goods from the country of origin to the Site shall be arranged by the
Contractor through the Government’s Multi Modal Transport Operators (hereinafter referred to as
MTO) as listed in Appendix. The Contractor shall allow in his tender all costs and time required in
complying with the requirements of this Clause including the cost required for the services
provided by the MTO.

The Contractor shall submit documentary evidence of compliance with this clause to the S.O.

within one (1) month from the date of each delivery to the Site of such materials, plant, equipment,
vehicles or other goods.

TIME

Time whenever mentioned shall be of the essence of this Agreement.
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IN WITNESS WHEREOF the Parties hereto have executed this Agreement on the day and year firstabove
written.

SIGNED for and on behalf of )

) 25 4.
MAJLIS PERBANDARAN KAJANG )

)

in the presence of: ) Y
)

*1The Common Seal of )

)

)

(Co. No.: ) )

was hereunto affixed )

in the presence of: )

Director Director/Secretary

Name : Name :

NRIC No.: NRIC No.:

L applicable only if the Contractor is a company registered under the Companies Act 1965
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APPENDIX TO THE CONDITIONS OF CONTRACT

Clause
4.1(a) Officer(s) empowered to approve variations according to the limits as set out in
Treasury’s Instructions No.202 as amended.
Financial Limits Officer
a) Original Contract sum not exceeding RM10 mil. And A committee chaired by Yang
accumulative V.O. amount not exceeding 10% of the Dipertua MPK]
contract sum OR original contract sum exceeding
RM210 mil. And V.O. amount not exceeding RM 1 mil.
b) Original Contract sum not exceeding RM20 mil. And ‘Lembaga Perolehan Agensi’

c) All other cases.

accumulative V.O. amount not exceeding 20% of the
contract sum OR original contract sum exceeding
RM20 mil. And V.O. amount not exceeding RM 1 mil.

‘Ketua Setiausaha

Perbendaharan’ or Financial
officer of applicable state

4.1(b)

13

15

15.1 (b)

Officer(s) empowered to take
Action on behalf of the
Government in respect of :

Clauses 51,52,53,58 and 66... ... ... ... ... ...

Performance Bond

Amount of Guarantee ... ...... ... ... o il i

Guarantor Bank/Insurance Company/

Finance Company ... ... ... ... . oot ce e en e e e

Guarantee NO. ... ..o vt e e e e e e e

Minimum insurance cover for any one accident or

series of accidents arising out of one event.. ... ...

Policy No.

Period of insurance

Amount of eXCess ... ... oo it i

51

Yang Dipertua MPKj

RM 5% of Contract Sum

To be submitted by the
Contractor

Contract Period + DLP
Period + 14 Days
+ 3 Month

RM To be borned by
the Contractor




APPENDIX TO THE CONDITIONS OF CONTRACT - (Cont'd)

Clause
17 SOCSO Scheme registration number.. ... ... ... ... To be submitted by the
Contractor
18 Amount to be added to full value
of Contract Sum as the insured sum ... ... ... ... RM Not Applicable
Total Amount Insured ... ... ... ... ... ... ..ol RM.....ccoi.
Policy NO...covuneniiiiene.
Period of insurance ......
18 (b) Amountof excess ... ... ... .. s i s e RM Nil
21.2 Dateof Tender ... . ... ... oo con i e i s i e s
28.1 Value of work to be executed including
materials and goods to be delivered before Min RM1,000.00
First Interim Certificate will be issued ... ... ... ... ...
28.2 Value of work to be executed including
materials and goods to be delivered before each Min RM1,000.00
subsequent Interim Certificate will be issued ... ... ...l
28.6 Period for honouring payment certificate
(if none stated, then within thirty (30) days
of the issue of the Certificate) ... vee wen ene wen ... Thirty (30) days
34.4 Work covered by P.C. Sums for which the Contractor
will be permitted totender ... ... ... ... o
38.2 ‘Date for Possession' of the Site ... ... ... ... ... As stipulated in Letter of
Acceptance
39.1 "Date for Completion' for whole of the Works ... As stipulated in Letter of
Acceptance
40.2 Liquidated and Ascertained Damages
attherateof ... ............ .. Ll RM (0.0189% of Contract
Sum) per Day
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Clause

41.1

APPENDIX TO THE CONDITIONS OF CONTRACT - (Cont'd)

Sectional Completion:

Identification of
Sections or parts

Date for
Possession
[ Clause 38.3 ]

Date for
Completion

Liquidated &
Ascertained Damages

48.1(a)

5.3,54,153

17.3(b)

48.2
56.2(d)

Defects Liability Period (if none stated,

then the period is twelve (12) months) ...

, 18.2,

Percentage of on-cost charges ... ... ... ... ... ..

Percentage of on-cost charges ... ... ... ... ... ...

53

e ... ...Twelve (12) months

5%

10%




ADDENDA NO.1, 2, 3,4, 5,6, 7, & 8 KEPADA
SYARAT-SYARAT KONTRAK




This Addendum No. 1 to the Conditions of Contract PWD 203/203A (Rev. 1/2010) consisting
of 4_ pages {including this page) which are and shall be read and construed as part of the
said Contract.

Signature of Contractor Signature of Officer
{Name in full.......ooco oo ) {Name in full ..ot )
LC.NO. e Designation ...
In the capacity of ...
Duly authorised to sign for and on behalf of Duly authorised to sign for and on behalf of

the Government

Contractor's Chop or Seal Official Chop
WINESS .ot e WItNESS .o
Name in full .......c.ccoovieernie e Name infull ......ccoooineiven e
LC N, e e
Oceupation ....vveeeeee e Designation ..o
AAress ..o AdAress ....coovvecieiie e



ADDENDUM NO. 1 TO THE CONDITIONS OF CONTRACT
PWD 203/203A (Rev. 1/2010)

NO.

AMENDMENTS

1.

Page 20, Clause 28

Substitute the whole of Clause 28.0 with the new Clause 28.0 as follows:

281

28.2

28.3

Subject to compliance with the terms and conditions under this Contract, The
Contractor shall be entitled for Interim Payment certified by the S.0.'s monthly
evaluation (or more often at the discretion of the S.0.). Provided always that the
Contractor shall submit to the 5.0., at such times and in such form as the 5.0. may
prescribe, written application for Interim Payments showing the amounts which in the
Contractor’s opinion are due under the Contract Payments. The submission shall
inctude the following:

(a) the value of Works done and properly executed and valued in accordance
with these terms of Contract;

(b} the amount of any valuation of variations or of the instructions by the 5.0.
(clause 25);

(c) the amount in regard to the expenditure of Provisional Sums and Prime Cost
Sums executed or expended (clause 34);

{d) the value of any goods or unfixed materials delivered to or adjacent to the
Site intended for use or to be incorporated into the Works;

{e) the value of fluctuation of price pursuant to clause 30: and

{f) all relevant documents including site measurement, working diagrams,

delivery orders, relevant invoices, as-buiit drawings, shop drawings relevant
tests and environmental impact assessment of the Works or other relevant
documents as the S.0. may require, to substantiate the Contractor’s written
application for interim payments,.

The $.0. shall within fourteen (14) days from the date of receipt of the application for
Interim Payments, inspect and verify the Works, and make a valuation of the same
and issue an Interim Payment Certificate stating the amount due to the Contractor
from the Government PROVIDED THAT the total value in each monthly valuation
shall not be less than the sum referred to in Appendix 1.

The amount stated as due in an Interim Payment Certificate shall be the estimated
total value of the Works done and properly executed and up to ninety (90} percent of
the value of any goods or unfixed materials delivered to or adjacent to the Site
intended for use or to be incorporated into the Works up to and including the date the
valuation was made, less any payments (including Advance Payment) previously
paid under this Contract. PROVIDED THAT such Certificate shall only include the
value of the said goods or unfixed materials as and from such time as they are
reasonably and properly and not prematurely delivered to or adjacent to the Site and
adequately protected against weather, damage or deterioration.



284

28.5

286

This clause shall not apply to any unfixed materials and goods which are supplied
and delivered by Nominated Suppliers for which payment shali be made for the full
value of the unfixed materials and goods.

Within a number of days as stated in Appendix (or if none stated then within thirty (30)
days of the issue of any such Interim Certificate), the Government shall make a payment
to the Contractor as follows:

(a} where the Performance Bond is in the form of a Banker's, Insurance or Finance
Company Guarantee, payment shall be made on the amount certified as due to
the Contractor in the said Interim Certificate; or

(b} where the Performance Bond is in the form of a Performance Guarantee Sum,
payment of ninety percent (90%) on the amount certified as due to the
Contractor shall be made with the remaining ten percent (10%) being retained by
the Government as a Performance Guarantee Sum. PROVIDED THAT when the
sum retained is equivalent to five percent (5%) of the Contract Sum then in any
subsequent Certificate, payment shall be made on the full amount certified as
due to the Contractor.

If the Contractor fails to submit full particulars of written application for Interim Payment
as stipulated in clause 28.1, the 8.0, shall make the valuation of works based on the
available documents to him for the purpose of the Interim Payment Certificate. The
Government shali be discharged from all liabilities in connection with the Interim
Payments.

Page 21, Clause 31

Substitute the whole of Clause 31.0 with the new Clause 31.0 as follows:

3141

31.2

313

As soon as is practicable but not later than three (3) months after the issuance of the
Certificate of Practical Completion, the Contractor shall submit full particulars complete
with receipts, vouchers records that would substantiate the Contractor’s claim under
clause 44 together with any documents, supporting vouchers and any explanation and
calculations including documents relating to the accounts of Nominated Sub-Contractors
or Nominated Suppliers, which may be necessary to enable the Final Account to be
prepared by the 5.0. PROVIDED ALWAYS the Contractor had gliven the notice of claim
in writing within the stipulated time or times in the said provisions.

Within three (3) months after issuance of the Certificate of Completion of Making Good
Defects, the Contractor shall submit to the $.0. a statement of the final account showing
in detail the value in accordance with the Contract, of the Works carried out together with
all further sums which the Contractor considers to be due to him after giving credit to the
Government for all amounts previously pald by the Government and for all sums to which
the Government is entitled under the Contract up to the date of the Certificate of
Completion of Making Good Defects or the Certificate of Completion of Maintenance, as
the case may be. The Final Account shall be supported by all documentation
substantiating the value of the same.

If the Contractor fails to submit full particulars of all claims within the stipulated period,



31.4

31.5

316

the S.0. shall forthwith make the assessment based on the available documents
submitted by the Contractor for the purpose of the Final Account. The Government shall
be discharged from all liabilities in connection with the claims.

Within three (3) months after the expiry of the Defects Liability Period for the whole of the
Works or three (3) months after the issue of the Certificate of Completion of Making Good
Defects under clause 48 hereof, whichever is the later, the 5.0. shall issue the Final
Certificate.

The Final Certificate shall be supported by documents, and full particulars complete with
receipts, vouchers records showing the $.0.'s final valuation of Works and any amount
determined in clause 31.1 in accordance with the terms of this Coniract, After setting out
or allowing for all payments or other expenditure of the Government or any permitted
deductions made by the Government or the S.0. on its behalf, the Final Certificate shall
state any final balance due from the Government to the Contractor or from the Contractor
to the Government, as the case may be, which shall thereupon become the debt payable.
Such certificate shall also take account of any outstanding permitted deductions not yet
made by the Government under the terms of this Contract whether by way of liguidated
damages or otherwise.

No final payment due to the Contractor under the Final Certificate, shall be made unless
and until the Contractor shall have satisfied the $.0. by means of a Statutory Declaration
made by or on behalf of the Contractor to the effect that the workmen who have been
employed by the Contractor on the Works including workmen employed by sub-
contractors, whether nominated or otherwise (including "labour only" sub-contractors)
have received all wages due to them in connection with such employment, and that all
dues or contributions under the Employment Act 1955, the Employee's Social Security
Act 1969, the Employee's Provident Fund Act 1965 and any ather laws relevant to the
employment of workmen, have been paid.

3. Page 27, Clause 40

3.1 Substitute clause 40.1 with the new clause 40.1 as follows:

401

If the Contractor fails to complete the Works by the Date for Completion or within any
extended time granted pursuant to clause 43, the 5.0. shall issue a Certificate of
Non-Completion to the Contractor.

3.2 Substitute clause 40.2 with the new clause 40.2 as follows:

40.2

Without prejudice to the Government's right to terminate this Contract, when the S.0.
issues the Certificate of Non-Completion, the Government shall be entitled to recover
from the Contractor, Liquidated and Ascerfained Damages calculated at the rate
stated in Appendix 1 from the date of the failure to complete the work pursuant to
clause 40.1 to the date of the Practical Completion or the date of termination of this
Contract. The 5.0. may deduct such Liquidated and Ascertained Damages from any
maney due or to become due to the Contractor, failing which such damages shall be
recovered from the Performance Bond or as a debt due from the Contractor. The 5.0.
shall inform the Contractor in writing of such deduction.



This Addendum No. 2 to the Conditions of Contract P.W.D. Form 203/203A (Rev. 1/2010
consists of 2 pages (including this page) which are and shall be read and construed
part of the said Contract.

Signature of Contractor Signaty€ of Officer
(Name in full.........coovvveceireiciee e ) (Name infullZ.........coovvveveeieeireienn, )
I.C. No.

In the capacity of .........cccovvevvciiiiiiicinnn.

Duly authorised to sign for and on bghalf of Duly authorised to sign for and on behalf

of the Government

r's Chop or Seal

.............................................. WWINESS oo is e esaens

........................................... Name in full ......c.covveeveiieiiie e

............................................ Designation ...,

................................................. AArESS .ot




ADDENDUM NO. 2 TO THE CONDITIONS OF CONTRACT
P.W.D. FORM 203/203A (Rev. 1/2010)

NO. AMENDMENTS

1. Page 2, Clause 1.1(ea)

Insert Clause 1.1(ea) after Clause 1.1(e) “Contract Sum” as foljgws

(ea)  “Tender Price” means the price offereg/dy the Contractor as
stipulated in the Lettgf of Acceptance of Tender;

B
)
>

2. Page 45, Clause 69.1 (PWD203A) / PAge 46, Clause 69.1 (PWD203)

Substitute Clause 69.1 with thgZnew Clause 69.1 as follows

69.1 The Contractoy/shall be entitled to an advance payment on the Contract

uilder's Work”) but subject to a maximum of RM10 million on compliance

with the following conditions:

on return of the Letter of Acceptance duly signed by the Contractor
together with the Performance Bond (if any), insurance policies,
confirmation from SOCSO Authorities and the receipts for all premium

paid;

production of a Banker's/Insurance/Finance Company Guarantee in the
approved format equal in value to the advance proposed to be paid;



(©) Submission of the Banker’'s Guarantee / Insurance Guarantee / Financial

Company Guarantee not later than 3 months from the date of possession
of Site.




This Addendum No. 3 to the Conditions of Contract P.W.D. FORM 203 / 203A (Rev.
1/2010) consists of 2 pages (including this page) which are and shall be read and

construed as part of the said contract.

In the capacity of ...................c...

Duly authorised to sign for and on
behalf of

Contractor’'s Stamp or Seal

Witness ... 8. X Bainnnn

Namein Full .......cooovviiiiinieiieeeeennns

LIBCUPALON i cissiisimmmisnmssarssmsresizeese

AAreSS ..ot

Signature of Officer

(Name in full ... 8. Q- oveieeciniin )

DesignatiqfMug. ... P et crunssonassomnssnnes

Duly authorised to sign for and on behalf
of the Government

VNS oo e et s v i rnranesenns

Name in Full icummmansssnsamssemasi

Designation.........ccoooveeiieeiiiciiens

AdAress ..o

172



LAMPIRAN A

ADDENDUM NO.3 TO THE CONDITIONS OF CONTRACT

P.W.D. FORM 203/ 203A (Rev. 1/2010)

NO.

AMENDMENTS

1.1

1.2

Page 10, Clause 13

13.0

PERFORMANCE BOND / PERFORMANCE GUARANTEE SUM

Substitute the Clause 13.1(a) with the new Clause 13.1 (a) as follows:

13.1 (a) The Contractor shall, on the date of the possession of Site, provide a

Performance Bond or Performance Guarantee Sum as the case may be
substantially in the form as in Appendix issued by an approved licensed bank
or financial institution incorporated in Malaysia in favour of the Government
for a sum equivalent to five percent (5%) of the total Contract Sum as
specified in Appendix to secure the due performance of the obligations under
this Contract by the Contractor. The Performance Bond shall remain valid and
effective until *twelve (12) / twenty four (24) months after the expiry of the
Defect Liability Period or the issuance of the Certificate of Completion of
Making Good Defects, whichever is the later.

Substitute the Clause 13.2 with the new Clause 13.2 as follows:

13.2

The Contractor may opt for a Performance Bond in the form of Performance
Guarantee Sum in lieu of the Bank, Insurance or Finance Company
Guarantee as specified in clause 13.1 hereof whereby deductions of ten
percent (10%) shall be made from the first interim payments and subsequent
interim payment until the total amount deducted aggregate to a sum
equivalent to five percent (5%) of the Contract Sum. The amount deducted
shall be retained by the Government up to *twelve (12) / twenty four (24)
months after the expiry of the Defect Liability Period or the issuance of the
Certificate of Completion of Making Good Defects, whichever is the later.

*Delete whichever is not applicable :-

Contract sum up to RM10 million : twelve (12) months,

Contract sum more than RM10 million : twenty four (24) month

22



This Addendum No. 4 to the Conditions of Contract PWD FORM 203A/203 (Rev.
1/2010) consists of 2 pages (including this page) which are and shall be read and

construed as part of the said Contract.

Signature of Contractor

(Name in full

LGNGO sacesr st nas i s

In therCapACIYIOF wwwsuumssscns svasumonm s

Duly authorised to sign and on behalf of

Contractor's Chop or Seal

(N Taa Ml [1]| EFR——— Wa— )
A, AR ASEUN. ——.

Occupation

Address

Signature of Officer

(Name in full

In the capacity of

Duly authorised to sign and on behalf of
the Government

Official Chop



NO.

ADDENDUM NO. 4 TO THE CONDITIONS OF CONTRACT
PWD FORM 203A/203 (Rev. 1/2010)

AMENDMENTS

Page 46, Clause 69.2

Substitute Clause 69.2 with the new Clause 69.2 as follows:

“69.2

The advance payment shall be recouped when the cumulative total value
of the Builder's Work executed and certified (including the amount certified
for materials on site) reaches fifty (50) percent of the total contract value of
Builder's Work, by way of a fixed percentage deduction from the total
certified value of the Builder's Work executed and certified (including the
amount certified for materials on site) during the period covered by an
Interim Payment Certificate, in all the subsequent Interim Payment
Certificates on the basis that the advance payment made shall be fully
recovered in the Interim Certificate in which the cumulative total certified
value of the Builder's Work executed and certified (including the amount
certified for materials on site) reaches eighty-five (85) percent of the total
contract value of the Builder's Work. The deduction shall be calculated as
follows:

$D = 290 A percent of $P
B
Where $ D = Cumulative deduction to be made in Interim
Payment Certificate,
$A = Total amount of advance paid,
$B = Total contract value of Builder's Work,
$P = Gross certified value of Builder's Work

executed (including the amount certified for
materials on site) or agreed cumulative
scheduled payments in excess of 50% of $ B".



LAMPIRAN D

This Addendum No. 5 to the Conditions of Contract P.W.D FORM 203/203A (Rev. 1/2010)
consisting of 3 pages (including this page) which are and shall be read and construed
as part of the said Contract.

Signature of Contractor Signature of Officer

(Name infull ... ) (Name infull ... )
LC.NO. o, LC.NO. e e
In the capacity of ..........ccoviiiiiinns In the capacity Of ..........coiiiiinne.
Duly authorised to sign and on behalf of Duly authorised to sign and on behalf of

the Government

Contractor’s Chop or Seal Official Chop

WILNESS ..o e WILNESS .oviiiii
(Name infull ..o ) (Name infull ..o )
LC. NO. LC.NO. e
Occupation .........coevieiiiiiiiiieieane, Designation ...........cocooiiiiiiiiiiiciiin,



LAMPIRAN D

ADDENDUM NO. 5 TO THE CONDITIONS OF CONTRACT
P.W.D FORM 203/203A (Rev. 1/2010)

NO. AMENDMENTS

1. Page 39, Clause 58.0

Substitute the whole of Clause 58.0 with the new Clause 58.0 as follows:
58.0 EFFECTS OF FORCE MAJEURE
58.1 Events of Force Majeure

Neither the Government nor the Contractor shall be in breach of its obligations under this
Contract if it is unable to perform or fulfil any of its obligations under this Contract (or any part
of them) as a result of the occurrence of an Event of Force Majeure. An event of “force
majeure” shallmean an event, not within the control of the Party affected, which that partyis
unable to prevent, avoid or remove and shall mean —

(@) war (whether declared or not), hostilities, invasion, act of foreign enemies,
rebellion, revolution, insurrection, military or usurped power, civil war, or
acts of terrorism;

(b) ionizing radiation or contamination by radioactivity from any nuclear waste,
from the combustion of nuclear fuel, radioactive toxic explosive, or other
hazardous properties of any explosive, nuclear assembly or nuclear
component thereof;

(c) pressure waves cause by aircraft or other aerial devices travelling at sonic
or supersonic speeds;

(d) natural catastrophe including but not limited to earthquakes, floods,
subsidence, and subterranean spontaneous combustion or any operation of
the force of nature, lightning and exceptionally inclement weather;

(e) riot, commotion and disorders, criminal damage, sabotage, strike, lock out,
labour unrest or other industrial disturbance (affecting the performance of
this Contract) which are not the fault of the Contractor or its personnel,
servants or agents or the Government which causes, or can reasonably be
expected to cause any party to fail to comply with its obligations;

() pandemic or epidemic; or
(9) any other unforeseeable event which fulfils the criteria as set forth below:

() beyond the reasonable control of the Party affected by such event,
circumstance or combination of events or circumstances;

(i)  which was not foreseeable or, if foreseeable, could not have been
prevented or avoided or overcome by the affected Party having taken
all reasonable precautions and due care;



LAMPIRAN D

(i) which directly causes the affected Party to be unable to comply with all
or a material part of its obligations under this Contract; and

(iv) which is not the direct result of a breach by the affected Party of its
obligations under this Contract,

PROVIDED THAT an Event of Force Majeure shall not include economic downturn,non-
availability of or insufficient of funds or lack of financing on the part of the Contractor to perform
its obligations under this Contract.

58.2 If an Event of Force Majeure occurs by reason of which either party is unable
to perform any of its obligation under this Contract (or for any part thereof),
the Party shall inform the other Party immediately of the occurrence of that
Event of Force Majeure with full particulars thereof and the consequences
thereof.

58.3 If either Party considers the Event of Force Majeure to be of such severity
or to be continuing for such period of time that it effectively frustrates the
original intention of this Contract, then the Parties may agree that this
Contract may be terminated upon mutual agreement of the Parties.

58.4 If this Contract is terminated by an Event of Force Majeure pursuant to the
above clause, all rights and obligations of the Parties under this Contract
shall forthwith terminate and neither Party shall have any claim against the
other Party and neither Party shall be liable to each other save for any rights
and liabilities accruing prior to the occurrence of the Event of Force Majeure.

58.5 Neither Party shall be entitled to rely upon the provisions above if both
Parties reasonably determine that an Event of Force Majeure has not
occurred.

58.6  For avoidance of doubt, the Parties shall continue to perform those parts of
those obligations not affected, delayed or interrupted by an Event of Force
Majeure and such obligations shall, pending the outcome of this clause
continue in full force and effect.”



This Addendum No. 6 to the Conditions of Contract P.W.D FORM 203/203A
(Rev.1/2010) consisting of 3 pages (including this page) which are and shall be read
and construed as part of the said Contract.

~Signature of Contractor ' Signature of Officer
(Nameinfull ...............cooi i, ) (Name infull ..., )
O o P LRy [ R . W . ) —
Inthe capacity of .............coevviiviiinn... In the capacityof ..........c..ccooiviiiiinnn.
Duly authorised to sign and on behalf of Duly authorised to sign and on behalf of

the Government

Contractor's Seal Official Seal
WItNesSs ......oovveiii it WINess svassenssmassrmunmmsnasm
(Name infull (o, ) (Name in full s )
LCNO. e L.C. NO. ssimsammssmimmmsimenssmvisis
Oceupation .......coooevveiiiiiieeiiannn. Designation .. nasssmussiramsasaes
Address .......cooceiiiiiiiiii e AAAress ...uvnsmmmsss s

A1



NO.

ADDENDUM NO. 6 TO THE CONDITIONS OF CONTRACT
P.W.D FORM 203/203A (Rev.1/2010)

AMENDMENTS

Page 44, Clause 67.0

Substitute the whole of Clause 67.0 with the new Clause 67.0 as follows:

67.0

(a)

(b)

NOTICES

Any notice, approval, consent, request, requirement, permission or other
communication required, authorized, permitted or contemplated to be
given or made under this Agreement shall be writing in bahasa Melayu or
the English language and delivered by registered post or by personal
service to the address, transmitted to the facsimile number or to the e-mail
address, of the Parties, as the case may be, specified below or to such
other address, facsimile number or e-mail address as either Party may
have notified the sender. The proof of service of the same shall be
deemed to be duly given or made -

(i) in the case of delivery by registered post, on the third day it is posted
to such address;

(i) in the case of delivery in person, when delivered to the recipient at
such address and an acknowledgement of receipt obtained;

(i) in the case of facsimile transmission, when the recipient's facsimile
number is shown on the sender's print-out for the transmission
regarding the date, time and transmission of all pages; or

(iv) in the case of e-mail, when it is transmitted without any error
message.

To the Government:

Address : MAJLIS PERBANDARAN KAJANG, MENARA MPKj, JALAN
CEMPAKA PUTIH, OFF JALAN SEMENYIH, 43000 KAJANG,
SELANGOR DARUL EHSAN

Tel : 03-87377899 / 1-800-88-6755

Fax No :

E-mail Address :

To the Company:

Address

Tel

Fax No

E-mail Address

It shall be the duty of the Parties, to notify the other, if there is a change of
address, facsimile number or e-mail address by giving a written notice



(c)

within fourteen (14) days from the change.

For the avoidance of doubt, the mode of delivery of notice stipulated in the
Clause herein shall not apply to notices required to be given under any
applicable laws relating to this Agreement.

Al3



This Addendum No. 7 to the Conditions of Contract P.W.D FORM 203/203A
(Rev.1/2010) consisting of 6 pages (including this page) which are and shall be
read and construed as part of the said Contract.

Signature of Contractor

(Nameinfull ...............................0)

IO | o T

In the capacity of .......cc.ocivviiiiiniiinin

Duly authorised to sign and on behalf of

Contractor’s Seal

Ocecupation .........ccvveeiiiiieieeiieeens

AdAresSsS ..o

Signature of Officer

(Name infull ......................o)

L.C. NO. cousonisenimess R cosminsimmis

Inthe capacity of ...l

Duly authorised to sign and on behalf
of the Government

Official Seal

WItNESS ..o e,

(Name in full cccoisisn o s )

L.C. NOuwsenamsisssassmmm s smiia

Designation ..........ccccovvvenieeinn. ...

AdAress ..o e,



NO.

ADDENDUM NO.7 TO THE CONDITIONS OF CONTRACT
P.W.D. FORM 203/203A (Rev. 1/2010)

AMENDMENTS

Page i, Table of Contents
Substitute item 30.0 in the table of content as follows:

30.0 FLUCTUATION OF PRICE - NON APPLICABLE

Page 7, Clause 9.0
Subsitute footnote with the new footnote as follows:

9.0 REPRESENTATIONS, WARRANTIES AND UNDERTAKINGS OF THE
CONTRACTOR

“applicable only if the Contractor is a company registered under the
Companies Act 2016
Page 16, Clause 23.0
Substitute the Clause 23.3 with the new Clause 23.3 as follows:
23.0 EMPLOYMENT OF WORKMEN
23.3  Days and Hours of Working
No work shall be done on:
(a) the weekly day of rest;

(b) any public holiday which is recognised in the state where this Contract
is being carried out; or

(c) between the hours of six in the evening and six in the following
morning;

1/5



Without the written permission of the S.0. PROVIDED THAT when such
written application of the Contractor is approved by the S.0., the
Contractor shall comply fully with all the requirements of the Employment
Act 1955 in regard thereto or any subsequent modification or re-
enactment thereof and shall bear any costs for compliance therewith, and
any extra costs incurred by the Government in connection with the
supervision of the Works

Page 19, Clause 26.0

Substitute the Clause 26.4 with the new Clause 26.4 as follows:

26.0

BILL OF QUANTITIES

Standard Method of Measurement

26.4

The Bills of Quantities, unless otherwise expressly stated in respect of any
specified item or items, shall be deemed to have been prepared in
accordance with the principles of the Standard Method of Measurement of
Building Works as published by the Royal Institution of Surveyors Malaysia
or Civil Engineering Method of Measurement published by Institution of Civil
Engineers (London) or Method of Measurement as set out in Bill of
Quantities.

Page 21, Clause 30.0

Substitute the whole of Clause 30.0 with the new Clause 30.0 as follows:

30.0

FLUCTUATION OF PRICE (NON APPLICABLE)

Page 24, Clause 38.0

Substitute the Clause 38.4 with the new Clause 38.4 as follows:

38.0

38.4

POSSESSION OF SITE

In the event of any delay in giving possession of the Site from the "Date
for Possession” as stated in the Letter of Acceptance or delay in giving
any section or part of the Site as provided in clause 38.3, the S.0. may
issue instructions in regard to the revision of the “Date for Possession”
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and the “Date for Completion” shall be appropriately revised under clause
43.1(g) hereof, but the Contractor shall not be entitled to claim for any
loss or damage caused by such delay in giving possession of the Site,
nor shall he be entitled to terminate this Contract.

Page 27, Clause 42.0
Substitute the Clause 42.1 with the new Clause 42.1 as follows:

42.0 PARTIAL OCCUPATION / TAKING OVER BY GOVERNMENT

421 If at any time before the whole of the Works have reached practical
completion pursuant to clause 39, the Government with the consent of the
Contractor (which consent shall not be unreasonably withheld) shall take
possession of and occupy any part or parts of the same (any such part being
hereinafter in this clause referred to as ‘the relevant part’), notwithstanding
anything expressed or implied elsewhere in this Contract.

Page 43, Clause 66.0
Substitute the Clause 66.3 with the new Clause 66.3 as follows:
66.0 ARBITRATION

66.3 If the Parties -

(a)  fails to receive a decision from the officer named in the Appendix
within forty-five (45) days after being requested to do so; or

(b)  is dissatisfied with any decision of the officer named in the Appendix,

then such dispute or difference shall be referred to arbitration within forty-
five (45) days to an arbitrator to be agreed between the Parties and failing
such agreement, to be appointed by the Director Asian International
Arbitration Centre (Malaysia) of the for arbitration in Kuala Lumpur on the
application of either Party hereto. Such arbitration shall be heard at the
Asian International Arbitration Centre (Malaysia) and shall be conducted
in accordance with the rules for arbitration of the Asian International
Arbitration Centre (Malaysia) using the facilities and the system available
at the Centre.
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10.

Substitute the Clause 66.9 with the new Clause 66.9 as follows:

66.9

In the event of the death of the arbitrator or his unwillingness or inability
to act, then the Government and the Contractor upon agreement shall
appoint another person to act as the arbitrator, and in the event the
Government and the Contractor fail to agree on the appointment of an
arbitrator, an arbitrator shall be appointed by the Director of the Asian
International Arbitration Centre (Malaysia) in Kuala Lumpur.

Page 46, Clause 71.0

Substitute the Clause 71.2 with the new Clause 71.20 as follows:

71.0

71.2

CONFIDENTIALITY

Where information has been disclosed to third parties pursuant to clause
71.1, the Contractor undertakes to ensure that such third parties shall not
disclose the information to any other third party.

Page 48, Clause 80.0

Substitute the Clause 80.1 and 80.2 with the new Clause 80.1 and 80.2 as
follows:

80.0

80.1

80.2

RESTRICTION AND PROCEDURE ON USE OF IMPORTED
MATERIALS AND GOODS

The Contractor shall use local goods/materials as listed in the ‘Senarai
Bahan/Barangan Buatan Tempatan' issued by IKRAM QA Services Sdn.
Bhd. and/or issued by SIRIM QAS International Sdn. Bhd., whichever is
relevant. If the Contractor fails to comply with this requirement, the
Government may reject the goods/materials which are found to be not in
compliance with this requirement.

For local goods/materials not listed as aforesaid, such goods/materials may
be allowed if prior testing and certification from IKRAM QA Services Sdn.
Bhd. or SIRIM QAS International Sdn. Bhd., whichever is relevant, has been
obtained. Where such testing cannot be carried out by IKRAM QA Services
Sdn. Bhd. or SIRIM QAS International Sdn. Bhd. the Contractor may, with
the S.0.’s prior approval, have the testing to be done by another agency.
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1.

Page 50, Signing page

Subsitute footnote with the new footnote as follows:

'applicable only if the Contractor is a company registered under the Companies
Act 2016
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This Addendum No. 8 to the Conditions of Contract PW.D FORM 203/203A
(Rev.1/2010) consisting of 2 pages (including this page) which are and shall be read
and construed as part of the said Contract.

Signature of Contractor Signature of Officer
(Nameinfull ..................con it iivnnsin ) (Name infull ...................o.o . )
LC.NO. i e LC.NO. oo e
Inthe capacity of ..........c.ccovvviiiieinnnn. Inthe capacity of .............cceviiiniinnnnn.
Duly authorised to sign and on behalf of Duly authorised to sign and on behalf of

the Government

Contractor’s Seal Official Seal
2']1(7[- 1 PRRNRRNRINTSU AW Wb, Nmpe——" WINESS s s
(Name in full @ X -Bcecimsesavmisisini ) (Name in full ..c.vonviismmmsee )
Ko, T N SE——— L.C. NO. wonssmmsnssasmsmesssinwssmmsmssimsimmasn
OORUPRLION ... esimimsnsnsssmsssimsnmsimss Designation ....usescssssasmsimssmsssssis
AdAress ... AAAress .vinissesmmmmmensmmisagmsine
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APPENDIX TO THE CONDITIONS OF CONTRACT
Clause

4.1(a) Officer(s) empowered to approve variations according to the limits as set
out inTreasury’s Circullar as amended.

Financial Limits Officer

a) Original Contract sum not exceeding RM10 mil. And A committee chaired by Yang
accumulative V.O. amount not exceeding 10% of the Dipertua MPKj
contract sum OR original contract sum exceeding
RM10 mil. And V.O. amount not exceeding RM 1 mil.

b) Original Contract sum not exceeding RM20 mil. And ‘Lembaga Perolehan Agensi’
accumulative V.O. amount not exceeding 20% of the
contract sum OR original contract sum exceeding
RM20 mil. And V.O. amount not exceeding RM 1 mil.

c) All other cases. ‘Ketua Setiausaha
Perbendaharan’ or Financial
officer of applicable state

4.1(b) Officer(s) empowered
to take Action on behalf of
the Government in respect

of :
Clauses 51,52,53,58 and 66... ... ... ... ... ... Yanq Dipertua MPKj
13 Performance Bond
AMOUNT Of GUATAINTEE ... et ee e ee e e e e e e e aeeeeeaas RM 5% of Contract Sum

Guarantor Bank/Insurance Company/
Finance Company ... ... ... oot oo cin e e e e

GUArANTEE NO. ot oot e e e e e e e e e s

15 Minimum insurance cover for any one accident or
series of accidents arising out of one event.. ... ... RM.....ooiiiiiiii,
Policy No. To be submitted
by theContractor
Period of insurance Contract Period + DLP
Period + 14 Days
+ 3 Month
15.1 (b) AMOUNE Of EXCESS......oviiiiiriiiiie e RM To be borned by

the Contractor
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SPECIAL PROVISIONS TO THE CONDITIONS OF CONTRACT ON-SITE TRAINING PROGRAMME

The Contractor shall provide on the job training at his work site based on the on-site training
programme under the Manpower Department (hereinafter reffered to as the “On-site Training
Programme”) for a minimum of five trainees who will be made available by the Manpower
Department for a period of not less than 3 months. The On-site Training Programme shall be
enforced and supervised by the Manpower Department.

The Contractor shall be efficiently train the trainees in concreating, bricklaying (including mansory.
works) carpentry tile fixing and such other trades which the Manpower Department may required.

b)

a)

b)

a) Upon the receipt of the letter of Acceptance of tender, the Contractor shall Liaise
with the Manpower and recruitment of the trainees.

In the event of the Manpower Department being unable to furnish the required number or
any trainees, the Contractor shall produce to the Superintending Officer a certificate or
letter signed by or on behalf of the Director-General of the Director General of the
Manpower Department to the effect that there are insufficient or no trainees available for
recruitment.

Upon recruitment the trainees shall be deemed to be workmen employed by the
contractor and the Contractor shall pay wages and allowances commensurate to that of
apprentice tradesman of the particular trade and provide all other benefits under the
Employment Ordinance 1955. Employment (Restriction) Act, 1968, Employee’s Provident
Fund Ordinance 1951, Workmen’s Compensation Legislation, Employee’s Social Security
Act 1969 and any other laws relating to the employment of workmen.

The Contractor shall be liable and responsible for the acts and negligence of the trainees.
If any trainee miscounduct himself the Contractor shall at once informthe Manpower
Department.

The Contractor shall provide a skilled workmen (or foreman) to assist, guide and trainthe trainees
in each of the respective trade.

a)

b)

Upon satisfactory completion of the On-site Training Programme in accordance the
Special Provisions, the Contractor shall be eligible for the following
subsidies and benefits:

i) Double deductions as Income Tax Relief on wages paid to trainees for a maximum
period of 3 months.

ii) A subsidy of RM35.00 per day for employing a skilled workman (foreman) to assist,
guide and train the trainees.

The Contractor shall submit claims for the above mentioned subsidies and Benefits stated

in paragraph 6(a) to a Manpower Department (Ministry of Labour and Manpower), for
consideration and payment.
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SPECIAL PROVISIONS TO THE CONDITIONS OF CONTRACT (PWD 203/203A) PERFORMANCE

BOND IN THE FORM OF GUARANTEE SUM

(@)

For the due observance and performance of this contract the Contractor may opt for
performance Bond in the form of performance Guarantee Sum in lieu of cash, Treasury’s
Deposit, Banker’s Draft, Banker’s or Insurance Guarantee as stipulated under Clause 37 of the
Conditions of Contract, if the Contractor opts for Performance Bond in the form of performance
Guarantee Sum, the relevant clauses under the Conditions of Contract shall be deemed and
agreed to have amended as follows:

a) Performance Bond

Replace clauses 37(a) with the following clauses:

(ii)

The Contractor shall allow deductions of ten percent (10%) from interim payments
until the total amount deducted aggregate to a sum equivalent to five percent (5%)
of the original Contract Sum for the due observance and performance of this
contract.

Delete clause 37(b)

b) Possession Of Site

(i)

Replace clause 38(a) with the following clause:

No work on this Contract shall be commenced unless and until such insurance
policies as specified under Clauses 33,34, and 36 hereof, shall have been
deposited with the Government or the S.O. provided that for the purposes if this
Condition only (but for no other), if the Contractor shall produce to the Government
or the S.O. the Cover Notes of the said insurance policies and the receipts of
premium paid, it shall be a sufficient discharge of his obligations under this
Condition.

c) Partial Occupation by Government

(b) Replace sub-clause 42(f) with the following:

It is expressly agreed that nothing contained the preceeding paragraphs shall
entitle the Contractor to the release of the Performance Bond or any part thereof
the Indention being that the said Performance Bond or any part thereof shall be
released of refunded only upon the completion of making good all defects,
imperfections, shrinkages or other faults which may appear during the Defect
Liability Period and upon the giving of the Certificates of Completion of Making
Period and upon the giving of the Certificates of Making Good Defects for the whole
of the Works under Clause 45 hereof.
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SPECIAL PROVISIONS TO THE CONDITIONS OF CONTRACT (PWD 203/203A) PERFORMANCE
BOND IN THE FORM OF GUARANTEE SUM (Cont’d)

d) Payment to Contractor and Interim Certificate
(ii) Replace sub-clause 47(b) with the following:

Which fourteen (14) days from the date of any such valuation being made and
subject to the provision mentioned in subclause (a) above, he S.O shall issue an
Interim Certificate stating amount due to the Contractor from the Government.
Provide that the signing of this Contract shall not be a condition precedent for the
issue of the first Interim Certificate (and other) so long as the Contractor has
returned the Letter of Acceptance of Tender duly signed and has deposited with
the S.O or the Government the relevant insurance policies under Clauses 33,34
and 36 hereof.

(iii) Sub-clause 47(d)

ltem No.20 in Addendum No.2 to the Conditions of Contract PWD 203/203A*
Rev.10/83 is to be replaced with new item 20 as follows:

20. Substitute the whole of the Clause 47(d) with the new Clause 47(d) as
follows:

With a number of days as stated in the Appendix to these Conditions (or if
none so stated then within thirty (30) days) of the issue of any such Interim
Certificate as aforesaid the Government shall make a payment to the
Contractor with the remaining ten percent (10%) being retained as a
Performance Guarantee Sum. Provided that when the sum retained
amount in the aggregate to a sum equivalent to five percent (5%) of the
original Contract Sum then in any subsequent certificate, payment shall
be made on the full amount certified as due to the Contractor.
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RINGKASAN TAWARAN




MAJLIS PERBANDARAN KAJANG

RINGKASAN TAWARAN

Peruntukan bagi pembekalan segala pekerja-pekerja, bahan-bahan, peralatan, loji-loji dan segala
keperluan lain untuk:

KERJA-KERJA MENURAP SEMULA JALAN DI JALAN 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2, 1/2A, 1/2B,
1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN 1/3Z, SEKSYEN 1, ZON 17, BANDAR
BARU BANGI, DAERAH HULU LANGAT SERTA KERJA-KERJA YANG BERKAITAN DENGANNYA

No Kontrak : MPKj T9/2025 untuk kerja tersebut di atas.
Dimasukkan pada haribulan tahun oleh pihak-pihak  yang
bertandatangan dibawah merujuk kepada Ringkasan Tawaran ini menjadi sebahagian daripada kontrak

tersebut dan hendaklah ia dibaca dan diertikan sedemikian.

Contract No : for the abovementioned works.

Entered into on the by the undersigned parties refers to this Summary
of Tender which is and shall be read and construed as part of the Contract.

(Tandatangan Kontraktor ) (Tandatangan Pegawai)
Nama Penuh Nama Penuh
No K.P : Nama Jawatan

Untuk dan bagi pihak MPK]
Atas Sifat

Yang diberikuasa dengan sempurna untuk
Menandatangani untuk dan

(Meteri atau Cop Kontraktor)

Saksi : Saksi
Nama Penuh : Nama Penuh
Pekerjaan : Nama Jawatan

Alamat : Alamat




SENARAI KUANTITI




MAJLIS PERBANDARAN KAJANG
43000 KAJANG

Nama Projek :  Ketja-Kerja Menurap Semula Jalan Di Jalan 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2, 1/2A, 1/2B,
1/2C, 1/2D, 1/2E, 143, 1/3L, 1/3M, 1/3R, 1/38, 1/3T, 1/3U, Dan 1/32, Seksyen 1, Zon 17,
Bandar Baru Bangl, Daerah Hulu Langat Serta Kerja-Kerja Yang Berkaitan Dengannya

Item Butiran Kerja Unit Kuantiti Kadar Amaun
(RNM) {RM)

KEHENDAK PERMULAAN DAN KEPERLUAN
DI TAPAK

NOTA :- BON PELAKSANAAN

Dalam pematuhan dan pelaksanaan kontrak ini,
kontraktor hendaklah memilih samada Bon
Pelaksanaan dalam beniuk Jaminan Bank,
Jaminan Syarikat Kewangan atau Jaminan
Insurans. Jikalau Bon Pelaksanaan gagal
dikemukakan pada tarikh milik tapak, pihak Majlis
berhak untuk melaksanakan kaedah Wang - - - -

A |Kontraktor dikehendaki menyediakan insurans
‘contractor All risk' (CAR) yang meliputi Insurans
Kerja {Insurance Of Work), Insuran Pampasan
Awam (Public Liability), Insurans Pampasan
Pekerja (Workmen Compensation), SOCSO dan
lain-lain yang berkaitan. HB - -

B |Kontraktor perlu menyediakan dan
mengemukakan laporan kemajuan kerja sebelum,
semasa dan selepas kerja-kerja dilaksanakan.
Laporan perlu dikemukakan dalam bentuk 'hard

copy' mengikut format MPKj. Set 2

C |Kontraktor perlu membekal dan memasang papan
tanda projek berukuran 1.2m x 1.0m seperti di
Iukisan / pelan - Lampiran 16. Bii 1

D |Kerja-kerja pengalihan Kkenderaan di sekitar
kawasan terlibat dengan menggunakan lori tunda
( towing } serta kerja-kerja yang berkaitan
dengannya. Pemotongan untuk keseluruhan atau
sebahagian daripadanya akan dilakukan sekiranya
tidak digunakan dan tiada tuntutan untuk 'loss
profit' yang dibenarkan. HB - -

PENJILIDAN DOKUMEN KONTRAK

E |Menyediakan dan menjilidkan dokumen kontrak
dan diserahkan kepada Pegawai Penguasa. Bil 3

JUMLAH DIBAWA KE RINGKASAN TAWARAN
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Sambungan

Nama Projek :

MAJLIS PERBANDARAN KAJANG

43000 KAJANG

Kerja-Kerja Menurap Semula Jalan Di Jalan /1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2, 1/2A, 1/2B,

1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U, Dan 1/3Z, Seksyen 1, Zon 17,
Bandar Baru Bangi, Daerah Huiu Langat Serta Kerja-Kerja Yang Berkaitan Dengannya

[tem

Butiran Kerja

Unit

Kuantiti

Kadar
(RM)

Amaun
(RM)

Kuantiti kerja-kerja berikut adalah sementara
(provisional quantity). Bayaran akan dibuat
berdasarkan kepada kuantiti dan kadar
sebenar di tapak yang akan dikira semula
setelah kerja siap.

MOBALISASI & DEMOBILISASI

Mobilisasi semua mesin-mesin, jentera-jentera
atau kelengkapan yang digunakan ofeh kontraktor
untuk menjalankan kerja-kerja penurapan jalan
atau kerja-kerja membaiki longkang dan perlu di
demobilisasi setelah kerja-kerja selesai di tapak.

PENGURUSAN TRAFIK
NOTA:-

Semua kerja pengurusan lalulintas hendaklah
mengikut Arahan Teknik (Jalan) 2C-85

Menyediakan dan mengurus semua keperluan
serta kelengkapan  termasuk  pakaian
keselamatan bagi memastikan Perancangan
Pengurusan Trafik untuk kerja ini dipatuhi
sepanjang yang diperlukan adalah seperti
(berikut ;-

Papan tanda jalan sementara (T1) daripada jenis
Retro- Reflective Engineering Grade. - Lampiran C

750mm Guidance Safety Cone(T18) - Lampiran E

Papan tanda pemberitahuan ' AWAS KERJA DI
HADAPAN (T6)' daripada jenis Retro Reflective
Engineering Grade. - Lampiran F

Papan tanda pemberitahuan 'HARAP MAAF
KESULITAN AMAT DIKESAL] (T21) daripada
jenis Retro Reflective Engineering Grade
- Lampiran G

Lampu Amaran (Warning Lamp){T20)
- Lampiran H

HB

Bil

Bil

Bil

Bil

BIil

JUMLAH DIBAWA KE RINGKASAN TAWARAN
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Sambungan

MAJLIS PERBANDARAN KAJANG
43000 KAJANG

Nama Projek .  Kerja-Kerja Menurap Semula Jalan Di Jalan 1/1, 1/5, 1/8, 1/8A, 1/8B, 1/8D, 1/2, 1/2A, 1/2B,
1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U, Dan 1/3Z, Seksyen 1, Zon 17,
Bandar Baru Bangi, Daerah Hulu Langat Serta Kerja-Kerja Yang Berkaitan Dengannya

[tem Butiran Kerja Unit Kuantiti Kadar Amaun
(RM) {RM)

Kuantiti kerja-kerja berikut adalah sementara
(provisional quantity). Bayaran akan dibuat
berdasarkan kepada kuantiti dan kadar
sebenar di tapak yang akan dikira semula
setelah keria siap.

SAMBUNGAN PENGURUSAN TRAFIK

A |Menyediakan sekurang-kurangnya 2 orang
pengawal trafik (Flagman) bersama kelengkapan
seperti bendera 2 warna atau lampu isyarat untuk
mengawal lalulintas di kawasan kerja pembinaan
pada setiap masa. Bil 2

KERJA PENURAPAN JALAN

B [Kerja-kerja pembersihan tapak terdiri daripada
membersihkan kotoran seperti tumpahan konkrit,
pasir, batu, sampah sarap dan sebagainya. Kadar
termasuk kerja-kerja membuang sampah ke
tempat pelupusan sampah pukal Misi Restu di
Sungai Lalang, Semenyih mengikut arahan
Pegawai Penguasa dengan menggunakan mesin /
alatan yang berkaitan dengannya. HB

C |Kerja menyembur satu lapisan tack coat daripada
jenis Bituminous Emulsion grade RS-1K pada
kadar semburan 0.25-0.55 liter/m2 sekata dan
tidak berbelang-belang menggunakan 'Motorized
Coldpave = Sprayer' mengikut piawai yang
ditetapkan. M2 36650

D |Kerja-kerja menurap permukaan jalan
menggunakan " Automatic Self Levelling Paver
Machine" ~ dengan ketebalan 50mm lapisan
(Wearing Course) AC 14 serta dimampatkan
dengan jentera pemampat penggelek ( Tandem
Raoller 8 tan )dan 'Pneumatic Tyred Roller' =15
tan. Kadar termasuk kerja-kerja yang berkaitan
dengannnya. M2 34850

JUMLAH DIBAWA KE RINGKASAN TAWARAN

BQ3/7



Sambungan
MAJLIS PERBANDARAN KAJANG
43000 KAJANG

Nama Projek :  Kerja-Kerja Menurap Semula Jalan Di Jalan 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2, 1/2A, 1/2B,
1/2C, 112D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/38, 1/3T, 1/3U, Dan 1/3Z, Seksyen 1, Zon 17,
Bandar Baru Bangi, Daerah Hulu Langat Serta Kerja-Kerja Yang Berkaitan Dengannya

Item Butiran Kerja Unit Kuantiti Kadar Amaun
(RM) {RM)

Kuantiti kerja-kerja berikut adalah sementara
{provisional quantity). Bayaran akan dibuat
berdasarkan kepada kuantiti dan kadar
sebenar di tapak yang akan dikira semula
setelah keria siap.

KERJA PENURAPAN JALAN (SAMBUNGAN)

A |Kefja-kerja menurap permukaan jalan masuk
{Entrance) rumah dengan ketebalan vyang
bersesuaian (Wearing Course) AC14 termasuk
ketebalan 20-35mm bergantung kepada keadaan
di tapak, termasuk lapisan asas berbitumen serta
dimampatkan dengan jentera yang bersesuaian
dengannya. Kadar termasuk dengan kerja-kerja

yang berkaitan dengannya. M2 1800
KAWALAN KUALIT| KERJA
Kerja pengambilan sampel di tapak termasuk
menyediakan kawalan trafik, menggunakan
mesin khas bagi mematuhi ujian kawalan
kualiti kerja, seperti berikut :-
B [Penyediaan, penentuan dan analisis spesimen
makmal untuk 'Tray Test” merujuk kepada
Spesifikasi JKR/SPJ/2008-S4 termasuk laporan
keputusan ujian  mengikut  arahan Pegawai ]
Penguasa. Bil 4
Kerja pengambilan sampel secara 'coring' di
tapak termasuk menyediakan kawalan trafik,
menggunakan mesin khas korekan lubang bagi
memenuhi ujian-ujian kawalan kualiti kerja,
seperti berikut :-
C |Ujian Coring dan laporan periu
dijalankan/diperakui oleh pihak IKRAM , termasuk
dengan laporan ujian makmal " Marshall Test "
dan "Density Test " Bil 73

JUMLAH DIBAWA KE RINGKASAN TAWARAN
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Sambungan

MAJLIS PERBANDARAN KAJANG
43000 KAJANG

Nama Projek :  Kerja-Kerja Menurap Semula Jalan Di Jalan 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2, 1/2A, 1/2B,

1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/38, 1/3T, 1/3U, Dan 1/3Z, Seksyen 1, Zon 17,
Bandar Baru Bangi, Daerah Hulu Langat Serta Kerja-Kerja Yang Berkaitan Dengannya

Item

Butiran Kerja Unit Kuantiti Kadar Amaun
(RM) {RM)

Kuantiti kerja-kerja berikut adalah sementara
(provisional quantity). Bayaran akan dibuat
berdasarkan kepada kuantiti dan kadar
sebenar di tapak yang akan dikira semula
setelah keria sian.

KERJA-KERJA MENGECAT GARISAN JALAN

Kerja-kerja membekal dan mengecat garisan
jalan dengan menggunakan cat dari jenis
"Thermoplastic” dengan ketebalan 3mm. Kadar
termasuk kerja-kerja yang berkaitan
dengannya. Kerja-kerja yang terlibat adalah :-

Mengecat garisan tengah, berhenti, yang berwarna
putih. - Lampiran 6 M 4130

Mengecat garisan anak panah 1 arah yang
berwarna putih, - Lampiran 7 8il 84

Mengecat garisan anak panah 2 arah yang
berwarna putih. - Lampiran 7 Bil 25

Mengecat garisan bonggol sediada di tapak
berwarna putih / kuning. - Lampiran 5 Bil 25

Mengecat garisan ' Juntion yellow box' berwarna
kuning. M2 395

Mengecat garisan "Speed Breaker" setebal 5mm
menggunakan jenis cat {Thermoplastic) berwarna
kuning dan kerja-kerja yang berkaitan dengannya.
- Lampiran 8 M2 280

Mengecat tanda di atas "Manhole" utiliti yang telah
diturap seperti TM, TNB,IWK dan lain-lain. Bil 20

JUMLAH DIBAWA KE RINGKASAN TAWARAN
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* Bambungan
MAJLIS PERBANDARAN KAJANG
43000 KAJANG

Nama Projek :  Kerfa-Kerja Menurap Semula Jalan Di Jalan 1/1, 1/5, 1/8, 1/8A, 1/8B, 1/8D, 1/2, 1/2A, 1/2B,
12C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U, Dan 1/3Z, Seksyen 1, Zon 17,
Bandar Baru Bangi, Daerah Hulu Langat Serta Kerja-Kerja Yang Berkaitan Dengannya

[tern Butiran Kerja Unit Kuantiti Kadar Amaun
(RM) (RM)

Kuantiti kerja-kerja berikut adalah sementara
(provisional quantity). Bayaran akan dibuat
berdasarkan kepada kuantiti dan kadar
sebenar di tapak yang akan dikira semula
setelah keria siap.

KERJA-KERJA MEMASANG PAPAN TANDA

Kerja - kerja membekal dan memasang papan
tanda jenis ‘fibre’ dan pantulan cahaya
fermasuk tiang daripada jenis ‘hot dip
galvanised’ dengan ukuran seperti dalam pelan
yang disertakan. Kadar termasuk kerja - kerja
yang berkaitan dengannya.

A |Kerja-kerja membekal dan memasang papan
tanda bonggol daripada pantulan cahaya ( Satu
Permukaan) mengikut ukuran dan bentuk seperti
yang telah ditunjukkan pelan termasuk kerja-kerja
yang berkaitan dengannya. - Lampiran 5 Bil 50

B |Papan tanda nama jalan ( 2 permukaan )
- Lampiran 2 Bil 34

KERJA-KERJA PENGHABISAN

C |Kerja-kerja penghabisan dengan membersihkan
kawasan yang terlibat dibuang ke tapak pelupusan
sampah pukal Misi Restu di Sungai Lalang,
Semenyih. Pihak Kontraktor hendaklah
mengemukakan resit bukti pembuangan sampah
kepada MPK]. HB - -
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Sambungan
MAJLIS PERBANDARAN KAJANG
43000 KAJANG

Nama Projek : Kerja-Kerja Menurap Semula Jalan Di Jalan 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2, 1/2A, 1/2B,
1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U, Dan 1/3Z, Seksyen 1, Zon 17,
Bandar Baru Bangi, Daerah Hulu Langat Serta Kerja-Kerja Yang Berkaitan Dengannya

RINGKASAN TAWARAN

Item Butiran Kerja Amaun
(RM)

JUMLAH KESELURUHAN

1 |Dari Muka Surat BQ1/7

2 |Dari Muka Surat BQ2/7

3 |Dari Muka Surat BQ3/7

4 |Dari Muka Surat BQ4/7

5 |Dari Muka Surat BQ5/7

6 |Dari Muka Surat BQ6/7

JUMLAH KESELURUHAN

RINGGIT MALAYSIA :

>

EAZMI

L HASBULLAHTBI _ P LYY,

Disediakan oleh Panalona Jikotara Disemak oleh :  ABLUL A BIN #74
(Pencleng(durytera) (Timbain-Penggsf /-Pengarah)
"“Waifis Perbandaidn Kajang _ vabaian Regiruiera

Nama Syarikat :

Alamat Syarikat :

Tempoh siap kerja: 12 Minggu Kelas : G4

Cop Syarikat Tandatangan :
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SCHEDULE OF DAY WORKS RATE

LAMPIRAN A

ITEM

DESCRIPTION

UNIT

RATE (RM)

NOTE :

Where extra works cannot properly be measured
or valued in accordance with the Conditions of
Contract, the Contractor shall be paid in
accordance with day work rates. However, the
Architect has the final decision whether the items
claimed on day work will be paid on day work
basis.

No work shall be carried out Day work basis
except when ordered in writing by the Architect.
The Contractor will give notice to the Architect the
commencement and completion of any work
which the Contractor considers falls within the
definition of Day work.

Day works rates shall be defined as the actual
prime cost to the| Contractor for the work plus
fifteen percent including transport, | use of all
ordinary plant, tools, scaffolding, supervision,
profit, overheads and all other on-costs etc.

A 'Day' is considered to be a normal working day
of 8 hours. Fractions of a day will be paid for “pro-
rata’

The Contractor shall produce for verification to
the Engineer vouchers, endorsed by the
Employer's site representative, specifying the
time and materials employed on the work
claiming payment. If required, the Contractor
shall also produce his receipt bills and wages
books in support of his accounts

However, such endorsement will not bind the
Architect to value the work as Day work.

Time sheets and materials vouchers must be
submitted to the Employer's site representative
for endorsement within one week of the execution
of the said works. Claims accompanied by said
time sheets and vouchers may be rejected by the
Architect at his discretion.
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SCHEDULE OF DAY WORKS RATE

LAMPIRAN A

ITEM | DESCRIPTION UNIT RATE (RM)
LABOUR
1. Foreman Per Day
2. Kepala Per Day
3. General Labourer (Male) Per Day
4, General Labourer (Female) Per Day
5. Concretor Per Day
6. Steel bar bender and fixer Per Day
7. Bricklayer Per Day
8. Drain layer Per Day
9. Plasterer Per Day
10. Carpenter and Joiner Per Day
11. Plumber Per Day
12. Painter Per Day
13. Fitter Per Day
14. Welder Per Day
15. Crane Drivers Per Day
16. Pneumatic Tool Operator Per Day
17. Surveyor Per Day
18. Chainman Per Day
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SCHEDULE OF DAY WORKS RATE

LAMPIRAN A

ITEM | DESCRIPTION UNIT RATE (RM)
PLANT
1. Backhoe Excavator (1/2 Y.C. capacity) Per Day
2. Concrete Truck Mixer (5 m3) Per Day
3. Concrete Mixer 10/7T (0.35 m3/hr) Per Day
4, Grader Cat 112F or equivalent Per Day
5. Bulldozer Cat D7F or equivalent Per Day
6. Bulldozer Cat D6F or equivalent Per Day
7. | Vibrator, concrete immersion-type light Per Day
8. | Vibrator, concrete immersion-type heavy Per Day
9. | Tipping Truck 8-10 tonne payload Per Day
10. | Dump Truck 8-10 tonne payload Per Day
11. | Dump Truck 10-12 tonne payload Per Day
12. | Flat Bed Truck 1.5 tonne payload Per Day
13. | Flat Bed Truck 3.0 tonne payload Per Day
14. | Flat Bed Truck 7.1 tonne payload 15. Front End | Per Day
15. | Wheeled Loader 1.1 m3 Per Day
16. | Front End Wheeled Loader 2.3 m3 Per Day
17. | Front End Wheeled Loader 1.1 m3 with backhoe | Per Day
attachment
18. | Steel Wheeled Roller 5-7 tonne Per Day
19. | Steel Wheeled Roller 10-12 tonne Per Day
20. | Self Propelled Vibratory Roller 12 tonne Per Day
compaction force
21. | Drawn Vibratory Roller 7-14.2 tonne Per Day
22. | Pneumatic tyred roller 7-14.2 tonne Per Day
23. | Portable Air Compressor 10.5 m3 Per Day
24. | Portable Air Compressor 17 m3 Per Day
25. | Water Pump 50mm including piping Per Day
26. | Water Pump 100mm including piping Per Day
27. | Water Pump 150mm including piping Per Day
28. | Mobile crane 5 tonne Per Day
29. | Portable Arc Welder Per Day
30. | Pneumatic Jack Hammer Per Day
31. | Portable Compactor Per Day
32. | Oxy-Acetylene Per Day
33. | Electric Impact Drill of 1/2" - 1 1/2" Diameter Per Day
34. | Generator 50kVA Capacity Per Day
35. | Rock Drills 4 Inch air tower crawler rig Per Day
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SCHEDULE OF LABOUR EQUIPMENT

LAMPIRAN A

Particulars of the employment of labour equipment that the Contractor anticipates using in this project.

Equipment Required

Labour Force

Rate

Description No. Description No.

1)
1) RM

2)
2) RM

3)
3) RM

4)
4) RM

5)
5) RM

6)
6) RM

7)
7) RM

8)
8) RM

19)
19) RM

10)
10) RM

11)
11) RM

12)
12) RM

13)
13) RM

14)
14) RM

* Where not shown in the Day works Schedule, the Contractor is to submit the rate per hour for the

particular it of equipment anticipated to be used.
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LAMPIRAN A
PRICES OF BASIC MATERIALS

The Contractor shall insert the prices ex-site of the following basic materials which shall be used as a
basis for derivation of new rates for Variation as per Clause 11 of the Conditions of Contracts and for
Interim Valuations.

1. Cement per 50kg. Bag

2. Walcrete per 50kg. Bag

3. Sand per metre cube
4, Coarse Aggregate per metre cube
5. Mild steel bar reinforcement ... per metric tonne
6. High tensile bar reinforcement ... per metric tonne
7. Shuttering boards L per metric tonne
8. Structural timber per metric tonne
9. Structural steel work per metric tonne
10. Paint per litre

11. Common brick per 1,000

12. Glass per metre square
0, Roofing materials per metre square
14. Ceiling materials per metre square
15. Floor and wall tiles per metre square



MEASUREMENT APPLICATION AND
PRICING FACTORS




1.0

PREAMBLES TO ALL TRADES

1.1

1.2

MEASUREMENT AMPLICATION AND PRICING FACTORS

The requirement of all items contained in this section are to be taken into account when

pricing these Bills of Quantities.

The term “approved' shall mean approved by the Superintending Officer.

Abbreviations

1.3

Throughout these Bills of Quantities the following abbreviations have been used :

(i)

General

(@ M.S.

(b) B.S.

(c) CP(B.S)
(d CP(CE)
(e) Gauge
f SW.G
(99 NO

(h) PRS

@iy Ss.o.

) RHS
(k) UPVC
0 w.C.

The latest standard for a particular building material or
component issued at Standards and Industrial Research
Institute of Malaysia (SIRIM).

The latest standard for a particular building material or
component issued at the British Standards Institution.

The latest British Code of Practice issued by the Council
of Codes of Practice the British Standard Institution.

The latest Civil Engineering Code of Practice, issued by
the Institution of Civil Engineers, United Kingdom.

Imperial standard wire gauge.
Ditto

Number

Pairs

Superintending Officer
Rectangular Hollow Section
Unplasticised Polyvinyl Chloride

Water Closet



MEASUREMENT AMPLICATION AND PRICING FACTORS

1.0 PREAMBLES TO ALL TRADES (Cont’d)
Abbreviations (Cont'd)
1.3 Throughout these Bills of Quantities the following abbreviations have been used : (Cont'd)

(i) Metric Units

€) MC or M3 - Metre cube
(b) MS or M2 - Metre superficial
(c) MR or M - Metre lineal
(d) CM - Centimetre
(e) MM - Milimetre
() KG - Kilogram
(9) KN - Kilonewton
(iii) Imperial Units
(a) FC - Feet cube
(b) FS - Feet superficial
(©) FR - Feet lineal
(d) YC - Yard cube
(e) YS - Yard superficial
) YR - Yard lineal
(9) Ton - Imperial tonne
(h) LBS - Pound
0] oz - Qunce



1.0

MEASUREMENT AMPLICATION AND PRICING FACTORS

PREAMBLE TO ALL TRADES (CONT’D)

Construction Plant, Equipment, Vehicle and Machinery

1.4

The costs of providing constructional plant, equipment, vehicles and machinery for use
directly in connection with the construction and completion of the Works are to be priced in
the Preliminary Section of these Bills of Quantities. However, the costs of operating the
same are to be included in the prices and rates of the relevant items in these Bills of
Quantities.

Curved or Circular Work

15

Work described in these Bills of Quantities as curved or circular shall be deemed to include
all junctions between straight and curved or circular work.

New and Old Work

1.6

Unless otherwise specified the cost of making good at junction between new and old works
shall be included in the prices and rates of the new waorks.

ltems/Works Measured as Lump Sum Items

1.7

Prices and rates for items/works measured as Lump Sum items shall be deemed to cover
for providing everything necessary for the proper execution and completion of the
items/works according to the true intent and meaning of the Contract Documents taken
together whether the same may not be particularly shown or described provided the same
is reasonable inferred to therein.

Pricing of Provisional Bills of Quantities

1.8

1.9

All items in these Provisional Bills of Quantities shall be priced by the Contractor. Should
the Contractor fail to price any item, the value thereof shall be deemed to be included in
the prices and rates of other items therein.

All quantities in these Provisional Bills of Quantities are subject to final measurement on
site as per actual work done.



2.0

MEASUREMENT AMPLICATION AND PRICING FACTORS

PILING WORKS

General

Prices and rates for piling shall be deemed to include for works in whatever nature of site, water
levels and soil strata through which the pile are to be driven or bored and any excavation required
for working space.

Supplying of Precast Concrete/Timber Piles

21

2.2

2.3

Supplying of initial and extension piles are billed separately in metre lineal in these Bills of
Quantities

The prices for supply of initial or extension piles shall be deemed to cover for providing
everything necessary as shown in the drawings and/or specified in these Bills of Quantities.
The pay-length for supply of piles shall be the total length supplied, transported and pitched
in position ready for driving. Any piles brought on site but not pitched in position and driven
shall not be paid for and shall be removed from site at the Contractor's expense.

Handling, Transporting, Pitching and Driving of Precast Concrete/Timber Piles

2.4

2.5

2.6

2.7

2.8

2.9

2.10

211
2.12

The prices for handling, transporting, pitching and driving shall be deemed to include for:

0] Moving of pile frame about the site

(ii) Extra excavation, earth filing and ramming entailed in the
movement/positioning of the pile frames

(iii) Handling, transporting, pitching and driving on initial or extension piles
irrespective of lengths.

(iv) Shaping of one end of initial pile (if required).

(v) Preparing pile head and fitting the same with protective strap/helmet.

(vi) Redriving of heaved piles

(vii) Marking the piles

(viii) Keeping and monitoring logs

Handling, transporting and pitching of initial piles and extension piles are measured
enumerated.

For the purpose of payment for driving of piles, the payable lengths shall be deemed to be
the lengths measured between the point of maximum penetration of the toe of the pile and
the cut-off level.

Pay length of Micro piles

Paylength for boring shall be measured and paid for in linear metres measured from the
tip of micropile toe to the existing ground level and/or the formation level

Paylength for steel reinforcement pipe shall be measured and paid for in linear metres
from the tip of steel reinforcement pipe toe to the cut-off level

Paylength for permanent steel casing shall be measured and paid for in linear metres
from the tip of steel reinforcement pipe toe to the cut-off level

Payment for cement grout shall be measured and paid for in linear meters measured
from the tip of steel reinforcement pipe toe to the cut-off level

Rates for micropiles shall be deemed to include for working at whatever depth

The rates for preliminary and subsequent load tests on micopiles shall be deemed in
include for mobilisation, etc, to install the piles ahead of the overall piling works,
construction and subsequent demolition of all necessary pile caps built in rapid
hardening cement, cutting off excess length of pile, preparing pile head for testing and all
necessary making good on completion



3.0

MEASUREMENT AMPLICATION AND PRICING FACTORS

EXCAVATIONS AND EARTHWORKS

3.1

3.2

3.3

3.4

Unless otherwise stated, depths of excavation are measured from the general formation
levels to the bottom of the excavations.

The depths of trench excavation are given in 1.5 M stages, measured from general
formation levels to the bottom of excavation.

Quantities of earth fill are measured nett (i.e excluding volumes occupied by permanent
parts of the Works to be executed under the Contract) and up to the extend of excavation
given in the Standard Method of Measurement of Building Work.

Prices for excavation shall be deemed to include for :

(@)

(b)

()

(d)
()

(f)

(9)

(h)

Manual and/or mechanical excavation, in whatever type of material met with
excluding rock and similar hard substances defined in the Specification, whether
met with on the surface or in the excavations.

Getting the material out of the excavations and spreading and levelling of surplus
(the balance after backfilling into the excavations) excavated material around the
excavation as directed by the S.0.).

Levelling bottoms of the excavations or grading the bottom of the excavations to
falls or cambers, and compacting the same.

Trimming sides of the excavations to form vertical, battering or sloping faces.

Upholding and maintaining sides of the excavations by whatever means necessary
including the use of bentonite and any special or sheet piling etc. as may be
necessary but which do not form a permanent part of the work to be executed,
excluding any planking and strutting to be left in or any sheet piling etc. which form
a permanent part of the work to be executed.

Removing of loose boulders of size not exceeding 0.17 MC if in general excavation
or of size not exceeding 0.08 MC if in excavation for trenches and foundation pits.

Allowance for necessary working space as required by the Contractor in the
construction of the permanent of the work.

Keeping the excavations free from storm, percolating or spring water by pumping
or whatever other means necessary.

Backfilling of selected excavated materials into the excavations and compacting
the same by methods and in the manners as specified in the Specification.
Disposal of surplus excavated material away from the excavation shall be
measured separately).



MEASUREMENT AMPLICATION AND PRICING FACTORS

EXCAVATIONS AND EARTH WORKS (CONT’D)

3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.12

Prices for trench excavations shall include for surface and basement trenches. No
distinction shall be made between surface and basement trenches.

Prices for removal and disposal of excavated materials (the quantities measured nett as
excavation) within the site shall include for multiple handling and transporting the materials
about the site as may be necessary prior to depositing and levelling of the same.

Prices for removal and disposal of excavated materials (the quantities measured nett as
excavation) away from the site shall include for multiple handling and transporting of the
materials from the site to the Contractor's own dump.

Prices for earth, sand, quarry dust and the like material in filling, beds and blinding etc.
shall include for levelling surfaces of the same or grading surfaces of the same to falls or
cambers, trimming sides of the same to form vertical, battering or sloping surfaces, and
any temporary retaining boards as may be required.

Prices for hardcore, crusher run and the like material in filling and beds etc. shall include
for handpacking the same to form vertical, battering or sloping surfaces and any temporary
retaining boards as may be required.

Prices for hardcore, crusher run and the like material in fillings and beds etc. to receive
concrete or paving shall include for blinding the same with sand or quarry dust, and levelling
surfaces of the same or grading surfaces of the same to falls and cambers.

Prices for structural damp proofing membranes, shall be held to include for all welted joints,
tapes, etc. in accordance with the manufacturer's printed instructions, for all cutting to
profile and around piles, in whichever size are required.

Prices for earth fill shall be deemed to include for :

0] Compaction factor of the fill material and settlement or displacement of fill over soft
areas.
(ii) Upholding and maintaining sides of the filling by whatever means necessary

including the use of bentonite and any special shoring or sheet piling etc. as may
be necessary but which do not form a permanent part of the Work to be executed,
but excluding any planking and strutting to be left in or any sheet piling etc. which
form a permanent part of the Work to be executed.



MEASUREMENT AMPLICATION AND PRICING FACTORS

4.0 CONCRETE WORK

Concrete

4.1 The rates for concrete shall be deemed to include for :

(1)
(@)
3)
(4)

Reinforcement

All hoisting and placing in required positions
Working between and around reinforcement
Tamping and/or vibrating to give thorough compaction

Forming or cutting :

(@) Grooves
(b) Chases
(©) Mortices
(d) Holes and other sundry like items, including all making good and the

provision of all additional work to kickers, etc.

4.2 The prices for reinforcement shall be deemed to include for :

(@)
(b)
(€)
(d)
(e)
(f)

Cutting to lengths

Hooked ends

Bends

Placing in position prior to casting

Tying, tying wire, spacer bars and distance blocks

Allowance for laps and framing notches around obstructions in case of fabric
reinforcement.

The weight of steel reinforcement given in the Bills excludes both the weight of
tying wire and any allowance for rolling margin and rates are to include for these
items.



MEASUREMENT AMPLICATION AND PRICING FACTORS

4.0 CONCRETE WORK (CONT'D)
Formwork
4.3 The prices for formwork shall be deemed to include for :
€) Erection, raking and circular cutting
(b) Splayed edges

(c) Notchings

(d) Allowances for overlaps and passings at angles
(e) Battens
() Filleting to form chamfered edges not exceeding 50mm wide

(9) Strutting

(h) Bolting and wedging

0] Easing, striking and removal
Vertical Faces above 3.50 metres

4.4 The prices for formwork to vertical surfaces i.e columns, wall etc. are to include for strutting
any height when required

Left-in Formwork

4.5 “Left-in' formwork as specified in these Bills of Quantities shall mean formwork which will
form a permanent part of the Works

Note : The rate for each item of concrete and formwork shall be held to include for :

€) All construction and daywork joints, other than those specifically shown on the
Drawings, which are measured in the Bills of Quantities

(b) All shrinkage or movement joints or closure strips, whether shown on the Drawings
or instructed by the Architect

Precast Concrete

4.6 All work in precast concrete shall be deemed to be in concrete (1:2:4 - 1I9mm aggregate)
as described later in these Bills. Rates shall include for all casting, formwork, handling,
hoisting, placing in position and setting, bedding, jointing and pointing in composition
mortar unless otherwise particularly described.



5.0 BRICKWORK

51

MEASUREMENT AMPLICATION AND PRICING FACTORS

Prices for brickwork shall be deemed to include for :

(a)
(b)
(©)
(d)
(e)
()
(9)
(h)
(i)
)
(k)
0
(m)
(n)
(o)

All rough and fair cutting

Oversailing and receding courses

Rough relieving and discharging arches
Wedging and pinning

Raking out joints for and pointing flashings
Bedding plates

Bedding and pointing frames

Parging and coring flues

Plumbing angles

Labour eaves filling

Forming square and rebated reveals, cut squints or birdsmouths and notches
Cutting or forming chases, holes and mortices
Cutting and pinning and/or building in

Making good

Sundry like items



6.0

MEASUREMENT AMPLICATION AND PRICING FACTORS

DRAINS

6.1

6.2

6.3

The items given under the various Trades of Excavation and Earth Works, Concrete Works,
Brickworks, etc. which are deemed to be included in the prices and rates of drains, shall
apply accordingly.

Excavation for drain trenches shall not be less than 300mm wider than the external
diameter of the pipes and prices shall include for grading ground under pipes, carefully
filling in earth to avoid damaging pipes and ramming, clearing away surplus material,
keeping the excavations free from water and for all necessary planking and strutting.

Prices and rates for cast iron, vitrified clay and salt-glazed earthenware pipes shall be
deemed to include short lengths, sockets, jointing, fixing and the like.

10



MEASUREMENT AMPLICATION AND PRICING FACTORS

7.0 ROOFER AND RAINWATER GOODS
7.1 The rate for each item of "Roofer and Rainwater Goods' shall be held to include for :

(a) All rounded edges

(b) Arrises

(c) Working round and forming collars to pipes
(d) Making connections to drains, etc

(e) Narrow widths

() Small quantities

(9) All straight, raking or circular cutting

(h) Subsequent waste

0] Temporary rules

()] Making good
(k) Sundry like items of a like nature

() Grading to roof outlets and the like

11



8.0

MEASUREMENT AMPLICATION AND PRICING FACTORS

CARPENTRY

8.1 The rate for each item of "Carpenter' shall be held to include for all cutting, notching, boring,
sinking, palleting, fitting, trimming, mitreing, halving, morticing, tenoning, dovetailing,
scarfing and wedging and all ends, splayed edges, short lengths and temporary supports,
rebating for plaster and other sundry items of a like nature, nails, spikes, pins and brads.

All work deemed to be sawn

8.2 All carpenter's work shall be deemed to be left with a sawn surface except where
particularly described to be wrot and prices are to include for this.

Sizes

8.3 The sizes of sawn timber, except where otherwise specified, shall be within the margin of
permissible variation stated hereunder :

0] For widths, depths or thicknesses not exceeding 75mm, within 3mm of the
specified size

(ii) For widths, depths or thicknesses exceeding 75mm, within 6mm of the specified
size

Plugging and fixing woodwork etc.
8.4 Where work is described as "plugged" it shall include for short fired fixings where approved

or casting in or morticing for and inserting fibrous inserts or other approved fixing materials
and fixing with suitable nails or screws to any wall or concrete surface.

12



9.0

MEASUREMENT AMPLICATION AND PRICING FACTORS

JOINERY

Joinery Timber

9.1

9.2

9.3

Prices for all joinery timber shall be deemed to include for :
€) Pressure treating as later described
(b) Wrought (wrot) finish

(c) All cutting, notching, holes, housed ends, mitres, ends, shaped ends, angles,
junctions, heading joints, short lengths and the like

(d) Labour to stops or cross grains, nails, spikes, pins and brads and screws
(e) Planting on with nails or brads etc. punched in
)] Any other items of a like nature.

Concrete platforms, floor and wall finishes, and sanitary fittings related with joinery fittings
are measured separately.

Subject to paragraph 9.2 above, prices for joinery fittings which are measured in numbers
are deemed to include for providing everything necessary for the proper execution and
completion of the items irrespective of whether all the details are explicitly shown in the
drawings and/or specified in these Bills of Quantities.

Suspended Ceiling

9.4

9.5

Suspended ceiling are measured in meter superficial. Rates per metre superficial of
suspended ceilings are deemed to include for providing everything necessary for the
proper execution and completion of the items irrespective of whether all the details are
explicitly shown in the drawings and or/specified in these Bills of Quantities.

Prices and rates for suspended ceiling are also deemed to include for :

0) Narrow widths and small quantities

(i) Temporary rules

(iir) Mitres, edge trims and fair cutting to ceiling boards and tiles at margins and borders
(iv) All making good and any sundry items of like nature
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9.0

MEASUREMENT AMPLICATION AND PRICING FACTORS

JOINERY (CONT’D)

Ironmongery

9.6

9.7

The rates for ironmongery are to include for providing and fixing with screws of the same
finish as fitting and for all cutting, sinking, boring and morticing as required, oiling, easing
and adjusting all moving parts, taking off and refixing after painting where necessary and
leaving in perfect working order (including handing the keys properly labelled to the
Superintending Officer's satisfaction on completion).

The rate for each item of “Ironmonger' whether of “supply and fix' or “fix only' shall be held
to include for taking delivery, unloading, carrying in, sorting, storing, stripping or removing
protective wrapping or coverings, checking, assembling, returning packages, handling,
hoisting, placing or lowering and fixing in position including fitting, cutting, sinking, boring
and morticing and supply of matching screws and adjusting, refixing, and for cutting away
and making good, levelling, packing, grouting, puttying and touching up, all in accordance
with the generally accepted requirements of the specific item, including handing the keys
properly labelled to the Superintending Officer's satisfaction, protecting and safeguarding
the work until the issue of the Certificate of Practical Completion.
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10.0

MEASUREMENT AMPLICATION AND PRICING FACTORS

STEEL AND IRONWORK

10.1  No allowance has been made in the weight of steel for rolling margin.
10.2  Prices and rates for steel and ironwork shall be deemed to include for :
0] Allowance for rolling margin
(i) All labour in cutting to length and drilling holes
(iii) Rivets if necessary
(iv) Additional costs involved in using members which are larger than the
manufacturer's standard stock size required
(v) Working with members of various sizes and lengths.

Cribmesh

10.3  Cribmesh shall be of "Bulldog" wire mesh or other equal and approved design C 8 gauge
1 3/4" (45mm) mesh and fixed in accordance with manufacturer's instructions.
Aluminium Works

10.4  The rate for each item of doors, windows, etc shall be held to include for eccentric
positioning of hinges, etc.

10.5  The rate for each item of doors, windows, etc shall be held to include for cutting, notching,
boring, fitting, trimming, mitreing, dovetailing, mechanical cleats or electrical welding etc.
and all ends, splayed edges, short lengths and temporary supports, rebating for plaster
and other items of a like nature.

10.6  The rate for each item of doors, windows, etc shall be held to include for all fixtures, screws,

nuts, bolts, rivets and other attachments and the application of anti-corrosive and anti-bi-
metal chemical reaction paints where required and pressure grouting with water proof
cement and sand filling and caulking and pointing with approved tropical mastic where
required.
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MEASUREMENT AMPLICATION AND PRICING FACTORS

11.0 PAVIOR AND TILER

Plastering

111

11.2

11.3

11.4

The rates for plastering shall be deemed to include for :

(@)
(b)
(©)
(d)
()
(f)

(9)
(h)

Pavior

Narrow widths and small quantities

Temporary rules

Joints between different types of plastering

Internal angles, arrises and quirks

Rounded coves and external angles not exceeding 25mm radius

Mitres, stop, etc., on all the foregoing and to cornices, mouldings, enrichments,
coves, grooves, skirtings, gutters and strings.

Raking out joints or hacking any surface to form key.

All making good and any sundry items of a like nature.

The rate of each item of paving and screeds shall be held to include preparation of base
and providing cement slurry or bonding agent.

The rate for each item of “Pavior' shall be held to include for all :

(a)
(b)
(©)
(d)
(e)
()
(9)
(h)

Rounded edges, arrises

Working and dishing round pipes
All straight, raking or circular cutting
Subsequent waste

Temporary rules

Making good

Sundry like items of a like nature

Grading to floor outlets and the like

The rate for each item of skirtings, risers, angles, openings, moulded or rounded edges,
channels and the like, shall be held to include for all short lengths, formed, cut and purpose
made angles, junctions, ends and making good, and any other sundry items of a like nature.
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12.0

MEASUREMENT AMPLICATION AND PRICING FACTORS
PLUMBER
General
12.1  Prices and rates for pipeworks shall be deemed to include for short lengths, joints in the
running length including fixing and the like, all perforations, chases etc. in brickwork,

blockwork, concrete etc, and for all making good.

12.2  Alltubings have been measured the nett lengths as fixed, measured over bends, junction,
etc.

12.3  Prices for fittings to all tubings described as “extra for' should be the cost of the fittings
extra only over the length of tubings.

Galvanised Mild Steel or UnPlasticised Polyvinyl Chloride (UPVC) Tubing
12.4  The prices for mild steel or UPVC tubings shall be deemed to include for :
(a) All short running lengths
(b) Sockets
(©) Connectors
(d) Backnuts
(e) Elbows and bends
4) Fire-bends
(9) Tees
(h) Diminishing pieces
0] Plugs
()] Other items of a like nature
Copper Tubing
12.5  Prices for copper tubings shall include for :
@) All short running lengths

(b) Made bends

(c) Running joints
(d) Other items of a like nature
Pipe clips

12.6  Pipe clips for fixing water pipes are to be galvanised and to B.S. 1494 and the prices of all
pipework are to include pipe clips at 900mm centres screw fixed including plugging where
required and all making good.
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12.0

13.0

14.0

MEASUREMENT AMPLICATION AND PRICING FACTORS

PLUMBER (CONT’D)

Sanitary Fittings

12.7  The rate for each item of unplasticised PVC and mild steel pipes below 2" diameter shall
be held to include for short lengths, sockets, connectors, back nuts, bends, fire bends,
tees, diminishing pieces and plugs, fixings, jointing and the like.

12.8  The rate for each item of mild steel pipes and unplasticised PVC pipes of 2" diameter and
above, cast iron pipes and saltglazed stoneware pipes shall be held to include for short
lengths, running joints, fixing, jointing and the like

12.9  The rate for each item of pipework shall be held to include for PVC inserts to avoid sound
transmission, sleeves to wall or floors, collar saddle, core holes, connection to drains and
painting directional flow and all other work necessary to complete the pipeline installation.

12.10 The rate for each item of equipment shall be held to include chromium plated copper hook-
up tubings.

12.11 The rate for each item of control valves shall be held to include for flow control regular.

GLAZIER

13.1  Prices and rates for glass shall be deemed to include for all necessary additional costs
involved in using sheets which are larger than the manufacturer's standard stock sizes if
required.

Clips

13.2  The rate for each item of glass shall be held to include for cleaning and polishing both sides
on completion, and for replacing all cracked, scratched, stained and broken glass.

13.3  The rate for each item of glass shall be held to include all other incidental materials such
as glazing compound, shims, glazing clips, securing devices, felt, etc. not described but
required to complete a satisfactory and approved installation.

PAINTER

14.1  Prices and rates for all painting works shall be deemed to include for preparation of
surfaces for painting as described, painting in any colour or tint (including mixing of paints
to derive any tint or colour required) and all necessary scaffolding and temporary platform.

14.2  Prices and rates for painting on steel structures shall be deemed to include for painting on
brackets, cleats, rivets, bolts, etc.

14.3  Prices and rates for painting on pipes shall be deemed to include for painting on fittings,

clips, brackets, etc.
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15.0

MEASUREMENT AMPLICATION AND PRICING FACTORS

DEFINITION OF INVERT DEPTH

151

15.2

Invert depth for surface water drains, sumps and manholes shall mean the depth from the
top of side walls of surface water drains or sumps or top of cover slab of manholes to the
lowest point of the internal surface (invert) of surface water drains or sumps or manholes
as the case may be, when completed.

Invert depth for culverts and monsoon drains shall mean the depth from formation levels

to the lowest point of the internal surface (invert) of culverts or monsoon drains as the case
may be, when completed.
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BORANG A - SURAT PENGAKUAN KEBENARAN MAKLUMAT DAN KESAHIHAN DOKUMEN YANG
DIKEMUKAKAN OLEH PETENDER

NamMa PeteNAEr: ... s
ALt e

Kepada,

Bahagian Pengurusan Kontrak & Ukur Bahan
Jabatan Khidmat Pengurusan

Tingkat 4, Menara MPKj

Jalan Cempaka Putih Off Jalan Semenyih
43000 Kajang, Selangor Darul Ehsan

Tuan,

MAKLUMAT LATAR BELAKANG, KEWANGAN DAN TEKNIKAL PETENDER

1. Kamitelah membaca dengan teliti semua arahan-arahan yang terkandung dalam Arahan Kepada
Petender termasuk arahan yang menghendakkan kami mengemukakan maklumat- maklumat dan
dokumen-dokumen mengenai perkara di atas bersama-sama dokumen tender kami semasa
mengemukakan Tender ini untuk membolehkan MPKj menilai keupayaan kami untuk
melaksanakan kerja yang ditender semasa Penilaian Tender.

2.  Kami faham dan mengambil maklum bahawa Penilaian Tender ini akan mengambilkira dan
mementingkan keupayaan kami melaksanakan kerja yang ditender. Justeru itu Tender kami akan
hanya dipertimbang untuk diperakukan kepada Lembaga Tender untuk disetuju terima sekiranya
kami didapati berkeupayaan untuk melaksanakan projek yang ditender, mengikut kaedah penilaian
MPK| yang ditetapkan berasaskan maklumat-maklumat dan dokumen-dokumen yang kami
kemukakan.

3.  Kami juga mengambil maklum bahawa kami dikehendaki mengemukakan semua maklumat dan
dokumen yang diminta bersama-sama Tender kami sebelum Tender ditutup dan maklumat atau
dokumen yang dikemukakan kemudian daripada itu tidak akan diterima untuk diambilkira dalam
penilaian keupayaan kami.

4. Kami mengaku bahawa semua maklumat dan data yang kami berikan bersama-sama ini di Borang
B, C, CA, CAL, D, DA, E, F, G, GA dan dokumen-dokumen yang kami sertakan bersamanya setahu
kami adalah semuanya benar dan sah pada semua segi dan kami telah mengambil maklum dan
sedar akan tindakan yang boleh diambil oleh MPKj terhadap kami dan/atau Tender kami, sekiranya
mana-mana maklumat, data dan dokumen yang kami berikan itu didapati tidak benar dan palsu.

5. Kamijuga mengambil maklum dan sedar bahawa Tender kami akan ditolak (disqualified) dan tidak
akan dipertimbangkan sekiranya maklumat-maklumat yang kami berikan tidak mencukupi atau
sekiranya kami gagal untuk memberikan bersama-sama ini mana-mana maklumat dan/atau
menyertakan mana-mana dokumen penting yang sangat diperlukan untuk membolehkan MPK]
menilai keupayaan kami, terutamanya dokumen-dokumen berhubung dengan kedudukan
kewangan dan prestasi kerja semasa kami sebagaimana yang dinyatakan dalam Arahan Kepada
Petender seperti berikut:

(1) Penyata Kewangan Syarikat

2 Penyata Bulanan Bank

3) Laporan Bank/Institusi Kewangan Mengenai Kemudahan Kredit
(4) Deposit Tetap (sekiranya ada)

(5) Laporan Prestasi Kerja Semasa
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6.

Kami dengan ini memberi kuasa kepada mana-mana pegawai MPKj, jurutera-jurutera projek,
juruaudit, pegawai bank dan mana-mana pihak yang berkenaan untuk memberikan maklumat-
maklumat yang dianggap perlu dan diminta oleh pihak MPKj untuk mengesahkan maklumat-
maklumat yang kami berikan di perenggan 4 dan 5 atau untuk mendapatkan maklumat tambahan.
Kami dengan ini juga memberi kebenaran kepada pihak MPKj untuk merujuk apa-apa maklumat
yang kami kemukakan kepada mana-mana pihak termasuk Lembaga Hasil Dalam Negeri. Walau
bagaimanapun kami tetapbertanggungjawab di atas maklumat-maklumat dan dokumen-dokumen
yang kami berikan bersama-sama ini.

Kami juga dengan ini mengakui dan mengesahkan bahawa pihak kami tidak ada membuat
sebarang pakatan atau apa-apa bentuk amalan sepadu dengan mana-mana petender lain bagi
mempengaruhi kemunasabahan harga tender dan apa-apa tindakan yang boleh menjejaskan atau
yang mempunyai kesan menghalang, menyekat atau menggangu persaingan yang sihat bagi
membolehkan tender kami atau petender lain di pertimbangkan.Kami akur pihak Jabatan boleh
menolak tawaran kami sekiranya pihak Jabatan mengesyaki sebarang pakatan harga dan pihak
kami juga boleh di ambil tindakan di bawah Akta Persaingan 2010 (Akta 712).

Kami maklum bahawa sekiranya pihak yang dihubungi tidak memberi pengesahan dalam tempoh
yang ditetapkan akan menyebabkan tender kami tidak dipertimbangkan untuk disetuju terima.

Yang benar,

............................................... Tarikh @
(Tandatangan Petender)

Nama Penuh @ .
No. Kad Pengenalan : ...,
Atas Sifat & .
yang diberikuasa dengan sempurnanya untuk menandatangani
Tender ini Untuk Dan Bagi Pihak :

(Meteri atau Cap Petender)

(Tandatangan Saksi)

Nama Penuh @ ...
No. Kad Pengenalan : ...........cooiiiiiiiiiiiii e,
Pekerfaan © ... ...,
Alamat s
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BORANG B - MAKLUMAT AM DAN LATAR BELAKANG PETENDER

No. Telefon: ... NO. FaKS: .o

Pendaftaran dengan Pusat khidmat Kontraktor (PKK) (Sertakan Salinan Pendaftaran)

i) No.Pendaftaran: ........cccoecveieiiiiicieee e,

i) Tarikh Daftar: .o, sah hingga .....cccocciveviiiieieeee

iii) Gred dan Kategori/PengKNUSUSAN:  ....cocioeeeieieiie e i ettt ee st ee et sne e e
iv) Taraf (Bumiputera/Bukan BUMIPULEIA):  .iocicveiiiiieiie ittt

v) Jika Bumiputera, tempoh sah taraf: Dari ............ccccceevenie hingga .....ccccoceeveiiiennnnn,

Pendaftaran dengan Construction Industry Development (CIDB) (Sertakan Salinan Pendaftaran)
i)  No.Pendaftaran:  .....ccccoerininiinene e

i) Tarikh Daftar: .., Sah hiNgQa ....coccovveeeeecieecie e,

iv) Taraf (Bumiputera/Bukan BUmMIpULEIa): .oocoocieieeieiieie et

v) Jika Bumiputera, tempoh sah taraf: Dari ............ccccceeveennenne. hingga ......cccccceecciiiiieeennn,
Pendaftaran dengan Suruhanjaya Syarikat Malaysia (SSM) (Sertakan Salinan Pendaftaran)
i) No.Pendaftaran: ........ccceooviveiieieeieecnenne.

i) Tarikh Daftar: .o, sah hingga .....covoveveeieeec e

iil) Gred dan Kategori/PengkNUSUSAN:  .....ccccoiiiiiiiiiiieie e neeeneen

iv) Taraf (Bumiputera/Bukan BUmMIpPULEIa): .oocooiiieeie e e

v) Jika Bumiputera, tempoh sah taraf: Dari ...........ccccceveevennen. hingga .......coooeeeeiiiiiees
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Pendaftaran Cukai Barangan dan Perkhidmatan (CBP) dengan Jabatan Kastam Diraja Malaysia
(jika berdaftar dan sertakan salinan pendaftaran)

i) No. Pendaftaran: .......ccccoceoeiiniieneieneneins

i) Tarikh Kuat Kuasa: ........cccoceeenienineneieneneniens

Bagi Syarikat Sdn. Bhd. nyatakan:
i) Modaldibenarkan :RM ..o,
i) Modal dibayar TRM

Perniagaan Utama lain, jika ada

Ahli-Ahli Syarikat

i) Ahli-ahli Lembaga Pengarah

Nama Jawatan Saham Modal Dipegang
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i) Ahli-ahli Lembaga Pengarah (samb.)

Nama Jawatan Saham Modal Dipegang
iii) Ahli-ahli Pengurusan
Nama Jawatan Kelulusan Akademik/lktisas
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BORANG C -

DATA-DATA KEWANGAN (Diisikan oleh Kontraktor)

A. Ringkasan harta dan liabiliti seperti yang ditunjukkan dalam Lembaran Imbangan (Balance

Sheet)* yang diaudit bagi tahun kewangan terakhir.

Asset * (A) Liabiliti * (B) Nilai Kewangan (Worth) (A - B)

Semasa RM Semasa RM Modal ' RM

Tetap RM Tetap RM Pusingan RM
Modal Tetap

Jumlah RM Jumlah RM ‘Nett Worth' . RM

Sertakan salinan Penyata Kewangan Syarikat yang diaudit dan disahkan dengan salinan diakui sah
(certified true copy) oleh Juruaudit Bertauliah bagi tiga (3) tahun kewangan terakhir secara berturut-turut
sebelum tahun tutup tender atau sekiranya tiada, bagi tiga (3) tahun kewangan terakhir secara berturut-
turut setahun sebelum tahun tutup tender. Salinan Penyata Kewangan Syarikat yang tidak disahkan
oleh Juruaudit Bertauliah tidak akan diambilkira.

B. Penyata Bulanan Akaun Bank **

Bil. Nama dan Alamat Bank Nombor Akaun Nama Pengawai Bank Yang Boleh
(di mana akaun di buka) Dihubungi Untuk Tujuan Pengesahan

Bank 1

Bank 2

Bank 3

Sertakan salinan Penyata Bulanan Akaun Bank bagi tiga (3) bulan terakhir sebelum bulan tutup tender
yang disahkan oleh pegawai yang diberi kuasa oleh bank berkenaan. Salinan Penyata Bulanan Akaun
Bank yang tidak disahkan oleh pegawai yang diberi kuasa oleh bank berkenaan tidak akan

diambilkira.

C. Kemudahan Kredit (jika ada)+

Bil. Nama dan Alamat Bank Nombor Akaun Nama Pengawai Bank Yang Boleh
(di mana akaun di buka) Dihubungi Untuk Tujuan Pengesahan

Bank 1

Bank 2

Bank 3
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D. Deposit Tetap (jika berkenaan)++

Bil. Nama dan Alamat Bank Nombor Akaun Nama Pengawai Bank Yang Boleh

(di mana akaun di buka) Dihubungi Untuk Tujuan Pengesahan

Bank 1

Bank 2

Bank 3

Sertakan salinan Penyata Deposit Tetap yang disahkan oleh pegawai yang diberi kuasa oleh bank
berkenaan. Salinan Penyata Deposit Tetap yang tidak disahkan oleh pegawai yang diberi kuasa oleh
bank berkenaan tidak akan diambilkira.

NOTA UMUM

Sekiranya terdapat lebih daripada tiga (3) bank/institusi kewangan, sertakan maklumat tersebut dalam
lampiran tambahan.
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BORANG CA - LAPORAN BANK/INSTITUSI KEWANGAN MENGENAI KEMUDAHAN KREDIT
(Diisi oleh Pihak Bank/Institusi Kewangan)

Borang ini hendaklah dilengkapkan oleh pihak Bank/Institusi Kewangan dan dikembalikan kepada Bahagian
yang mengurus tender. Sekiranya laporan disediakan dalam bentuk lain, kandungan laporantersebut wajib
menepati maklumat yang dikehendaki seperti dalam Borang CA. Sekiranya tidak, laporan tersebut akan
ditolak.

Kepada :

Bahagian Pengurusan Kontrak & Ukur Bahan
Jabatan Khidmat Pengurusan

Tingkat 4, Menara MPK|

Jalan Cempaka Putih Off Jalan Semenyih
43000 Kajang, Selangor Darul Ehsan

[N =T g = =Y (=] T (= G S

Projek:

Kemudahan Kredit sedia ada yang boleh digunakan untuk pelaksanaan projek.
(sekiranya petender mempunyai Kemudahan Kredit dengan Bank/Institusi Kewangan)

Bentuk Kemudahan Nama Produk Kewangan Baki Yang Boleh Digunakan
Kredit (sekiranya ada)
(i) Overdraf RM
(ii) Overdraf Bercagar RM
(iii) Talian Kredit RM
Jumlah | RM

Tandatangan Untuk Dan Bagi Pihak Bank/Institusi Kewangan)

Nama Pegawai: .. Cap Bank/
Jawatan: e Institusi Kewangan:
No. Tel Pejabat : o

Tarikh:
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BORANG CA1 — KEBENARAN UNTUK MENDAPATKAN MAKLUMAT KEWANGAN
(AKAUN BANK)

Ruj :
Kami:
Tarikh:

Tuan,

Projek: KERJA-KERJA MENURAP SEMULA JALAN DIJALAN 1/1, 1/5, 1/6, 1/8A, 1/8B, 1/8D, 1/2, 1/2A,
1/2B, 1/2C, 1/2D, 1/2E, 1/3, 1/3L, 1/3M, 1/3R, 1/3S, 1/3T, 1/3U DAN 1/3Z, SEKSYEN 1, ZON 17,
BANDAR BARU BANGI, DAERAH HULU LANGAT SERTA KERJA-KERJA YANG BERKAITAN
DENGANNYA

Perkara: KEBENARAN UNTUK MENDAPATKAN MAKLUMAT KEWANGAN (AKAUN BANK)

Adalah dengan segala hormatnya merujuk perkara di atas.

2. Saya selaku Pengarah bagi Syarikat

dengan ini

memberi kebenaran kepada MPKj untuk mendapatkan maklumat tentang kewangan Syarikat ini bagi tujuan

penilaian tender untuk projek di atas.

3. Sehubungan dengan itu, pihak tuan diminta untuk memberikan kerjasama dengan memberikan

maklumat berkaitan kewangan terkini Syarikat seandainya diminta.

Sekian, terima kasih.

Yang benar,

Nama & Alamat Syarikat
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BORANG D — REKOD PENGALAMAN KERJA
(SENARAI SEMUA KERJA YANG DISIAPKAN DALAM 5 TAHUN LEPAS)

BIL. | NAMA KONTRAK/PROJEK +|  NILAI  [NILAIPETENDER| TEMPOH | TARIKH | TARIKH SIAP| KEMAJUAN KERJA + | NAMA DAN ALAMAT | NAMA DAN ALAMAT
SKOP KERJA KONTRAK |BERTANGGUNG-| KONTRAK MILIK PROJEK IKUT | SEBENAR | JURUTERA PROJEK MAJIKAN
(RM) JAWAB * **) TAPAK JADUAL | DICAPAI
(%) (%)
* Hanya perlu diisi sekiranya petender melaksanakan kerja Sebagai Ahli Syarikat Gabungan.
** Tempoh kontrak hendaklah termasuk Lanjutan Masa yang diluluskan.
+ PERINGATAN PENTING

Bagi setiap kerja semasa, sertakan (WAJIB) Laporan Penyelia Projek atas format seperti Borang
DA dalam satu sampul berlakri.Tender yang tidak disertakan dengan Laporan ini bagi setiap kerja
semasa yang disenaraikan, tidak diambilkira dalam Penilaian Keupayaan Petender yang
berkenaan
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BORANG E - KAKITANGAN TEKNIKAL
(Butir-butir Kakitangan Teknikal yang ada dalam penggajian Petender masa kini)

* Nama dan No. K/P Umur Kelulusan Tahun Tarikh Jawatan yang Pengalaman Lepas (Jawatan
Bil. Professional / Kelulusan Diambil Disandang / Disandang, Nama
Pendidikan ** Bekerja tugas-tugas Projek dan Majikan dan Tempoh
Semasa Bekerja dan Sebagainya)
* Salinan Penyata Caruman KWSP bagi bulan caruman terkini yang mengandungi nama setiap kakitangan teknikal atau salinan perjanjian
perkhidmatan professional yang diambil berkhidmat secara Kontrak.
** Sila sertakan salinan sijil kelulusan atau sijil keahlian Badan-badan Professional.
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BORANG G - SENARAI KONTRAK KERJA SEMASA
(Senarai semua kerja di dalam tangan/sedang berjalan dan belum siap termasuk kontrak yang baru

diawad)
Bil Nama Nilai Nilai Tempoh Tarikh Tarikh Kemajuan Nama Nama
Kontrak/Projek+ Kontrak Petender Kontrak Milik Siap Kerja+ dan dan
(RM) Bertanggung *k Tapak Kontrak Ikut Sebenar Alamat Alamat
jawab Jadual | Dicapai Jurutera Majikan
* (%) (%) Projek
* Hanya perlu diisi sekiranya pentender melaksanakan kerja sebagai ahli syarikat gabungan.
** Tempoh kontrak hendaklah termasuk lanjutan masa yang diluluskan

+ PERINGATAN PENTING
Bagi setiap kerja semasa yang bukan projek MPK], sertakan (WAJIB) Laporan Penyelia Projek atas format seperti Borang GA dalam satu
sampul berlakri. Tender yang tidak disertakan dengan Laporan ini bagi setiap kerja semasa yang disenaraikan, akan ditolak.
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BORANG GA — LAPORAN PENYELIA PROJEK ATAS PRESTASI KERJA (BUKAN PROJEK MPKj)
SEMASA PETENDER

(Borang ini hendaklah dilengkapkan oleh Penyelia Projek atau Pembantu Kanannya yang mengawasi
projek dan diserahkan kepada Kontraktor dalam satu sampul berlakri untuk disertakan bersama-sama
tendernya).

Kepada: Bahagian Pengurusan Kontrak & Ukur Bahan
Jabatan Khidmat Pengurusan
Tingkat 4, Menara MPKj
Jalan Cempaka Putih Off Jalan Semenyih
43000 Kajang, Selangor Darul Ehsan

N E T E= T 0] 11 = 1 (o ]

NAMA TEND R o et et

No. Kontrak @ ......coouvviiiiiiiieen,

Harga Kontrak (termasuk anggaran nilai kerja perubahan) O RM
Wang Kos Prima dan Peruntukan Sementara O RM
Nilai Kerja Pembina c RM

Tarikh Milik Tapak : ..................oc.e. Tempoh.....ccccviii e, minggu

Tarikh Penyiapan Asal : ........................

Lanjutan Masa Yang Telah DiluluSKan ..............cueuueiiiiiiiiiiiieieeieieieieieieisieieisieieeneseeenennnennes hari

Lanjutan Masa Seterusnya yang difikirkan/dijangka layak diperakukan..............cc.cccoouueee. hari

Atas sebab-sebab: () e
(1) e

Kemajuan Kerja (berdasarkan nilaian kerja yang telah dilaksanakan)

Pencapaian sebenar ................... % Mengikut Jadual ................ %

Jumlah kelewatan (jika berkenaan) D hari
Tarikh Kerja dijangka akan dapat disiapkan e

Nilai Bahagian Kerja Yang Telah Siap CRM o

Nilai Baki Kerja Yang Belum Siap CRM o

Ulasan mengenai prestasi kontraktor:

(Nyatakan apa-apa kepujian dan/atau kelemahan kontraktor dan juga apa-apa tindakan/perakuan yang diambil/dipertimbang
berhubung dengan prestasi kontraktor melaksanakan kontrak)

Tandatangan Penyelia Projek:

Nama
Jawatan : Tarikh:
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BORANG GAl1 - LAPORAN PENYELIA PROJEK ATAS PRESTASI KERJA (PROJEK MPKj)
SEMASA PETENDER

(Borang ini hendaklah dilengkapkan oleh Penyelia Projek atau Pembantu Kanannya yang mengawasi
projek dan diserahkan kepada Kontraktor dalam satu sampul berlakri untuk disertakan bersama-sama
tendernya).

Kepada: Bahagian Pengurusan Kontrak & Ukur Bahan
Jabatan Khidmat Pengurusan
Tingkat 4, Menara MPKj
Jalan Cempaka Putih Off Jalan Semenyih
43000 Kajang, Selangor Darul Ehsan

N E T E= T 0] 11 = 1 (o ]

NAMA TEND R o et et

No. Kontrak @ ......coouvviiiiiiiieen,

Harga Kontrak (termasuk anggaran nilai kerja perubahan) O RM
Wang Kos Prima dan Peruntukan Sementara O RM
Nilai Kerja Pembina c RM

Tarikh Milik Tapak : ..................oc.e. Tempoh.....ccccviii e, minggu

Tarikh Penyiapan Asal : ........................

Lanjutan Masa Yang Telah DiluluSKan ..............cueuueiiiiiiiiiiiieieeieieieieieieisieieisieieeneseeenennnennes hari

Lanjutan Masa Seterusnya yang difikirkan/dijangka layak diperakukan..............cc.cccoouueee. hari

Atas sebab-sebab: () e
(1) e

Kemajuan Kerja (berdasarkan nilaian kerja yang telah dilaksanakan)

Pencapaian sebenar ................... % Mengikut Jadual ................ %

Jumlah kelewatan (jika berkenaan) D hari
Tarikh Kerja dijangka akan dapat disiapkan e

Nilai Bahagian Kerja Yang Telah Siap CRM o

Nilai Baki Kerja Yang Belum Siap CRM o

Ulasan mengenai prestasi kontraktor:

(Nyatakan apa-apa kepujian dan/atau kelemahan kontraktor dan juga apa-apa tindakan/perakuan yang diambil/dipertimbang
berhubung dengan prestasi kontraktor melaksanakan kontrak)

Tandatangan Penyelia Projek:

Nama
Jawatan : Tarikh:
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SKOP KERJA PENURAPAN JALAN
JABATAN KEJURUTERAAN
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1. Penyediaan Tapak Bina

Plhak pemborong/kontrakior hendaklah memastikan segala keperiuan, kelengkapan mesin dan

peralatan serta lain-iain yang berkaitan bagi kerja di tapak perlu dipatuhi seperti arahan Pegawai
Penguasa di tapak.

2. Pemotongan Rumput Di Bahu Jalan

Pihak pemborong / kontraktor dikehendaki memotong, membersih dan menggred semula bahu jalan
melibatkan kerja penggredan semula aras permukaan, membentuk dan memadat bahu jalan sediada

serta membersih dan membuang tumbuhan dari tapak bina ke tempat pembuangan yang disediakan
oleh pemborong / kontraktor. ' '

Penggredan bermotor atau alatan lain digunakan untuk penggredan semula aras permukaan, diikufi
dengan pemadatan menggunakan mesin penggelek.

3. Pembersihan Permukaan Tapak Jalan

Pihak pemborong / kontraktor dikehendaki membuat pemotongan pada mana-mana permukaan jalan
yang telah retak, pecah dan rosak dengan menggunakan peralatan dan jentera yang sesuai.
Kemudian, dari itu adalah dikehendaki untuk merawat permukaan base' jalan dengan menambak dan
memadatkan 'crusher run' yang sesuai séperti yang diarahkan oleh Pegawai Penguasa di tapak.

Kontraktor juga perlu memastikan permukaan tapak adalah bersih dan kering serta tiada sebarang
kotoran yang mengganggu kerja.

4. Rekabentuk Campuran (Mix Design)

Pihak pemborong / kontraktor dikehendaki untuk membuat penentuan bagi campuran bitumen dan
agreged vang dapat menghasilkan bahan penurapan jalan yang berdaya tahan sebelum memulakan
kerja penurapan jalan dan memaklumkan kepada Pegawal Penguasa bagi persetujuan dan kelulusan.
Pihak pemborong / kontraktor dikehendaki membuat penentuan dan pematuhan "Job Mix Formula’'
(JMF) sepertimana yang ditetapkan oleh Jab#tan Kérd Raya (JKR) pada kuari-kuari pembekal yang
diiktiraf oleh JKR. I

5. Semburan Bituminous Emt{!‘s_ion ‘Tack Coat'

i) - Pihak pemborong ./ kontraktor adalah dikehendaki dan sentiasa memastikan permukaan
jalan bersih dari sebarang kotoran atau benda asing dan memastikan jalan adalah dalam
keadaan kering sebelum kerja semburan "tack coat' dijalankan.

ii) Adalah tidak dibenarkan semburan dilakukan pada atau semasa wakiu hujan.

iit) Jenis tack coat' yang dibenarkan oleh Pegawai Penguasa di tapak adalah dari jenis
'Bituminous Emuision Tack Coat Rapid Setting Grade 1Kationic atau RS-1K (50% Bitumen
1 50% Alr) dengan mematuhi piawaian Malaysian Standard-MS 161.

iv) Semburan tack coat hendaklah dilakukan dengan cara semburan rata pada keseluruhan

permukaan jalan dan tidak ditakukan dengan cara semburan berbelang/bertompok / tidak
rata.
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V) Menyediakan, menentukan dan menganalisa specimen yang diperolehi daripada ujian
-‘tray test’ merujuk kepada Spesifikasi JKR/SPJ/2008-54 termasuk lapotan keputusan
ujian mengikut arahan Pegawai Penguasa.

vi) Setelah semburan tack coat' selesai dilakukan dengan kaedah yang betul, dan keadaan
cuaca yang baik dan kering, maka waktu set 'tack coat' adalah dalam tempoh 30minit ke
45minit atau setelah keseluruhannya bahan kandungan air dari campuran "tack coat' telah *
meruap keluar dan kandungan bitumen telah set dan berwarna kehitaman.

vii) Suhu 'tack coat' di antara 25°C sehingga 45°C semasa semburan dilakukan.

viii) Sekiranya berlaku hujan semasa kerja semburan sedang dalam pelaksanaan adalah
dikehendaki memberhentikan kerja tersebut dan perlu mengulangi proses tersebut dalam
cuaca yang kering. o

ix) Kuantiti semburan hendaklah memat
0.55/liter persegi disembur rata pada

izarahan iaitu di antara kadar semburan 0.25-
ukaan bersih dan kering.

PRpT
ourse!

%

6. Turapan "Asphaltic Concrete Wearing C ACWC 14mm

! Pihak pemborong / kontraktor adalah dikehiendaki sebelum melaksanakan kerja turapan
perlu mendapatkari kelulusan Pegawal Penguasa di tapak bagi menentukan pilthan
memilih kuari yarig meriibékalkan premix mendapat kelulusan dan diktiraf oleh JKR
Malaysia di dalam négeri Selanggr. Y ‘

i) Setelah dipersetujui, pihak pemborong / kontraktor adalah dikehendaki membuat 'trial mix'
di kuari yang dipilih bagi mendapatkan 'grading-sieve analysis' 'Bitumen Content’ dan
menetapkan rekabentuk turapan melalui Job Mix Formula' bagi mendapatkan kelulusan
Pegawai Penguasa.

iii) 'Design Bitumen Content' yang perlu dipatuhi bagi '‘ACWC 14- Wearing Course adalah
4.0-6.0 %. Setelah. mendapat rekabentuk turapan dan 'rolling pattern' yang dipersetujui,
kerja-kerja penurapan 'ACWC 14mim hendaklah dilakukan dengan mematuhi spesifikasi
penurapan. o

7. Kerja Pemampatan & Pemadatan Asphaltic Wearing.Course - AGWC 14mm & Suhu Asphalt
7 Tl b (TN Tt . -

Bhendaki Mémastikan semua jentera dan

! Pihak pembar 1enc emas
:baik sebelum mémulakan kerja penurapan dan

peralatan lengkap
pemampatan. . *

if) Jentera Paver perlly empunyai kelebaran.di antara 2;5m-3:75m, jentera ‘Tandem Roller'
perlu mempunyai berat séhipgga 8 fan ke 10 tan dan jéntera ‘Pneumatic Tyre Roller' perlu
mempunyai bera’g_.tiqal@lggr;é;gq*jrfj:;’gaun;,}gg{t??flgerﬁqﬁgs._i-Q'éngar_n baik.

if) Semasa kerja pe?ﬁurépan"di]a_rléﬁlﬁnﬁ kontrakiar hiendaklah.memastikan suhu asphalt atau
premix di atas lori pérlu tidak kuréng tar 130°C dan perlu memastikan suhu asphalt di
dalam jentera paver tidak kurang 130°C sérta peflu memastikan suhu asphalt semasa
pemampatan dan pemadatan tidak kiirang dari 120°C. :

iv) Bagi memastikan turapan mengikut spesifikasi kaedah pemampatan perlu mematuhi
corak gelekan ('rolling pattern’) seperti 2 (static )-2 (vibrate )-10 atau 12 (Tyre Roller )2-
(static) atau 2-2-12-2 atau 2-2-10-2 bagi memastikan nilai ketumpatan premix mematuhi
kehendak spesifikasi iaitu 98-100% dari Marshall Density bagi Asphaltic Concrete Wearing
Course (ACWC).
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8. Semburan 'Bituminous Emulsion Prime Coat

i)

i)
i)

vi)
vii)

viii)

Pihak pemborong / kontraktor adalah dikehendaki dan sentiasa memastikan jalan bersih
dari sebarang kekotoran dan benda asing serta memastikan permukaan jalan adalah
dalam keadaan kering sebelum kerja semburan ‘prime coat' dilakukan.

Adalah tidak dibenarkan semburan dijalankan pada waktu hujan.

Jenis ‘prime coat' yang dibenarkan oleh Pegawai Penguasa di tapak adalah dar jenis
'‘Bituminous Emulsion Prime Coat Slow Setting Grade 1 Kationic atau S88-1K' bergred
penembusan 80/100 (60% Bitumen / 40% Air) dengan mematuhi piawaian Malaysian
Standard - MS 161. .
Semburan 'prime coat hendakiah ‘dilakukan dengan cara semburan rata pada
keseluruhan permukaan Jjalan dan< tidak dilakukan dengan cara semburan
berbelang/bertompok / tidak rata.

Setelah semburan "prime coat' seléSal dilakukan dengan kaedah yang betul, dan keadaan
cuaca yang baik dan kering, maka wékiu. $et 'prime coat’ adalah dalam tempoh lebih
kurang 24 jam atau setelah keseluruhannya bahan kandungan air dari campuran 'prime
coat' telah meruap keluar dan kandungan bitumen telah set dan berwarna kehitaman,
Suhu 'prime coat' di antara 25°C sehingga 45°C semasa semburan dilakukan.

Sekiranya berlaku hujan semasa kerfa semburan sedang dalam pelaksanaan, adalah
dikehendaki memberhentikan ketja tersebut dan perlu mengulangi proses tersebut dalam
cuaca yang kering.

Kuantiti semburan hendaklah mematuhi arahan ialtu di antara kadar semburan 4 liter/
meter persegi dan lapisan atas disembur rata pada permukaan bersih dan kering.

9. Turapan "Asphaltic Concrete Binder Course' - ACBC 28mm

)

i)

Pihak pemborong / kontraktor adalah dikehendaki sebelum melaksanakan kerja turapan
perlu mendapatkan kelulusan Pegawai Penguasa di tapak bagi menentukan pilihan
memilih kuari yang membekalkan premix mendapat kelulusan dan diiktiraf oleh JKR
Malaysia di dalam negeri Selangor, " .
Setelah dipersetujui, pihak peml:gdi" ) nirakior adalah dikehendaki membuat 'trial mix'
di kuari yang dipilih bagi ménhdaiatk riding-sieve analysis' 'Bitumen Content' dan
menetapkan rekabentuk turapan mélaitizlob Mix Formula' bagi mendapatkan kelulusan
Pegawai Penguasa; L

'Desigh Bitumen Cohtent' yang perlu dipatuhi bagi 'AC 28- Binder Course adalah-~ 3.5-
5.5%. Setelah mendapat rékabantuk turapan dan ‘rafling pattern' yang dipersetujui, kerja-
kerja penurapan 'ACBC 28min fiendaklah dilakukan dengan mematuhi spesifikasi
penurapan. ' S
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SR

10. Pengujian Sampel

Dalam tempoh 24 jam selepas pemadatan, sampel hendaklah diambil sekurang- kurangnya 1(satu)
sampel bagi setiap 500meter persegi dan tidak kurang dari 2(dua) sampel bagi setiap sesi turapan.
Sampel tersebut hendaklah digunakan untuk menentukan ketebalan dan ketumpatan lapisan terpadat
selepas pemadatan. Sampel yang diambil perlu dibawa ke makmal-makmal yang diiktiraf oleh MPK].

Tandatangan e, e e

Nama etrerarreniianrinrenvens el e s

Tarikh NTTTOOTUTTT. . . ‘O

- Meteri dan Cop Kontraktor
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